(SUPPLIER)

BY:

CONTRACT NO. LOG MSSP 2022-11-120-MDC

SUPPLY, DELIVERY, INSTALLATION, TEST AND COMMISSIONING OF 2 X 100 KW MODULAR DIESEL GENSETS, ASSOCIATED **ELECTRICAL EQUIPMENT & BALANCE OF PLANT FOR THE** ELECTRIFICATION OF NEW AREA IN BUCUTUA ISLAND. BANGUINGUI, SULU HO-PMD22-008 / PB220530-JD

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into in Quezon City, Philippines, by and between:

The NATIONAL POWER CORPORATION, a governmentowned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at NPC Building, BIR Road corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its President and CEO, MR. FERNANDO MARTIN Y. ROXAS, who is duly authorized to represent it in this transaction, hereinafter referred to as NPC;

- and -

IHI TURBO INTERNATIONAL TRADE, INC., a corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with office address at Rios Bldg. 193 Doña Soledad Extn. Cor. Hawaii St., BLS Brgy. Don Bosco. Parañaque City, Philippines, herein represented by its Sales Executive, MS. ROSHEENAH CARLA D. RIOS, who is duly authorized to represent it in this transaction, hereinafter referred to as SUPPLIER.

WITNESSETH: That -

WHEREAS, on 07 May 2022, NPC posted the Invitation to Bid for the Public Bidding of the Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets, Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu;

WHEREAS, out of five (5) prospective bidders who secured the bidding documents only four (4) prospective bidders, participated in the bidding conducted on 30 May 2022;

WHEREAS, SUPPLIER's bid offer was considered as the single calculated and responsive bid;

Contract between NPC and IHI Turbo International Trade, Inc. Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets, Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu Contract No. LOG MSSP 2022-11-120-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 1 of 10

ALEXANDER P. JAPON Vice President, Admin and Finance

8₹



WHEREAS, NPC accepted the said bid of the SUPPLIER;

NOW, THEREFORE, in view of the foregoing premises and for and in consideration of the mutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

ARTICLE I DOCUMENTS COMPRISING THE CONTRACT

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

- 1. Bidding Documents for the Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets, Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu / PR No. HO-PMD22-008 / PB220530-JD;
- Notice of Award dated 25 November 2022;
- 3. Post Qualification Report dated 15 November 2022;,
- 4. Bid Opening Report dated 29 June 2022;,
- SUPPLIER's bid proposal dated 25 May 2022;
- Notice to Proceed; and
- 7. The Performance Security to be filed by SUPPLIER in accordance with this Contract.

The documents mentioned above shall collectively be referred to as "Contract Documents".

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the latter shall govern. Should there be any inconsistency/discrepancy, among the Contract Documents, the document with the latest date shall prevail.

ARTICLE II SCOPE OF WORK

The SUPPLIER's scope of work under this Project generally consists of the following:

- Manufacture, factory test, deliver, install electro-mechanical equipment, associated auxiliaries and electrical equipment;
- 2. Delivery of labor and supervision, materials and supplies, tools and equipment for the construction of associated civil and architectural works, as applicable, such as foundations for equipment, appurtenant buildings/structures and other related works. It shall include detailed design of associated civil/structural works for all equipment to be supplied by the Supplier;
- Inspection, test and commissioning of equipment and machinery to ascertain that they are functioning in accordance with the contact

Contract between NPC and IHI Turbo International Trade, Inc. Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets, Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu Contract No. LOG MSSP 2022-11-120-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 2 of 10



provisions and guarantees; and

4. Training of NPC personnel covering electrical, mechanical, instrumentation and control systems, troubleshooting including the supply of manufacturer's software needed in programming the genset control setting and electronic/digital governing system including other digital components that require exclusive programs from the Manufacturer with free update throughout the operating life of the generating sets.

The SUPPLIER shall also provide all other related works not specifically mentioned in the Specifications but are necessary to complete the Works so as to be ready for commercial operation in accordance with the intent of the Contract. It is understood that all costs pertinent thereto are included in the Schedule of Requirements.

ARTICLE III PROJECT DURATION AND LOCATION

The contract duration shall be **TWO HUNDRED FORTY (240) CALENDAR DAYS**, reckoned from receipt of Notice to Proceed. The total contract period is inclusive of twenty (20) rainy/unworkable days, considered unfavorable for the execution of works at site.

The project is located in a new site at Brgy. Dungon, Bucutua Island, Banguingui, Sulu,

ARTICLE IV TOTAL CONTRACT PRICE AND PAYMENT TERMS

The Total Contract Price shall be in the amount of and not exceeding PHILIPPINE PESOS TWENTY SIX MILLION SIXTY THREE THOUSAND (PHP 26,063,000.00) ONLY.

The Total Contract Price specified above shall be paid in accordance with the provision of Section IV-GCC, Clause 2, of the Bidding Documents.

All taxes, custom duties, tariffs, exports, excise and all other taxes assess and charged by the taxing authority of the country of origin upon production, manufacture or shipment of all materials, equipment and supplies to be furnished under the Contract shall be borne by the SUPPLIER.

In addition, all taxes, fees, insurance and cost of delivery to site shall be borne by the SUPPLIER.

ARTICLE V PERFORMANCE SECURITY

To guarantee the faithful performance of the SUPPLIER's obligation under this Contract, the SUPPLIER shall post a performance security which shall remain valid and effective during the contract duration.

Contract between NPC and IHI Turbo International Trade, Inc.
Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets,
Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu
Contract No. LOG MSSP 2022-11-120-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 3 of 10



 Cash, Manager's/Cashier's Check, Bank Draft/Guarantee issued by a Universal or Commercial Bank or Irrevocable Letter of Credit issued by a Universal or Commercial Bank. Provided however, that it shall be confirmed or authenticated by a reputable local Universal or Commercial Bank if issued by a Foreign Bank equivalent to Five Percent (5%) of the contract price.

- Surety Bond callable upon demand and penal in nature issued by a Surety or Insurance Company duly certified by the Insurance Commission as authorized to issue such security which shall be Thirty Percent (30%) of the total contract price.
- Performance Securing Declaration.

The Insurance Company that will issue Performance Security must be accredited by the Insurance Commission and acceptable to the National Power Corporation.

The performance security shall be valid for the duration of the contract and shall remain valid and effective until after sixty (60) days, from NPC's final acceptance of the item. The Performance Bond shall also be answerable for any damages or penalties or any expenses that NPC may suffer as a result of the failure of the SUPPLIER to perform its obligations under this Contract. The Performance Bond shall be entirely forfeited by NPC upon default of the SUPPLIER.

In case of surety bond, any extension of the contract time granted to the SUPPLIER, shall be considered as given, and any modification of the Contract shall be considered as authorized, as if with the expressed consent of the surety, provided that such extension or modifications falls within the effective period of the said surety bond. However, in the event that such extension of the contract time would be beyond the effective period of the surety bond first posted, it shall be the sole obligation of the SUPPLIER to post an acceptable Performance Security within ten (10) calendar days, after the contract time extension has been granted by NPC.

ARTICLE VI WARRANTY/GUARANTEE BOND

To assure that manufacturing defects shall be corrected by the SUPPLIER manufacturer, the SUPPLIER shall post Warranty/Guarantee Bond after the performance of the contract pursuant to the provision contained in Section IV-GCC, Clause 5, of the Bidding Documents. This is also a pre-requisite to the discharge and return to the SUPPLIER of the Performance Bond. This shall remain valid for twelve (12) months after the acceptance of the goods by the end user. The obligation of the warranty shall be covered by, at the SUPPLIER's option, either retention money in an amount equivalent to at least one percent (1%) but not exceed five percent (5%) of every progress payment, or a special bank guarantee equivalent to at least one percent (1%) but not to exceed five percent (5%) of

Contract between NPC and IHI Turbo International Trade, Inc.


Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets, Associated Electrical Equipment & Balance of Plant for the Electrification of New Area In Bucutua

Island, Banguingui, Sulu Contract No. LOG MSSP 2022-11-120-MDC

AFG-LOG-007.F01 Rev. No. 0

Sheet 4 of 10

ALEXANDER PJAPON Vice President, Admin and Finance



the total contract price. The said amount shall only be released after the lapse of the warranty period, provided, however, that the GOODS supplied are free from patent and latent defects and all the conditions imposed under the contract have been fully met.

ARTICLE VII LIQUIDATED DAMAGES

Should SUPPLIER fail to satisfactorily deliver any or all of the Goods and/or to perform the services within the period(s) specified in this Contract inclusive of duly granted time extensions if any, NPC shall, without prejudice to its other remedies under this Contract and under the applicable law, deduct from the Contract Price, as liquidated damages, the applicable rate of one tenth (1/10) of one (1) percent of the cost of unperformed portion for every day of delay until actual delivery or performance. Once the amount of liquidated damages reaches ten percent (10%), NPC may rescind or terminate the Contract without prejudice to other courses of action and remedies open to it.

ARTICLE VIII NON-ASSIGNMENT AND NO SUB-CONTRACT

The SUPPLIER shall not, without the written approval of NPC, assign, transfer, pledge, sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, transfer, pledge, sub-contracting or any other disposition, shall be sufficient ground for NPC to terminate or cancel this Contract motu proprio without need of judicial action. Should NPC give its written approval, such consent shall not relieve the SUPPLIER of its responsibilities under the Contract. The SUPPLIER shall ensure that the terms and conditions of any sub-contract shall comply and conform with the terms and conditions of this Contract. The SUPPLIER shall be responsible for the observance by the sub-SUPPLIER of the terms and conditions of this Contract.

If any portion of the project sub-contracted is not performed faithfully in accordance with the contract, the sub-SUPPLIER shall be removed or replaced immediately upon the written request of NPC, provided, however, that any failure of NPC to make such request shall not relieve the SUPPLIER of its obligations under the contract. NPC shall not be responsible for the delays or costs incurred by the SUPPLIER because of the disapproval or removal of the sub-SUPPLIER, or because of the late submission of its approval.

ARTICLE IX AGREEMENT MODIFICATION

No modification, alteration or waiver of any provision of this agreement shall be binding upon the Parties unless evidenced by a written amendment signed by the Parties.

Contract between NPC and IHI Turbo International Trade, Inc.

Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets, Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu

Contract No. LOG MSSP 2022-11-120-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 5 of 10



BY:

ARTICLE X SUSPENSION OF WORK

NPC may suspend the work wholly or partly by written order for a certain period of time, as it deems necessary due to force majeure or any fortuitous events as defined in the contract. The SUPPLIER shall take all reasonable steps to minimize the costs allocable to the work covered by such order during work stoppage.

Before the suspension order expires, the procuring entity concerned shall either lift such order or terminate the work covered by the same. If the suspension order is lifted, or if the period of the order expires, the SUPPLIER shall have the right to resume work. Appropriate adjustments shall be made in the delivery or contract schedule, or contract price, or both, and the contract shall be modified accordingly.

ARTICLE XI PRE-TERMINATION

Notwithstanding any provision to the contrary, NPC has the right to terminate, cancel and/or rescind this contract motu proprio, without need of judicial action, in case of breach thereof by the SUPPLIER, by giving at least ten (10) day written notice, which shall be final and binding on all parties. Upon receipt of NPC's notice, the SUPPLIER cannot remove, withdraw or pull-out any equipment, machinery, tool, material and supply brought to the project site without the written approval of NPC.

Any misrepresentation made by the SUPPLIER in the submission of documents, or suppression of material facts, which if known could have disqualified the SUPPLIER gives NPC the immediate right or recourse to motu proprio, without need of judicial action, rescind, abrogate or otherwise terminate the Contract.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall settle their respective accountabilities as of the date of termination, cancellation, or rescission, including the refund of any and all advances made, plus legal interest from the date of receipt of the amount or amount advanced.

ARTICLE XII WARRANTY CLAUSE

SUPPLIER hereby warrants that he or his representative has not offered or paid, directly or indirectly, any government officer and NPC official or employee any consideration or commission for the Contract nor has he or his representative exerted or utilized any corrupt or unlawful influence to secure or solicit this Contract for any consideration or commission; that the SUPPLIER will not subcontract any portion or portions of the scope of work of the Contract awarded to him to any official or employee of the NPC and to the relatives within the 3rd degree of consanguinity or affinity of NPC's officials who

Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets, Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu

AFG-LOG-007.F01 Rev. No. 0 Sheet 6 of 10

Ø

Contract between NPC and IHI Turbo International Trade, Inc.

Contract No. LOG MSSP 2022-11-120-MDC

₽.

Vice President, Admin and Finance ALEXANDER P. JAPON NATIONAL POWER CORPORATION

are directly and indirectly involved in Contract awards or project execution: and that if any commission is being paid to a private person; he shall disclose the name of said person and the amount being paid; and that any violation of this Warranty shall constitute sufficient ground for the rescission or cancellation of this Contract; or the reduction from the Contract Price of the consideration or commission paid without prejudice to the filing of any action for the violation of RA No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the SUPPLIER and/or his representative and/or the erring NPC official(s) and employee(s).

ARTICLE XIII JOINT AND SEVERAL LIABILITY

The liability of the SUPPLIER and/or any and all of the entities representing it on any manner under this Contract or relating to thereto is joint and several and for this reason NPC may proceed against any or all of them.

ARTICLE XIV VALIDITY CLAUSE

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

ARTICLE XV **EFFECTIVITY**

This Contract shall become effective upon the issuance of the Notice to Proceed.

ARTICLE XVI VENUE OF ACTION

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract shall be exclusively in the proper court of Quezon City, Philippines only.

Contract between NPC and IHI Turbo International Trade, Inc. Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets, Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu Contract No. LOG MSSP 2022-11-120-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 7 of 10



Ø

IN WITNESS WHEREOF, the parties hereto have signed this Contract this 29th day of December 2022 at Quezon City, Philippines.

NATIONAL POWER CORPORATION (NPC)

IHI TURBO INTERNATIONAL TRADE, INC.

(SUPPLIER)

BY:

President and CEO

BY:

ROSHEENAN

Salles Executivé

SIGNED IN THE PRESENCE OF

PERIOD

Vice President, Admin and Finance (NPC)

(SUPPLIER)

FUNDS AVAILABLE

coo Geen

LORLINA E. BOMEDIANO Sr. Department Manager, Finance CERTIFIED FUNDS AVAIL JOB ORDER COST CENTER AMOUNT

Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets, Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu

Contract No. LOG MSSP 2022-11-120-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 8 of 10

B

ACKNOWLEDGEMENT

0 .	BEFORE	ME, a	Notary	Public for	and in	Quezon	City, Phili	ppines,	this
1	7 DEC 2022.	day of	f	, 2022,	persona	ally appe	ared MR. I	ERNA	NDO
	MARTIN	Y. 1	ROXAS,	President	and	CEO,	NATIONAL	POV	NER
	CORPORA	TION	, with Doo	cument Iden	tification	in the fo	orm of Com	pany ID	No.
	APW20017	7432, I	known to	me and to	me kno	wn to be	the same	person	who
	executed the	he fore	egoing ins	strument co	nsisting	of ten (1	0) pages, in	ncluding	the
	pages whe	erein th	ne acknow	wledgement	s are w	ritten, all	pages sign	ned by	both
	parties and	their	instrumer	ital witnesse	es and h	e acknow	vledged bet	fore me	that
		s his f		oluntary act					
	represents.								

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

ATTY. RCDOLLO M. DE GUZMAN, JR.
Notary Public for Quezon City
(Notary in Bublic P-127(2021-2022)
Compiral December 3 Pe2022 r 2022
Roll No. 44291
PTR PT ReNo.99; 02/08/2022; Quezon City
MCLE No. VI-0025196; 04/08/19; Pasig
4th Floor NPC Office Building
Quezon Ave. cor. BIR Road
Dilliman Quezon City

Page No. 12
Book No. 4
Series of 2022.

Contract between NPC and IHI Turbo International Trade, Inc.
Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets,
Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu
Contract No. LOG MSSP 2022-11-120-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 9 of 10

ru d

Ø

REPUBLIC OF THE PHILIPPINES)
QUEZON CITY) S.S

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this day of 2 2 202022, personally appeared MS. ROSHEENAH
day of UEL 2 2 202022, personally appeared MS. ROSHEENAH
CARLA D. RIOS, Sales Executive, IHI TURBO INTERNATIONAL TRADE,
INC., with Identification Document in the form of PASS PORT 13554 04.98,
issued by handle at , on 17 longer 2019, known to
me and to me known to be the same person who executed the foregoing
instrument consisting of ten (10) pages, including the pages wherein the
acknowledgements are written, all pages signed by both parties and their
instrumental witnesses and she acknowledged before me that the same is her
free and voluntary act and deed and that of the Company she represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public
Until December 31, 2022
IBP Lifetime No.:
PTR No.:

Doc. No.: 396
Page No.: 90
Book No.: 1
Series of 2022.

Notary Public for Quezon City
Notarial Commission: NP-178: 7/14/21 to 12/31/22
Roll No. 65268
PTR No. 2445159; 1-5-22
IBP OR No. 197140, 1-7-22
MCLE Compliance No. 6-0028861
TIN: 329-392-954-000
Address: 25 Matalino St., Brgy. Central, Quezon City

Contract between NPC and IHI Turbo International Trade, Inc.
Supply, Delivery, Installation, Test and Commissioning of 2 X 100 KW Modular Diesel Gensets,
Associated Electrical Equipment & Balance of Plant for the Electrification of New Area in Bucutua Island, Banguingui, Sulu
Contract No. LOG MSSP 2022-11-120-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 10 of 10

-W. 3

X

NATIONAL POWER CORPORATION (NPC)

President and CEO

ALEXANDER P. JAPON Vice President, Admin and Finance

(NPC)

(SUPPLIER SALEX

TRADE, INC (SUPPLIER)

IHI TURBO INTERNATIONAL

SIGNED IN THE PRESENCE OF:

BY:

ROSHEEN AHICARLA D. RIOS

Sales Executive

ANNEX A

SECTION VII - SCHEDULE OF REQUIREMENTS (BID PRICE SCHEDULE)

SUPPLY, DELIVERY, INSTALLATION, TEST AND COMMISSIONING OF 2 X 100 KW MODULAR DIESEL GENSETS, ASSOCIATED ELECTRICAL EQUIPMENT & BALANCE OF PLANT FOR THE ELECTRIFICATION OF NEW AREA IN **BUCUTUA ISLAND, BANGUINGUI, SULU**

=
-
C
K
0
0
PR220530-
~
ш
00
C
- 2
5
6
HO-PMD22-008
5
~
-
ċ
$\underline{}$
1

ITEM	PARTICIII ARS	TOTAL AMOUNT IN FIGURES		TOTAL AMOUNT
	STATE OF THE STATE	Foreign Currency	Phil. Peso	Phil. Peso
1.0	Bucutua Island, Banguingui. Sulu	N/A	26,063,000.00	26,063,000.00
	TOTAL AMOUNT			26,063,000.00

H

B

Page 1 of 1

9