BY:

CONTRACT NO. INFRA-PUL2023-06-015

CONTRACT FOR THE FABRICATION/INSTALLATION OF GUARDRAILS AT POWER CHANNEL (PHASE 16) CAMP1, MARAMAG, BUKIDNON PR No. MG-PLM23-036 / REF. NO. INFRA2023-PUL-021

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into in Quezon City, Philippines, by and between:

The NATIONAL POWER CORPORATION, a government-owned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at NPC Building, BIR Road corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its Plant Manager for Pulangi IV HEP, Mindanao Generation, ALBERT O. ANTONIO, who is duly authorized to represent it in this transaction, hereinafter referred to as NPC;

- and -

KHIM CONSTRUCTION, a single proprietorship duly organized and existing under and by virtue of the laws of Republic of the Philippines with office address at Barangay Matampay, Marawi City, Lanao Del Sur, Philippines, herein represented by its Owner, ALKHIMA M. MACAROMPIS, who is the duly authorized to represent it in this transaction, hereinafter referred to as CONTRACTOR;

WITNESSETH: That -

WHEREAS, on 06 April 2023, NPC advertised the Invitation to Bid for the Public Bidding for the FABRICATION/INSTALLATION OF GUARDRAILS AT POWER CHANNEL (PHASE 16) CAMP1, MARAMAG, BUKIDNON:

WHEREAS, seven (7) prospective bidders secured the bidding documents;

WHEREAS, seven (7) bids were submitted on 26 April 2023 but only four (4) were declared eligible;

WHEREAS, CONTRACTOR's bid offer was considered as the Lowest Calculated and Responsive bid;

WHEREAS, NPC accepted the said bid of the CONTRACTOR;

Contract between NPC and Khim Construction Fabrication/Installation of Guardrails at Power Channel (Phase 16) at Pulangi IV HEP, Camp 1, Maramag, Bukidnon Contract No. INFRA-PUL2023-06-015 Sheet 1 of 9

JANIUA L. MACAYLOMPIS

₩.

NATIONAL POWER CORPORATION

ALBERT O, ANTONIO Plant Manager, Pulangi IV HEP, MinGen

Division Manager, Finance, Mir

ATTY, EDDIE U.

NOW, THEREFORE, in view of the foregoing premises and for and in consideration of the mutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

ARTICLE I DOCUMENTS COMPRISING THE CONTRACT

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

- Bid Documents for the FABRICATION/INSTALLATION OF GUARDRAILS AT POWER CHANNEL (PHASE 16) CAMP1, MARAMAG, BUKIDNON;
- All other drawings, work program and bidding forms including all the documents now existing on file and/or to be made and agreed upon by the parties during the contract period relative to the works;
- 3. CONTRACTOR's bid proposal dated 26 April 2023 as reflected in Annex A;
- 4. Supplemental / Bid Bulletin No. 2023-CMO-007
- Bid Opening Report dated 03 May 2023;
- Post-qualification Report dated 19 May 2023;
- 7. Notice of Award dated 21 June 2023;
- 8. Notice to Proceed; and
- 9. The Performance Security to be filed by CONTRACTOR in accordance with this Contract.

The documents mentioned above shall collectively be referred to as "Contract Documents".

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the former shall govern. Should there be any inconsistency/discrepancy, among the Contract Documents, the document with the latest date shall prevail.

ARTICLE II SCOPE OF CONTRACT

CONTRACTOR shall, in accordance with the provisions of, and subject to the conditions contained in the Contract Documents, fully and

Contract between NPC and Khim Construction
Fabrication/Installation of Guardrails at Power Channel (Phase 16)
at Pulangi IV HEP, Camp 1, Maramag, Bukidnon
Contract No. INFRA-PUL2023-06-015
Sheet 2 of 9

Division Manager, Finance, MinGe

faithfully furnish all superintendence, labor, materials, supplies, tools and equipment (in accordance with the requirements of the Bidding Documents and Technical Specifications) for the FABRICATION/INSTALLATION OF GUARDRAILS AT POWER CHANNEL (PHASE 16) CAMP1, MARAMAG, BUK!DNON. The items of work, materials, equipment and/or service mentioned above and listed in the Itemized list hereto attached and made an integral part hereof as "ANNEX A", Shall be collectively referred to `as "WORK".

ARTICLE III COMMENCEMENT AND COMPLETION PERIOD

CONTRACTOR shall complete all the works specified in the bidding documents within Fifty Five (55) calendar days reckoned from the date of contract effectivity as specified in the Notice to Proceed.

ARTICLE IV PAYMENTS

For and in consideration of the WORK to be undertaken by CONTRACTOR as specified in the preceding Article II hereof, NPC shall pay the CONTRACTOR in Philippine Currency and in accordance with the Contract Documents, the unit and lump sum prices set forth in Annex "A" hereof in the estimated amount of One Million Four Hundred Ninety Seven Thousand Five Hundred Forty Three and 85/100 Pesos Only (1,497,543.85).

All forms of taxes, such as value added tax (VAT) including municipal licenses and permits, and others that may be imposed by the Philippine Government, or any of its agencies and political subdivisions in connection with the Contract shall be for the account of the CONTRACTOR.

ARTICLE V PERFORMANCE SECURITY

To guarantee the faithful performance of its obligations under the Contract, CONTRACTOR shall, at its own expense and at the time of the execution of the Contract or immediately thereafter, or upon receipt of the award or immediately thereafter, post a Performance Security in favor of NPC in an amount equivalent to ten percent (10%) of the total contract price in the form of cash, or cashier's/ manager's check or bank draft/guarantee issued by a Universal or Commercial Bank, or irrevocable letter of credit issued by a Universal or Commercial Bank, provided,

Contract between NPC and Khim Construction
Fabrication/Installation of Guardrails at Power Channel (Phase 16)
at Pulangi IV HEP, Camp 1, Maramag, Bukidnon
Contract No. INFRA-PUL2023-06-015
Sheet 3 of 9

쑮

however, that it shall be confirmed or authenticated by a reputable local Universal or Commercial Bank, if issued by a foreign bank, or in an amount equal to thirty percent (30%) of the total contract price, in the form of surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security. The Insurance Company that will issue Performance Security must be accredited by the National Power Corporation.

The performance security shall be valid for the duration of the contract and shall remain valid and effective until after sixty (60) days from NPC's final acceptance of the project, unless the contract duration is extended, in which case the validity of the performance security shall accordingly be extended.

This performance security shall also be answerable for any damages or penalties or any expenses that NPC may suffer as a result of the failure of the CONTRACTOR to perform its obligation under this Contract including the defects liability period of one year. The Performance Security shall be entirely confiscated by NPC upon default of CONTRACTOR.

In case of surety bond, any extension of the contract time granted to the CONTRACTOR, shall be considered as given, and any modification of the contract shall be considered as authorized, as if with the expressed consent of the surety, provided that such extension or modifications falls within the effective period of the said surety bond. However, in the event that the extension of the contract time would be beyond the effective period of the surety bond first posted, it shall be the sole obligation of the CONTRACTOR to post an acceptable Performance Security within ten (10) calendar days after the contract time extension has been granted by NPC.

The performance security shall be discharged by NPC and return to the CONTRACTOR only after the required warranty security/guarantee bond shall have been posted by the CONTRACTOR.

ARTICLE VI GUARANTEE BOND

To assure that any structural defects in the WORK shall be corrected by the CONTRACTOR, and to cover third party liabilities, the CONTRACTOR shall post a Guarantee Bond after the final acceptance of the Work. This is also a pre-requisite to the discharge and release to the CONTRACTOR of the retention money. The Guarantee Bond shall remain valid and effective for the period of one (1) year. The Guarantee Bond shall be posted before the release of the ten percent (10%) retention money provided for in the Bidding Documents. This shall be either in the form of Cash, Letter of Credit issued by a Universal or Commercial Bank

Contract between NPC and Khim Construction Fabrication/Installation of Guardrails at Power Channel (Phase 16) at Pulangi IV HEP, Camp 1, Maramag, Bukidnon Contract No. INFRA-PUL2023-06-015 Sheet 4 of 9 Ä

Division Manager, Finance, MinGen

equivalent to five percent (5%) of the total contract price, or Bank guarantee confirmed by Universal or Commercial bank equivalent to 10% of the total contract price or Surety Bond penal in nature and callable upon demand issued by any surety or insurance company duly certified by the Insurance Commission as authorized to issue such security, equivalent to thirty percent (30%) of the total contract price. The CONTRACTOR shall be held responsible for Structural Defects for the number of years mentioned in the Bidding Documents.

ARTICLE VII LIQUIDATED DAMAGES

Should CONTRACTOR fail to satisfactorily complete the WORK within the stipulated contract time, plus any time extension duly granted and is hereby in default under this Contract, The CONTRACTOR shall pay liquidated damages to NPC for each day that the Completion Date is later than the intended Completion date. The applicable liquidated damages is at least one tenth (1/10) of a percent of the cost of the unperformed portion for every day of delay. NPC shall deduct liquidated damages from payments due to CONTRACTOR. Payment of liquidated damages shall not affect the CONTRACTOR's liabilities. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of this Contract, NPC may rescind or terminate this Contract without prejudice to other courses of action and remedies available under circumstances,

ARTICLE VIII WARRANTY CLAUSE

CONTRACTOR hereby warrants that he or his representative has not offered or paid, directly or indirectly, any government officer and NPC official or employee any consideration or commission for the Contract nor has he or his representative exerted or utilized any corrupt or unlawful influence to secure or solicit this Contract for any consideration or commission; that the CONTRACTOR will not subcontract any portion or portions of the scope of work of the Contract awarded to him to any official or employee of the NPC and to the relatives within the 3rd degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project prosecution; and that if any commission is being paid to a private person; he shall disclose the name of said person and the amount being paid; and that any violation of this Warranty shall constitute sufficient ground for the rescission or cancellation of this Contract; or the reduction from the Contract Price of the consideration or commission paid without prejudice to the filing of any action for the violation of RA No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the CONTRACTOR and/or his representative and/or the erring NPC official(s) and employee(s),

Contract between NPC and Khim Construction
Fabrication/Installation of Guardrails at Power Channel (Phase 16)
at Pulangi IV HEP, Camp 1, Maramag, Bukidnon
Contract No. INFRA-PUL2023-06-015
Sheet 5 of 9

ARTICLE IX VALIDITY CLAUSE

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

ARTICLE X VENUE OF ACTION

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract shall be exclusively in the proper court of Quezon City, Philippines.

exclusively in the proper count of Quezon City, Philipplites.				
IN WITNESS WHEREOF, the pa	rties hereto have signed this 2023 at Iligan City, Philippines.			
NATIONAL POWER CORPORATION (NPC)	KHIM CONSTRUCTION (CONTRACTOR)			
BY:	BY:			
ALBERT O. ANTONIO	ALKHIMA M. MACAROMPIS			
Plant Manager, Pulangi IV HEP, Mindanao Generation	Owner			
// SIGNED IN THE PRESI	ENCE OF:			
4 Doche Stop	Amazana			
ATTY. EDDIE U. TABUEL OG, CPA	TANINA L. RIACA POUPLE			
Division Manager, Finance	·			
Mindanao Generation (NPC)	(CONTRACTOR)			
(111 5)	(CONTRACTOR)			
FUNDS AVA	· · · · · · · · · · · · · · · · · · ·			
CC# 66450 1 4; GL# 10	7; WO# B164Z81			
· ()/\:-	7			
	2			
ATTY, ROMERÓ P. I				
Manager, Admin. & Finar	nce Department			

Contract between NPC and Khim Construction
Fabrication/Installation of Guardrails at Power Channel (Phase 16)
at Pulangi IV HEP, Camp 1, Maramag, Bukidnon
Contract No. INFRA-PUL2023-06-015
Sheet 6 of 9

Mindanao Generation

REPUBLIC OF THE PHILIPPINES) ILIGAN CITY) S.S,

<u>ACKNOWLEDGEMENT</u>

FORE ME, a Notary Public for and in Iligan City, Philippines, this _, 2023, personally appeared ALBERT O. ANTONIO, Plant Manager, Pulangi IV HEP, Mindanao Generation with Identification Document in the form of Company No. ID APW 1300631 issued on July 26, 2016, known to me and to me known to be the same person who executed the foregoing instrument consisting of nine (9) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Corporation he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

> Notary Public December 31, 2023 ifetime No

Valid until December 31, 2014
(EP Lifetime No. 019313 / April 16, 20;
PTR No. 8 138504 / January 3, 2023
MCLE Corapliance No. VII-0015693

ä

SIGNED IN THE PRESENCE OF:

Division Manager, Finance, M ATTY. EDDÍE

SIGNED IN WHE PRESENCE OF:

Doc. No Page No Book No. Series of 2023.

NATIONAL POWER CORPORATION Plant Manager, Pulangi IV HEP, MinGen ALBERT O. ANTONIO

Contract between NPC and Khim Construction Fabrication/Installation of Guardraits at Power Channel (Phase 16) at Pulangi IV HEP, Cemp 1, Maramag, Bukidnon Contract No. INFRA-PUL2023-06-015 Sheet 7 of 9

쌇

Division Manager, Finance, Min

Plant Manager, Pulangi IV HEP, MinGen

REPUBLIC OF THE PHILIPPINES) ILIGAN CITY) S.S

<u>ACKNOWLEDGEMENT</u>

0 6 BEFORE ME, a Notary Pt	ublic for and in it	ligan City, Phi	lippines, this
	2023, personally	appeared Al	LKHIMA M.
MACAROMPIS, Owner, Khim Cor	nstruction with Ide	ntification Doc	ument in the
form of		at	, on
executed the foregoing instrument pages wherein the acknowledger parties and their instrumental witnessame is his free and voluntary a represents.	to me known to	be the same	person who
	t consisting of nin	re (9) pages, i	including the
	nents are written,	all pages sign	ned by both
	sses and he ackno	wledged before	e me that the

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Doc. No.: 10 Page No.: 10 Book No.: 1 Series of 2023 ATTY: ALEX E. MACABANGKIT Roll No. 44881 / May 2, 2490 Notariol Commission No. 23*410 Valid until December 31, 2024 (BP Lifetime No. 010313 / April 16, 2018 PTR No. 0738504 / January 3, 2023 MCLE Compliance No. VII-0015693

2023

Nøtary Public Until December 3/1,

Contract between NPC and Khim Construction Fabrication/Installation of Guardrails at Power Channel (Phase 16) at Pulangi IV HEP, Camp 1, Maramag, Bukidnon Contract No. INFRA-PUL2023-06-015 Sheet 8 of 9 KHIM CONSTRUCTION (CONTRACTOR)

ΒĶ

SIGNED IN THE PRESENCE OF:

SIGNED IN THE PRESENCE OF:

ALBERT O. ANTONIO

Plant Managet, Pulangi IV HEP, MinGen

CONTRACT NO. INFRA-PUL2023-06-015

FABRICATION/INSTALLATION OF GUARDRAILS AT POWER CHANNEL (PHASE 16), CAMP 1, MARAMAG, BUKIDNON

PR NO. MG-PLM23-036 / REF. NO. INFRA2023-PUL-021

100 -	व्यक्ष्यमांवा				
1.0	LAYOUT	1,00		69,000.00	69,000.0
2.0	GROUND WORKS	24.12	CU.M.	3,109.45	74,999.9
3.0	STELL WORKS	4,989.43	KGS.	90,43	451,194.1
4.0	CONCRETING WORKS	20,72	M3	14,372.59	297,800.0
5.0	INSTALLATION OF GUARDRAILS	201.00	LENGTH	3,007.71	604,549,7
	TOTAL				

TOTAL CONTRACT PRICE:

PHP1,497,543.85

PESOS: ONE MILLION FOUR HUNDRED NINETY SEVEN THOUSAND FIVE HUNDRED FORTY 3 & 85/100 PESOS ONLY

Division Manager, Finance, Mfr ATTY. EDDIE U. MABUEI

NATIONAL POWER, CORPORATION