



NATIONAL POWER CORPORATION

SUPPLEMENTAL / BID BULLETIN NO. 1

to the Bid Documents for the

**DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND
COMMISSIONING OF PALANAN SOLAR PV-DIESEL HYBRID SYSTEM
(WITH ESS)
(PR No. HO-PIB22-011 / PB220905-HG00347)**

23 August 2022

All prospective bidders and authorized copy holders of the Bid Documents of the above mentioned project are hereby advised of the changes in the provisions of the bid documents, to wit:

1. SECTION VI, PART I-TECHNICAL SPECIFICATIONS under General Works, **GW-3.0 PROJECT DURATION shall be revised as follow:**

FROM	TO
The contract period shall be two hundred fifteen (215) calendar days reckoned from the receipt of Notice to Proceed inclusive of Twenty (20) unworkable days considered unfavourable for the execution of the works. -X-X-X-X-	The contract period shall be Two Hundred Forty (240) calendar days reckoned from the receipt of Notice to Proceed inclusive of Twenty (20) unworkable days considered unfavourable for the execution of the works. -X-X-X-X-

2. The contact person for the project:
Name: **Mr. Nathaniel M. Delos Santos**
Position: Plant Head / Palanan DPP- SPUG
Contact No. 0908 1818751
E-mail Add: nmdelossantos@napocor.gov.ph

All other terms and conditions shall remain the same.

For the information and guidance of all authorized copy holders of the Bid Documents and prospective bidders.

For the Bids and Awards Committee:


RENE B. BARRUELA
Vice President, CAG and
Chairman, Bids and Awards Committee

BIR Road cor. Quezon Avenue, Diliman
Quezon City 1100, Philippines
Tel. Nos. (632) 921-3541 to 80
Fax No. (632) 921-2468
Website: www.napocor.gov.ph



Management
System
ISO 9001:2015



www.tuv.com
ID 910866205