



## National Power Corporation

### SUPPLEMENTAL/BID BULLETIN NO. 2 to the Bid Documents for the:

**SUPPLY AND DELIVERY OF CONSOLIDATED MECHANICAL SPARE PARTS  
FOR 500KW MAN DIESEL ENGINE FOR PALAWAN OPERATIONS DIVISION –  
PR NO. S1-PWN25-001 / REF. NO. PB241126-HB00511 (EPA)**

**18 NOVEMBER 2024**

All prospective bidders and authorized copyholders of the Bid Documents of the project mentioned above are hereby informed of the changes/clarifications as follows:

**1. SECTION I – INVITATION TO BID, ITEM 2 – DELIVERY PERIOD / CONTRACT DURATION**

FROM	TO
ONE HUNDRED TWENTY (120) CALENDAR DAYS	ONE HUNDRED EIGHTY (180) CALENDAR DAYS

**2. SECTION VI, PART I – TECHNICAL SPECIFICATIONS, TS-3.0 DELIVERY PERIOD AND LOCATION**

FROM	TO
The delivery period shall be <b>ONE HUNDRED TWENTY (120) CALENDAR DAYS</b> reckoned from receipt of Notice to Proceed.	The delivery period shall be <b>ONE HUNDRED EIGHTY (180) CALENDAR DAYS</b> reckoned from receipt of Notice to Proceed.

All other terms and conditions shall remain the same. Supplemental clarifications shall only supersede the affected requirements.

For the information and guidance of all authorized copyholders of the Bid Documents and prospective bidders.

For the Bids and Awards Committee:

**ATTY. MELCHOR P. RIDULME**  
Senior Vice-President and COO  
Chairman, Bids and Awards Committee



**NATIONAL POWER CORPORATION**  
Gabriel Y. Itchon Building  
Senator Miriam P. Defensor Avenue (formerly BIR Road)  
Corner Quezon Avenue, Diliman, Quezon City, Philippines  
Website: [www.napocor.gov.ph](http://www.napocor.gov.ph)

