

CONTRACT NO. LOG MSSP 2023-04-032-ZCT

FUEL HAULING SERVICES FOR SPUG POWER PLANTS
AND BARGES FOR CY 2023
(LOT NOS. 1-14, 17, 20 & 21)
HO-FMG23-002 / PB221206-JL00437(PB2)

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into in Quezon City, Philippines, by and between:

The **NATIONAL POWER CORPORATION**, a government-owned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at BIR Road corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its President and CEO, **MR. FERNANDO MARTIN Y. ROXAS**, who is duly authorized to represent it in this transaction, hereinafter referred to as **NPC**;

- and -

HLYC TRADING, a sole proprietorship duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with office address at 1133E Aguilar St., Sta. Cruz, Manila, Philippines herein represented by its Account Executive, **MR. JAY RALPH Y. BARRANTES**, who is duly authorized to represent it in this transaction, hereinafter referred to as **CONTRACTOR**;

WITNESSETH : That –

WHEREAS, on 01 February 2023, NPC posted the Invitation to Bid for the 2nd Public Bidding for the Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023;

WHEREAS, there were five (5) prospective bidders who secured the Bidding Documents and participated in the 2nd Public Bidding conducted on 28 February 2023 on the aforesaid undertaking;

WHEREAS, the CONTRACTOR's bid offer for the Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (Lot Nos. 1-14, 17, 20 & 21) was considered as the single calculated and responsive bid;

WHEREAS, NPC accepted the said bid of the CONTRACTOR;

NOW, THEREFORE, in view of the foregoing premises and for and in consideration of the mutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

Contract between NPC and HLYC Trading
Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (Lot Nos. 1-14, 17, 20 & 21)
Contract No. LOG MSSP 2023-04-032-ZCT

HLYC TRADING
(CONTRACTOR)



JAY RALPH Y. BARRANTES
Account Executive

BY:


SIGNED IN THE PRESENCE OF:


(CONTRACTOR)

SIGNED IN THE PRESENCE OF:


ALEXANDER P. JAPON
Vice President, Admin and Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)


FERNANDO MARTIN Y. ROXAS
President and CEO

BY:

HLYC TRADING
(CONTRACTOR)


BY: 
JAY RALPHY BARRANTES
Account Executive

SIGNED IN THE PRESENCE OF:


(CONTRACTOR)

ALEXANDER P. JAPON
Vice President, Admin and Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY: 
FERNANDO MARTIN Y. ROXAS
President and CEO

ARTICLE I DOCUMENTS COMPRISING THE CONTRACT

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

1. Bidding Documents for the Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (PR No. HO-FMG23-002 / PB221206-JL00437(PB2));
2. Notice of Award dated 30 June 2023;
3. Supplemental/Bid Bulletin Nos. 1-4 dated 06, 10, 17 and 21 February 2023;
4. Post-qualification Reports dated 31 March 2023 and 05 April 2023;
5. Action of the Head of Procuring Entity dated 19 June 2023;
6. Bid Opening Report dated 28 February 2023;
7. Contractor's bid proposal dated 28 February 2023;
8. Notice to Proceed; and
9. The Performance Security to be filed by CONTRACTOR in accordance with this Contract.

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the latter shall govern. Should there be any inconsistency/discrepancy, among the Contract Documents, the documents with the latest date shall prevail.

ARTICLE II SCOPE OF WORK

Fuel Hauling services as specified herein is summarized as follows:

1. Supply of labor, supervision and provision of conveyances, equipment, materials and instruments for the duration of the hauling services contract;
2. Conduct of required volume determination of fuel to be hauled at the Contractor/Hauler's pick-up point and at the recipient plant;
3. Receipt of fuel to be withdrawn and hauled from Supplier's designated source/pick-up location and safe delivery of the same to the designated NPC recipient plant;
4. Transfer of fuel from tanker/tank truck/drums to the fuel storage tanks at the receiving plants; and
5. In case of packaged fuel deliveries (drums) to recipient power plants without fuel storage tank, Contractor/Hauler shall provide and retain sufficient number of container drums for the plants' utilization. Retrieval of empty container drums from the recipient power plant for refilling purposes may be conducted at the fuel pick-up point or fuel source point.

Contract between NPC and HLYC Trading
Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (Lot Nos. 1-14, 17, 20 & 21)
Contract No. LOG MSSP 2023-04-032-ZCT

74

HLYC TRADING
(CONTRACTOR)

BY: 
JAY RALPH Y. BARRANTES
Account Executive

ARTICLE III
CONTRACT PERIOD AND LOCATION

The contract period shall be nine (9) months from the date of issuance of the Notice to Proceed (NTP) or until the contracted volume of fuel to be hauled if fully served.

The delivery points and pick-up points for fuel hauling services are at various locations as indicated in the Section VII - Schedule of Requirements (Part II) of the Bidding Documents.

ARTICLE IV
PICK-UP, DELIVERY, NUMBER OF LITERS AND AMOUNT

The recipient plant, number of liters per plant and amount are provided in Annex A of this contract.

ARTICLE V
PAYMENT

For and in consideration of the hauling services to be undertaken by CONTRACTOR as specified in Article II hereof, NPC shall pay CONTRACTOR in the amount of and not exceeding **PHILIPPINE PESOS THREE HUNDRED ONE MILLION FIVE HUNDRED FORTY THREE THOUSAND FOUR HUNDRED SIXTY FIVE AND 80/100 (PHP 301,543,465.80)** as reflected in Annex A.

The total contract price is expected to be fully served within the contract term. However, should there still be an available amount and volume left after the contract term, said contract term shall be extended until the full amount is consumed. The contract extension shall not exceed a period of one (1) year after the end of the contract term.

ARTICLE VI
PERFORMANCE SECURITY

To guarantee the faithful performance of the Contractor's obligation under this Contract, the Contractor shall post a performance security which shall remain valid and effective during the contract duration.


- a. Cash, Manager's/Cashier's Check, Bank Draft/Guarantee issued by a Universal or Commercial Bank or Irrevocable Letter of Credit issued by a Universal or Commercial Bank. Provided however, that it shall be confirmed or authenticated by a reputable local Universal or Commercial Bank if issued by a Foreign Bank equivalent to Five Percent (5%) of the contract price.
- b. Surety Bond callable upon demand and penal in nature issued by a Surety or Insurance Company duly certified by the Insurance Commission as authorized to issue such security which shall be Thirty Percent (30%) of the total contract price.

SIGNED IN THE PRESENCE OF:


(CONTRACTOR)

ALEXANDER P. JAPON
Vice President, Admin and Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY: 
FERNANDO MARTIN Y. ROXAS
President and CEO

Contract between NPC and HLYC Trading
Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (Lot Nos. 1-14, 17, 20 & 21)
Contract No. LOG MSSP 2023-04-032-ZCT

HLYC TRADING
(CONTRACTOR)

BY:


JAY RALPH Y. BARRANTES
Account Executive

c. Performance Securing Declaration.


The Insurance Company that will issue Performance Security must be accredited by the Insurance Commission and acceptable to the National Power Corporation.

The Performance Security shall be valid for the duration of the contract and shall remain valid and effective until after sixty (60) days from NPC's acceptance of the last delivery/final acceptance of the project. The Performance Security shall also answer for any damages and expenses that NPC may suffer as a result of the failure of the CONTRACTOR to perform its contractual obligations herein without prejudice to the other legal remedies which may be resorted to by NPC. The bond shall be released sixty (60) days after the last delivery period following the date of completion of the Contractor's performance obligations under the Contract and the issuance of certification to that effect by NPC, including any warranty obligations, unless otherwise specified in the terms of reference, provided there are no claims against the CONTRACTOR and/or its bondsmen.

Any extension of the delivery period, which may be granted to the CONTRACTOR, shall be considered as given and any modification of the Contract shall be considered as authorized with the express consent of the surety.

SIGNED IN THE PRESENCE OF:


ARSENIO V. PACTOR
(CONTRACTOR)


ALEXANDER P. JAPON
Vice President, Admin and Finance
(NPC)

**ARTICLE VII
LIQUIDATED DAMAGES**

Should CONTRACTOR fail to satisfactorily deliver any or all of the Goods and/or to perform the Services within the period(s) specified in this Contract inclusive of duly granted time extensions if any, NPC shall, without prejudice to its other remedies under this Contract and under the applicable law, deduct from the Contract Price, as liquidated damages, the applicable rate of one tenth (1/10) of one (1) percent of the cost of the unperformed portion for every day of delay until actual delivery or performance. Once the amount of liquidated damages reaches ten percent (10%), NPC may rescind or terminate the Contract without prejudice to other courses of action and remedies open to it.

**ARTICLE VIII
AGREEMENT MODIFICATION**


No modification, alteration or waiver of any provision of this agreement shall be binding upon the Parties unless evidenced by a written amendment signed by the Parties.

**ARTICLE IX
SUSPENSION OF WORK**

NPC may suspend the work wholly or partly by written order for a certain period of time, as it deems necessary due to force majeure or any fortuitous events as defined in the contract. The Contractor shall take all

NATIONAL POWER CORPORATION
(NPC)

BY:


FERNANDO MARTIN Y. ROXAS
President and CEO

Contract between NPC and HLYC Trading
Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (Lot Nos. 1-14, 17, 20 & 21)
Contract No. LOG MSSP 2023-04-032-ZCT

HLYC TRADING
(CONTRACTOR)


JAY RALPH Y. BARRANTES
Account Executive

BY:

reasonable steps to minimize the costs allocable to the work covered by such order during work stoppage.

Before the suspension order expires, the procuring entity concerned shall either lift such order or terminate the work covered by the same. If the suspension order is lifted, or if the period of the order expires, the Contractor shall have the right to resume work. Appropriate adjustments shall be made in the delivery or contract schedule, or contract price, or both, and the contract shall be modified accordingly.

ARTICLE X
PRE-TERMINATION

Notwithstanding any provision to the contrary, NPC has the right to terminate, cancel and/or rescind this contract motu proprio, without need of judicial action, in case of breach thereof by the Contractor, by giving at least ten (10) day written notice, which shall be final and binding on all parties. Upon receipt of NPC's notice, the Contractor cannot remove, withdraw or pull-out any equipment, machinery, tool, material and supply brought to the project site without the written approval of NPC.

Any misrepresentation made by the Contractor in the submission of documents, or suppression of material facts, which if known could have disqualified the Contractor gives NPC the immediate right or recourse to motu proprio, without need of judicial action, rescind, abrogate or otherwise terminate the Contract.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall settle their respective accountabilities as of the date of termination, cancellation, or rescission, including the refund of any and all advances made, plus legal interest from the date of receipt of the amount or amount advanced.

ARTICLE XI
RIGHT OF NPC TO TERMINATE CONTRACT

NPC may, without incurring any liability, and as its interest may require, terminate the Contract in whole or in part, at any time, at its convenience by written notice sent to CONTRACTOR. The notice of termination shall specify that such termination is for NPC's convenience and state the extent to which performance of work under the Contract is terminated and the date upon which such termination becomes effective.

ARTICLE XII
WARRANTY CLAUSE


CONTRACTOR hereby warrants that he or his representative has not offered or paid, directly or indirectly, any government officer or NPC official or employee any consideration or commission for the Contract nor has he or his representative exerted or utilized any corrupt or unlawful influence to secure or

SIGNED IN THE PRESENCE OF:


(CONTRACTOR)

ALEXANDER P. JAPON
Vice President, Admin and Finance
(NPC)


NATIONAL POWER CORPORATION
(NPC)


FERNANDO MARTIN Y. ROXAS
President and CEO


Contract between NPC and HLYC Trading
Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (Lot Nos. 1-14, 17, 20 & 21)
Contract No. LOG MSSP 2023-04-032-ZCT

NATIONAL POWER CORPORATION
(NPC)

BY:


FERNANDO MARTIN Y. ROXAS
President and CEO


SIGNED IN THE PRESENCE OF:


ALEXANDER P. JAPON
Vice President, Admin and Finance
(NPC)


(CONTRACTOR)

HLYC TRADING
(CONTRACTOR)

BY:


JAY RALPH Y. BARRANTES
Account Executive

solicit this Contract for any consideration or commission; that the CONTRACTOR will not subcontract any portion or portions of the scope of work of the Contract awarded to him to any official or employee of the NPC and to the relatives within the third degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project prosecution; and that if any commission is being paid to a private person, he shall disclose the name of the said person and the amount being paid; and that any violation of this Warranty shall constitute a sufficient ground for the rescission or cancellation of this Contract or the reduction from the Contract price of the consideration or commission paid without prejudice to the filing of any action for violation of R.A. No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the CONTRACTOR and/or its representative and/or the erring NPC official(s) and employee(s).

**ARTICLE XIII
VALIDITY CLAUSE**

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

**ARTICLE XIV
VENUE OF ACTION**

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract, after failure to settle the same amicably, shall be exclusively in the proper courts of Quezon City.


Contract between NPC and HLYC Trading
Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (Lot Nos. 1-14, 17, 20 & 21)
Contract No. LOG MSSP 2023-04-032-ZCT

HL

IN WITNESS WHEREOF, the parties hereto have signed this Contract this 14th day of August, 2023 at Quezon City, Philippines.


NATIONAL POWER CORPORATION
(NPC)

HLYC TRADING
(CONTRACTOR)

By: 
FERNANDO MARTIN Y. ROXAS
President and CEO


By: 
JAY RALPH Y. BARRANTES
Account Executive

SIGNED IN THE PRESENCE OF:


ALEXANDER P. JAPON
Vice President, Admin & Finance
(NPC)


ARSENIO V. PACTAL JR.
(CONTRACTOR)

FUNDS AVAILABLE


LORLINA E. BOMEDIANO
Sr. Department Manager, Finance

Non-OMA (m)
CERTIFIED FUNDS AVAILABLE
PERIOD : 2023
JOB ORDER : 61-511/51687
COST CENTER : 2703518
AMOUNT : ₱ 253,054,833.20

Contract between NPC and HLYC Trading
Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (Lot Nos. 1-14, 17, 20 & 21)
Contract No. LOG MSSP 2023-04-032-ZCT

REPUBLIC OF THE PHILIPPINES)
) S.S.

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this day of AUG 14 2023, 2023, personally appeared **MR. FERNANDO MARTIN Y. ROXAS**, President and CEO, **NATIONAL POWER CORPORATION**, with Identification Document in the form of Company ID No. APW20017432, known to me and to me known to be the same person who executed the foregoing instrument consisting of nine (9) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Corporation he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public
Until December 31, 2023
IBP Lifetime No.: _____
PTR No.: _____

Doc. No. 22 ;
Page No. 4 ;
Book No. 2 ;
Series of 2023.

ATTY. RODOLFO M. DE GUEMAN, JR.
Notary Public for Quezon City
Commission No. NP-339(2023-2024)
Commission Expires on 31 December 2024
Roll No. 44291
IBP No. 307796; 01/31/2023; Tarlac
PTR No. 4028415; 01/03/2023; Quezon City
MCLE No. VII-0016459; 4/27/2022; Pasig City
4th Floor NPC Office Building
Quezon Ave. cor. BIR Road
Diliman, Quezon City

Contract between NPC and HLYC Trading
Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (Lot Nos. 1-14, 17, 20 & 21)
Contract No. LOG MSSP 2023-04-032-ZCT

REPUBLIC OF THE PHILIPPINES)
MANILA) S.S.

ACKNOWLEDGEMENT

JUL 28 2023
BEFORE ME, a Notary Public for and in **MANILA** Quezon City, Philippines, this day of _____, 2023, personally appeared **MR. JAY RALPH Y. BARRANTES**, Account Executive, **HLYC TRADING**, Identification Document in the form of Government ID No. ~~123456789~~ ^{POSS COPY} ~~123456789~~, issued at Orma-manila, on 02/10/2022, known to me and to me known to be the same person who executed the foregoing instrument consisting of nine (9) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Company he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

~~ATTY. MARY ANN RIVERA SAGANA~~
Notary Public for City of Manila
Notarial Commission No. 2022-108 Valid until Dec. 31, 2023
Lifetime IBP No. 70499 Issued at Quezon City
Until December 31, 2023 at Manila
IBP Lifetime No. 70499 Issued on May 7, 2002
PTR No. VII-0022285 Issued on June 24, 2022
Valid until April 14, 2025
3rd Flr. Villaroman Bldg. No. 878 P.Campa St. Cor. Espiña, Manila

Doc. No. 314 ;
Page No. 17 ;
Book No. VI ;
Series of 2023.

Contract between NPC and HLYC Trading
Fuel Hauling Services for SPUG Power Plants and Barges for CY 2023 (Lot Nos. 1-14, 17, 20 & 21)
Contract No. LOG MSSP 2023-04-032-ZCT

AFG-LOG-007.F01
Rev. No. 0
Sheet 9 of 9

Handwritten mark

HLYC TRADING
(CONTRACTOR)


BY:


JAY RALPH Y. BARRANTES
 Account Executive

SIGNED IN THE PRESENCE OF:

NATIONAL POWER CORPORATION
(NPC)

BY:


ALEXANDER P. JAPON
 VP- Admin & Finance
 (NPC)


FERNANDO MARTIN Y. ROXAS
 President and CEO
FUEL HAULING SERVICES FOR SPUG POWER
PLANTS & BARGES FOR CY 2023

HLYC TRADING

RECIPIENT PLANT	Fuel Volume to be Hauled for CY2023 (Liters)	Basic Hauling Rate (PhP/Liter)	12% E-VAT (PhP/Liter)	Total Hauling Cost (PhP/Liter)	Total Cost (PhP)
BATANES					
Lot 1 - Batanes					
1 Basco Dpp	1,557,000	8.0415	0.9650	9.0065	14,023,120.50
2 Sabtang DPP	162,000	15.3540	1.8425	17.1965	2,785,833.00
3 Itbayat DPP	185,000	15.3540	1.8425	17.1965	3,181,352.50
Total Lot 1	1,904,000				19,990,306.00
Lot 2 - Cagayan					
1 Calayan DPP	230,000	20.2750	2.4330	22.7080	5,222,840.00
2 Balatubat DPP	73,000	17.0695	2.0483	19.1178	1,395,599.40
3 Minabel DPP	41,000	17.0560	2.0467	19.1027	783,210.70
4 Babuyan DPP	2,000	25.0734	3.0088	28.0822	56,164.40
5 Dibay-Dilam DPP	3,000	20.2935	2.4352	22.7287	68,186.10
Total Lot 2	349,000				7,526,000.00
Lot 3 - Isabela					
1 Maconacon DPP	220,000	20.3329	2.4399	22.7728	5,010,016.00
Total Lot 3	220,000				5,010,016.00
Lot 4 - Palanan					
1 Palanan DPP	247,000	20.3441	2.4413	22.7854	5,627,993.80
Total Lot 4	247,000				5,627,993.80
Lot 5 - Quezon					
1 Jomalig DPP	240,000	20.0926	2.4111	22.5037	5,400,888.00
2 Patnanunagn DPP	380,000	17.9229	2.1507	20.0736	7,627,968.00
3 Calutcot DPP	13,000	18.6230	2.2348	20.8578	271,151.00
Total Lot 5	633,000				13,300,007.00
Lot 6 - Lubang/Tingloy					
1 Lubang DPP	1,197,000	3.6305	0.4357	4.0662	4,867,241.00
2 Cabra DPP	52,000	8.9970	1.0796	10.0766	523,983.00
3 Tingloy DPP	604,000	4.6828	0.5619	5.2447	3,167,799.00
Total Lot 6	1,853,000				8,559,023.00
Lot 7 - Cullion/Linapacan					
1 Cullion DPP	962,000	9.5459	1.1455	10.6914	10,285,126.80
2 Linapacan DPP	182,000	11.3200	1.3584	12.6784	2,307,468.80
3 Mini-Grid Linapacan					-
a. Nangalao DPP	45,000	11.3200	1.3584	12.6784	570,528.00
b. Maroyogroyog DPP	8,000	11.2800	1.3536	12.6336	101,068.80
c. Pical DPP	7,000	11.3200	1.3584	12.6784	88,748.80
4 Mini-Grid Busuanga					-
a. Galoc DPP	8,000	11.3200	1.3584	12.6784	101,427.20
b. Tara DPP	2,000	11.3200	1.3584	12.6784	25,356.80
c. Bulalacao DPP	22,000	11.3200	1.3584	12.6784	278,924.80
d. Cabugao DPP	16,000	11.3200	1.3584	12.6784	202,854.40
e. Panlaitan DPP	34,000	11.3200	1.3584	12.6784	431,065.60
f. Maglalambay DPP	14,000	11.3200	1.3584	12.6784	177,497.60
Total Lot 7	1,300,000.00				14,570,067.60
Lot 8 - Cuyo/Agutaya					
1 Cuyo DPP	1,557,000	4.7940	0.5575	5.3693	8,360,000.00
2 Bisucay DPP	28,000	7.1450	0.8574	8.0024	224,067.00
3 Agutaya DPP	142,000	11.9050	1.4286	13.3336	1,893,371.00
4 Cagayancillo DPP	156,000	14.4947	1.7394	16.2341	2,532,520.00
5 Concepcion DPP	31,000	11.9060	1.4287	13.3347	413,376.00
6 Maracañao DPP	2,000	11.9060	1.4287	13.3347	26,669.00
Total Lot 8	1,916,000				13,450,003.00

**FUEL HAULING SERVICES FOR SPUG POWER
PLANTS & BARGES FOR CY 2023**
HLYC TRADING

RECIPIENT PLANT	Fuel Volume to be Hauled for CY2023 (Liters)	Basic Hauling Rate (PhP/Liter)	12% E-VAT (PhP/Liter)	Total Hauling Cost (PhP/Liter)	Total Cost (PhP)
Lot 9 - Balabac/Araceli					
1 Balabac DPP	214,000	15.9263	1.9112	17.8375	3,817,225.00
2 Mangsee DPP	72,000	13.8900	1.6668	15.5568	1,120,090.00
3 Bancalaan 1 DPP	56,000	7.9200	0.9504	8.8704	496,742.00
4 Bancalaan 2 DPP	41,000	7.9200	0.9504	8.8704	363,686.00
5 Ramos DPP	9,000	9.1500	1.0980	10.2480	92,232.00
6 Araceli DPP	266,000	15.9500	1.9140	17.8640	4,751,824.00
7 Calandagan DPP	36,000	20.3400	2.4408	22.7808	820,109.00
8 Dumarang DPP	74,000	15.9500	1.9440	17.8640	1,321,936.00
9 Green Island DPP	6,000	17.2900	2.0748	19.3648	116,189.00
Total Lot 9	774,000				12,900,033.00
Lot 10 - Kalayaan/Mini-Grid Taytay					
1 Kalayaan DPP	151,000	31.7990	3.8159	35.6149	5,377,849.90
2 Mini-Grid Taytay					-
a Biton DPP	20,000	9.6800	1.1616	10.8416	216,832.00
b Casian DPP	46,000	21.4360	2.5723	24.0083	1,104,381.80
c Paly DPP	27,000	21.4138	2.5697	23.9835	647,554.50
d. Batas DPP	6,000	21.3650	2.5638	23.9288	143,572.80
e. Debangon DPP	5,000	21.3950	2.5674	23.9624	119,812.00
Total Lot 10	255,000				7,610,003.00
Lot 11- Masbate Mini-Grid					
1 Mini-Grid Masbate					
a. Chico DPP	38,000	5.3200	0.6384	5.9584	226,419.20
b. Guilotongan DPP	100,000	8.0000	0.9600	8.9600	896,000.00
c. Guinawayan DPP	30,000	3.4360	0.4123	3.8483	115,449.00
d. Nabuctot DPP	18,000	3.4190	0.4103	3.8293	68,927.40
e. Peña DPP	53,000	8.0040	0.9605	8.9645	475,118.50
f. Naro DPP	125,000	3.2660	0.3919	3.6579	457,237.50
Total Lot 11	364,000				2,239,151.60
Lot 12 - Camsur Mini-Grid					
1 Mini-Grid Camarines Sur					
a. Atulayan DPP	21,000	10.7120	1.2854	11.9974	251,945.00
b. Palumbanes DP	54,000	10.7940	1.2953	12.0893	652,822.00
c. Butawan, DPP	9,000	21.5510	2.5861	24.1371	217,234.00
Total Lot 12	84,000				1,122,001.00
Lot 13 - Masbate Pres Mini Grid					
1 Aroroy Area	112,000	15.9300	1.9116	17.8416	1,998,259.20
2 Baleno Area	4,000	15.9110	1.9093	17.8203	71,281.20
3 Balud Area	39,000	15.9300	1.9116	17.8416	695,822.40
4 Cataingan Area	28,000	15.9390	1.9127	17.8517	499,847.60
5 Cawayan Area	22,000	15.9390	1.9127	17.8517	392,737.40
6 Dimasalang Area	13,000	15.9390	1.9127	17.8517	232,072.10
7 Esperanza Area	4,000	15.9390	1.9127	17.8517	71,406.80
8 Mandaon Area	28,000	15.9390	1.9127	17.8517	499,847.60
9 Milagros Area	74,000	15.9390	1.9127	17.8517	1,321,025.80
10 Mobo Area	7,000	15.9390	1.9127	17.8517	124,961.90
11 Pio V. Corpuz	2,000	15.9390	1.9127	17.8517	35,703.40
12 Placer Area	13,000	15.9300	1.9116	17.8416	231,940.80
13 Uson Area	16,000	15.9300	1.9116	17.8416	285,465.60
Total Lot 13	362,000				6,460,371.80

HLYC TRADING
(CONTRACTOR)

BY:



JAY RALPH Y. BARRANTES
Account Executive

SIGNED IN THE PRESENCE OF:

SIGNED IN THE PRESENCE OF:

NATIONAL POWER CORPORATION
(NPC)

BY:


FERNANDO MARTIN Y. ROXAS
President and CEO


ALEXANDER P. JAPON
VP- Admin & Finance
(NPC)


ARSENIO V. PAO
(CONTRACTOR)

HLYC TRADING
(CONTRACTOR)


BY:



JAY RALPH Y. BARRANTES
 Account Executive

SIGNED IN THE PRESENCE OF:

NATIONAL POWER CORPORATION
(NPC)

BY:


FERNANDO MARTIN Y. ROXAS
 President and CEO


ALEXANDER P. JAPON
 VP- Admin & Finance
 (NPC)


 (CONTRACTOR)
FUEL HAULING SERVICES FOR SPUG POWER
PLANTS & BARGES FOR CY 2023

HLYC TRADING

RECIPIENT PLANT	Fuel Volume to be Hauled for CY2023 (Liters)	Basic Hauling Rate (PhP/Liter)	12% E-VAT (PhP/Liter)	Total Hauling Cost (PhP/Liter)	Total Cost (PhP)
Lot 14 - Burias Island/Albay					
1 San Pascual DPP	423,000	13.7800	1.6536	15.4336	6,528,413.00
2 Claveria DPP	315,000	14.7400	1.7688	16.5088	5,200,272.00
3 Mini-Grid Burias					
a. Dangcalan DPP	24,000	17.4300	2.0916	19.5216	468,513.00
b. Malaking Ilog DPP	40,000	17.4290	2.0915	19.5205	780,820.00
c. Mababang Baybay DPP	20,000	17.4195	2.0903	19.5098	390,196.00
d. Osmeña DPP	46,000	17.4200	2.0904	19.5104	897,473.00
e. Peñafrancia DPP	28,000	17.4200	2.0904	19.5104	546,291.00
f. Quezon DPP	22,000	17.4200	2.0904	19.5104	429,229.00
4 Rapu-Rapu DPP	430,000	9.2030	1.1044	10.3074	4,432,182.00
5 Batan DPP	385,000	9.3530	1.1224	10.4754	4,033,029.00
6 Calaguas DPP	56,000	13.7690	1.6523	15.4213	863,593.00
Total Lot 14	1,789,000				24,570,021.00
Lot 17 - Western Visayas					
1 Guintarcan DPP	200,000	7.2130	0.8656	8.0786	1,615,720.00
2 Gigantes DPP	612,000	11.3060	1.3567	12.6627	7,749,572.00
3 Guiwanon DPP	32,000	11.2180	1.3462	12.5642	402,054.00
4 Batbatan DPP	51,000	11.2610	1.3513	12.6123	643,227.00
5 Molacaboc DPP	5,000	4.2430	0.5092	4.7522	23,761.00
6 Hilotongan DPP	34,000	6.9560	0.8347	7.7907	264,884.00
7 Mini-Grid Concepcion					
a. Tagubanhon DPP	44,000	11.3050	1.3566	12.6616	557,110.00
b. Malangabang DPP	7,000	11.3050	1.3566	12.6616	88,631.00
c. Igon DPP	9,000	11.3050	1.3566	12.6616	113,954.00
8 Caluya DPP	651,000	11.3090	1.3571	12.6661	8,245,631.00
9 Sibolo DPP	21,000	11.3140	1.3577	12.6717	266,106.00
Total Lot 17	1,666,000				19,970,650.00
Lot 20 - Surigao					
1 Dinagat DPP	4,568,000	4.9388	0.5927	5.5315	25,267,882.00
2 Hikdop DPP	142,000	3.9730	0.4768	4.4498	631,871.60
3 Loreto DPP	35,000	4.1780	0.5014	4.6794	163,779.00
4 PB 116	347,000	4.1780	0.5014	4.6794	1,623,751.80
5 Gibusong DPP	41,000	4.8520	0.5822	5.4342	222,802.20
Total Lot 20	5,133,000				27,910,096.60
Lot 21 - Zamboanga/Basilan					
1 Basilan DPP	8,819,000	7.9340	0.9521	8.8861	78,366,515.90
2 PB 119	1,543,000	7.9411	0.9529	8.8940	13,723,442.00
3 PB 108	1,400,000	7.9411	0.9529	8.8940	12,451,600.00
4 Sacol DPP	176,000	15.3010	1.8361	17.1371	3,016,129.60
5 Great Sta. Cruz DPP	3,000	10.6760	1.2811	11.9571	35,871.30
6 Manalipa DPP	13,000	10.1950	1.2234	11.4184	148,439.20
7 Pangapuyan DPP	3,000	10.5460	1.2655	11.8115	35,434.50
8 Tigtabon DPP	30,000	10.8140	1.2977	12.1117	363,351.00
9 Tumulutab DPP	18,000	10.1350	1.2162	11.3512	204,321.60
10 Pilas DPP	83,000	14.1770	1.7012	15.8782	1,317,890.60
11 Tapiantana DPP	32,000	11.7340	1.4081	13.1421	420,547.20
12 Lanawan DPP	36,000	11.7360	1.4083	13.1443	473,194.80
13 Saluping DPP	9,000	11.7440	1.4093	13.1533	118,379.70
14 Bubuan DPP	4,000	11.7420	1.4090	13.1510	52,604.00
Total Lot 21	12,169,000				110,727,721.40
TOTAL:	31,018,000				301,543,465.80