

CONTRACT NO. LOG MSSP 2023-05-036-NIY

**UPGRADING OF ANNUNCIATOR, CONTROL AND PROTECTION
SYSTEM OF UNIT NO. 1 AT AGUS 4 HEP PLANT
MG-A5M23-003 / PB230220-HG00019**

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into in Quezon City, Philippines, by and between:

The **NATIONAL POWER CORPORATION**, a government-owned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at NPC Building, BIR Road corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its President and CEO, **MR. FERNANDO MARTIN Y. ROXAS**, who is duly authorized to represent it in this transaction, hereinafter referred to as **NPC**;

- and -

QUALITRON CONSTRUCTION & INDUSTRIAL SUPPLIES, a single proprietorship duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with office address at 3F Qualitron Bldg., Consumi St., Brgy. Poblacion, Iligan City, Philippines, herein represented by its Sales Manager, **MS. MARIBETH A. PARAS**, who is duly authorized to represent it in this transaction, hereinafter referred to as **SUPPLIER**.

WITNESSETH: That -

WHEREAS, on 30 January 2023, NPC posted the Invitation to Bid for the Public Bidding for the Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant;

WHEREAS, there were two (2) prospective bidders who secured the bidding documents and participated in the bidding conducted on 06 March 2023;

WHEREAS, SUPPLIER's bid offer was considered as the single calculated and responsive bid (SCRB);

WHEREAS, NPC accepted the said bid of the SUPPLIER;

NOW, THEREFORE, in view of the foregoing premises and for and in consideration of the mutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

Contract between NPC and Qualitron Construction & Industrial Supplies
Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant
Contract No. LOG MSSP 2023-05-036-NIY
AFG-LOG-007.F01
Rev. No. 1
Sheet 1 of 11

BY:

(NPC)

FERNANDO MARTIN Y. ROXAS
President and CEO

SIGNED IN THE PRESENCE OF:

ALEXANDER P. JAPON
Vice President, Admin & Finance
(NPC)

**QUALITRON CONSTRUCTION & INDUSTRIAL
SUPPLIES**
(SUPPLIER)

MARIBETH A. PARAS
Sales Manager

JESSICA ROSE
(SUPPLIER)

FERNANDO MARTIN Y. ROXAS
President and CEO

ALEXANDER P. JAPON
Vice President, Admin & Finance (NPC)

JESSICA ROSE
(SUPPLIER)

BY: **MARIBETH A. PARAS**
Sales Manager

Contract between NPC and Qualitron Construction & Industrial Supplies
Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant
Contract No. LOG MSSP 2023-05-036-NIY
Rev. No. 1
AFG-LOG-007.F01
Sheet 2 of 12

1. Conduct site inspection to verify and assess the extent of the related and incidental works needed to implement the project competently and efficiently;

It shall cover the furnishing of all equipment, materials, tools, labor and other necessary incidentals required for the Upgrading of Annunciator, Control and Protection System of Unit no. 1 at Agus 4 HEP Plant which shall generally consist of but not limited to all equipment, materials and services enumerated herein:
The Supplier shall perform all the works required in accordance with this technical specification. It should be noted that the contract also includes all and every work and service although not specifically mentioned but are required to fully complete the works ready for operation as well as the dismantling and hauling works of all equipment to be replaced to the designated location.

**ARTICLE II
SCOPE OF WORKS**

The works to be done shall include all equipment including software necessary for secure and reliable operation of the plant. The system shall consider provisions for the upgrading of the control and monitoring of the other units in the plant.
In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the latter shall govern. Should there be any inconsistency/discrepancy, among the Contract Documents, the document with the latest date shall prevail.

- The documents mentioned above shall collectively be referred to as "Contract Documents".
1. Bidding Documents for the Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant / PR No. MG-A5M23-003 / PB230220-HG00019;
 2. Notice of Award dated 05 May 2023;
 3. Post Qualification Report dated 11 April 2023;
 4. Bid Opening Report dated 21 March 2023;
 5. SUPPLIER's bid proposal dated 06 March 2023;
 6. Supplemental/Bid Bulletin Nos. 1 & 2 dated 16 & 23 Feb. 2023;
 7. Notice to Proceed; and
 8. The Performance Security to be filed by SUPPLIER in accordance with this Contract.

**ARTICLE I
DOCUMENTS COMPRISING THE CONTRACT**

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

BY:

[Signature]
FERNANDO MARTIN Y. ROXAS
President and CEO

[Signature]
ALEXANDER P. JAPON
Vice President, Admin & Finance (NPC)

[Signature]
JESSICA A. JOSE
(SUPPLIER)

BY:

[Signature]
MARIBETH A. PARAS
Sales Manager

2. Supply, design, installation, test and commissioning of the new control, monitoring, protection and synchronization system in replacement to the existing control, monitoring, protection and synchronization system of Unit no. 1 at Agus 4 HEP Plant in accordance with the technical specifications, and technical data sheets including the associated equipment and appurtenances. The new state of the art microprocessor-based design Control and Protection System shall be for the following:
 - a) Unit 1 Main AC Generator
 - b) Unit 1 Main Power Transformer

3. Supply, delivery, installation, test and commissioning of the new Distributed Control System (DCS) in replacement to the existing Distributed Control System (DCS) of Unit 1 including the associated equipment and appurtenances. The scope shall consist of but not limited to the following:
 - a) Field Control Unit;
 - b) Marshalling Panel;
 - c) Local Control Panel;
 - d) Protection Panel;
 - e) Human Machine Interface (HMI) Station;
 - f) Engineering Workstation (EWS);
 - g) Sequence of Event (SOE) Manager and Analyzer (Automatic Start-up and Shutdown);
 - h) Surveillance or Monitoring Station;
 - i) Time Synchronization Unit;
 - j) Network Architecture; and,
 - k) Miscellaneous Control and Monitoring Equipment

4. Supply, installation, test and commissioning of the panels completely. These panels must be completely assembled before delivery to Agus4 HEP Plant;
5. Supply, delivery, design, installation, test and commissioning of new Uninterruptible Power Supply (UPS), wires, lugs, connectors, intended for the upgrading of control, monitoring and protection system of Unit 1, complete with all the required appurtenances. Power supply shall be taken from the existing 220 V, 1Ø, 60 Hz panelboard in the control room of Agus 4 HEP Plant;
6. Formulate/program the logic circuit and the Human Machine Interface (HMI) Station software;
7. Pre-testing and commissioning of the whole system;
8. Conduct of toolbox meeting and safety orientation;
9. Checking of all delivered materials;

Contract between NPC and Qualitron Construction & Industrial Supplies
 Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant
 Contract No. LOG MSSP 2023-05-036-NIY
 Rev. No. 1
 AFG-LOG-007.F01
 Sheet 3 of 12

BY: **MARIBETH A. PARAS**
Sales Manager
(SUPPLIER)

ALEXANDER P. JAPON
Vice President, Admin & Finance
(NPC)

JESOLVA A. JOSE
(SUPPLIER)

10. Supply, delivery, laying and termination of cables. Process includes but not limited to termination of the new cables to the panel and the panel to panel wires, shutting down of which shall be in the shortest period of time possible, disconnection of existing wires from all existing panels and termination of these wires on the new panel. Installation shall be complete with all the requirements firmly and safely connected and interconnected with operating switches, interlocks, signalization, alarms and metering instruments to the extent required to put the power plant in satisfactory operating conditions.

11. Conduct of training of NPC personnel regarding the hardware/software operation and maintenance of the supplied equipment including system configuration, setting and parameterization;

12. Overall testing and commissioning of the whole system; and

13. All other works which are not specified on the technical specifications that are necessary for the complete and reliable operation of the system for the project shall be hereby provided by the Supplier.

In addition, the following shall be provided by the Supplier:

1. Removal/dismantling and hauling of all equipment and materials to be replaced to designated NPC plant stockyard/warehouse area;
2. Supply and delivery of spare parts and consumables as per manufacturer's recommendations to ensure reliable operation of the equipment for at least five (5) years;
3. Supply and delivery of standard and special tools and appliances required for start-up testing, commissioning, operation and maintenance of the equipment;
4. Provision of services of highly qualified and competent engineers for the direct supervision during the test and commissioning of all supplied equipment;
5. Submission of drawings and documents i.e. Equipment Manufacturer's drawings, Operation and Maintenance Manuals, Calculation, etc.; and,
6. Provision of technical assistance and services during one (1) year warranty period such as periodic assessment of the operating condition. This include all maintenance services to be rendered upon request in the event of any abnormality occurred within the warranty period.

BY:

[Signature]
FERNANDO MARTIN Y. ROXAS
President and CEO

[Signature]
ALEXANDER P. JAPON
Vice President, Admin & Finance (NPC)

[Signature]
JESUSA A. JOSE
(SUPPLIER)

BY:

[Signature]
MARIBETH A. PARAS
Sales Manager

AFG-LOG-007.F01
Rev. No. 1
Sheet 5 of 12
Contract No. LOG MSSP 2023-05-036-NIY
Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant

To assure that manufacturing defects shall be corrected by the SUPPLIER or its manufacturer, the SUPPLIER shall post a Warranty/Guarantee Bond after the performance of the contract pursuant to the provision contained in Section IV/General Conditions of the Contract, Section IV Clause GCC-5 of the Bid Documents. This is also a pre-requisite to the discharge and return to the SUPPLIER of the Performance Bond. This

**ARTICLE IV
WARRANTY / GUARANTEE BOND**

Any and/or all expenses arising through the lack of knowledge of the supplier regarding the existing conditions of the delivery site shall be the responsibility of the Supplier and no additional payment thereof shall be made by NPC.
The Supplier shall be responsible for taking reference to its accessibility, means of transportation and all other factors that could hamper the smooth execution of the contract.
The equipment to be supplied shall be delivered to **Balo-i, Lanao del Norte**.

The Supplier shall complete the works as specified within **One Hundred Eighty (180) Calendar Days** which shall be effective from receipt of Notice to Proceed.

**ARTICLE III
PROJECT DURATION**

Any damage on existing structures/facilities incurred during transport, unloading/ mounting, installation, laying of cables, test and commissioning including shall be the responsibility of the Supplier.
All the system engineering software and online system, materials and parts including all the various equipment and devices necessary for instrumentation and control requirements which are not specifically mentioned herein but are necessary for the proper construction, assembly, and operation of the equipment shall be furnished at no additional cost to NPC.

The Supplier shall have the complete system responsibility for the proper design and functioning of the system from installation until system acceptance. The equipment to be furnished shall be complete, with all parts in excellent working conditions, of new and high-grade materials and produced with first class satisfactory manner in accordance with generally accepted modern engineering practice.
It shall include all and every work and service although not specifically detailed herein but are required to fully complete and make ready the safe and reliable operation of the system.

(SUPPLIER)

MARIBETH A. PARAS
Sales Manager

BY:

SIGNED IN THE PRESENCE OF:

JESSICA A. JOSE
(SUPPLIER)

ALEXANDER P. JAPON
Vice President, Admin & Finance
(NPC)

ALEXANDER P. JAPON
Vice President, Admin & Finance
(NPC)

FERNANDO MARTIN Y. ROXAS
President and CEO

(NPC)

BY:

Contract between NPC and Qualitron Construction & Industrial Supplies
Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant
Contract No. LOG MSSP 2023-05-036-N1Y

The Insurance Company that will issue Performance Security must be

- a. Cash, Manager's/Cashier's Check, Bank Draft/Guarantee issued by a Universal or Commercial Bank or Irrevocable Letter of Credit issued by a Universal or Commercial Bank. Provided however, that it shall be confirmed or authenticated by a reputable local Universal or Commercial Bank if issued by a Foreign Bank equivalent to Five Percent (5%) of the contract price.
- b. Surety Bond callable upon demand and penal in nature issued by a Surety or Insurance Company duly certified by the Insurance Commission as authorized to issue such security which shall be Thirty Percent (30%) of the total contract price.
- c. Performance Securing Declaration.

To guarantee the faithful performance of the SUPPLIER's obligation under this Contract, the SUPPLIER shall post a performance security which shall remain valid and effective during the contract duration.


**ARTICLE VI
PERFORMANCE SECURITY**


The total Contract Price specified above shall be paid in accordance with the provisions of Section IV, Clause GCC-2 of the Bid Documents. All taxes, custom duties, tariffs, exports, excise and all other taxes assess and charged by the taxing authority of the country of origin upon production, manufacture or shipment of all materials, equipment and supplies to be furnished under the Contract shall be borne by the SUPPLIER. In addition, all taxes, fees, insurance and cost of delivery to site shall be borne by the SUPPLIER.


**ARTICLE V
TOTAL CONTRACT PRICE AND PAYMENT TERMS**


The Total Contract Price shall be in the amount of and not exceeding Philippine Pesos Thirty Three Million Eight Hundred Fifty Thousand Pesos (PHP 33,850,000.00) only.

shall remain valid for twelve (12) months after the final acceptance of the goods by the end user. The obligation of the warranty shall be covered by, at least one percent (1%) but not to exceed five percent (5%) of every progress payment, or a special bank guarantee equivalent to at least one percent (1%) but not to exceed five percent (5%) of the total Contract Price. The said amount shall only be released after the lapse of the warranty period, provided however, that the GOODS supplied are free from patent and latent defects and all the conditions imposed under the contract have been fully met.

BY: 
FERNANDO MARTIN Y. ROXAS
President and CEO


ALEXANDER P. JAPON
Vice President, Admin & Finance (NPC)


JESSICA M. JOSE
(SUPPLIER)

BY: 
MARIBETH A. PARAS
Sales Manager

Contract between NPC and Qualitron Construction & Industrial Supplies
Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant
Contract No. LOG MSSP 2023-05-036-N1Y

If any portion of the project sub-contracted is not performed faithfully in

observance by the sub-SUPPLIER of the terms and conditions of this Contract. The SUPPLIER shall be responsible for the and conditions of any sub-contract shall comply and conform with the terms and conditions of this Contract. The SUPPLIER shall ensure that the terms responsibilities under the Contract. Should NPC give its written approval, such consent shall not relieve the SUPPLIER of its this Contract motu proprio without need of judicial action. Should NPC give its any other disposition, shall be sufficient ground for NPC to terminate or cancel Contract. Any unapproved assignment, transfer, sub-contracting or transfer, pledge, sub-contract, or make any other disposition of interest in this Contract. The SUPPLIER shall not, without the written approval of NPC, assign,

**ARTICLE VIII
NON-ASSIGNMENT AND NO SUB-CONTRACT**

Should SUPPLIER fail to satisfactorily deliver any or all of the Goods and/or to perform the services within the period(s) specified in this Contract its other remedies under this Contract and under the applicable law, deduct from the Contract Price, as liquidated damages, the applicable rate of one tenth (1/10) of one (1) percent of the cost of unperformed portion for every day of delay until actual delivery or performance. Once the amount of liquidated damages reaches ten percent (10%), NPC may rescind or terminate the Contract without prejudice to other courses of action and remedies open to it.

**ARTICLE VII
LIQUIDATED DAMAGES**

In case of surety bond, any extension of the contract time granted to the SUPPLIER, shall be considered as authorized, as if with the expressed consent of the surety, provided that such extension or modifications falls within the effective period of the said surety bond. However, in the event that such extension of the contract time would be beyond the effective period of the surety bond first posted, it shall be the sole obligation of the SUPPLIER to post an acceptable Performance Security within ten (10) calendar days after the contract time extension has been granted by NPC.

The performance security shall be valid for the duration of the contract and shall remain valid and effective until after sixty (60) days from NPC's final acceptance of the item. The Performance Bond shall also be answerable for any damages or penalties or any expenses that NPC may suffer as a result of the failure of the SUPPLIER to perform its obligations under this Contract. The Performance Bond shall be entirely forfeited by NPC upon default of the SUPPLIER.

accredited by the Insurance Commission and acceptable to the National Power Corporation.

BY:

[Signature]
FERNANDO MARTIN Y. ROXAS
President and CEO

[Signature]
ALEXANDER P. JAPON
Vice President, Admin & Finance (NPC)

[Signature]
JESSICA A. ROSE
(SUPPLIER)

BY:

[Signature]
MARIBETH A. PARAS
Sales Manager

Contract between NPC and Qualitron Construction & Industrial Supplies
Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant
Contract No. LOG MSSP 2023-05-036-NIY

Any misrepresentation made by the SUPPLIER in the submission of documents, or suppression of material facts, which if known could have disqualified the SUPPLIER gives NPC the immediate right or recourse to motu proprio, without need of judicial action, rescind, abrogate or otherwise terminate the Contract.

Notwithstanding any provision to the contrary, NPC has the right to terminate, cancel and/or rescind this contract motu proprio, without need of judicial action, in case of breach thereof by the SUPPLIER, by giving at least ten (10) day written notice, which shall be final and binding on all parties. Upon receipt of NPC's notice, the SUPPLIER cannot remove, withdraw or pull-out any equipment, machinery, tool, material and supply brought to the project site without the written approval of NPC.

**ARTICLE XI
PRE-TERMINATION**

Before the suspension order expires, the procuring entity concerned shall either lift such order or terminate the work covered by the same. If the suspension order is lifted, or if the period of the order expires, the SUPPLIER shall have the right to resume work. Appropriate adjustments shall be made in the delivery or contract schedule, or contract price, or both, and the contract shall be modified accordingly.

NPC may suspend the work wholly or partly by written order for a certain period of time, as it deems necessary due to force majeure or any fortuitous events as defined in the contract. The SUPPLIER shall take all reasonable steps to minimize the costs allocable to the work covered by such order during work stoppage.

**ARTICLE X
SUSPENSION OF WORK**

No modification, alteration or waiver of any provision of this agreement shall be binding upon the Parties unless evidenced by a written amendment signed by the Parties.

**ARTICLE IX
AGREEMENT MODIFICATION**

accordance with the contract, the sub-SUPPLIER shall be removed or replaced immediately upon the written request of NPC, provided, however, that any failure of NPC to make such request shall not relieve the SUPPLIER of its obligations under the contract. NPC shall not be responsible for the delays or costs incurred by the SUPPLIER because of the disapproval or removal of the sub-SUPPLIER, or because of the late submission of its approval.

BY:

Fernando
FERNANDO MARTIN Y. ROXAS
President and CEO

Alexander P. Japon
ALEXANDER P. JAPON
Vice President, Admin & Finance (NPC)

Jessica Jose
JESSICA JOSE
(SUPPLIER)

Maribeth A. Paras
MARIBETH A. PARAS
Sales Manager

BY:

this Contract, the Parties shall settle their respective accountabilities as of the date of termination, cancellation, or rescission, including the refund of any and all advances made, plus legal interest from the date of receipt of the amount or amount advanced.

ARTICLE XII
WARRANTY CLAUSE

SUPPLIER hereby warrants that he or his representative has not offered or paid, directly or indirectly, any government officer and NPC official or employee any consideration or commission for the Contract nor has he or his representative exerted or utilized any corrupt or unlawful influence to secure or solicit this Contract for any consideration or commission; that the SUPPLIER will not subcontract any portion or portions of the scope of work of the Contract awarded to him to any official or employee of the NPC and to the relatives within the 3rd degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project execution; and that if any commission is being paid to a private person; he shall disclose the name of said person and the amount being paid; and that any violation of this Warranty shall constitute sufficient ground for the rescission or cancellation of this Contract; or the reduction from the Contract Price of the consideration or commission paid without prejudice to the filing of any action for the violation of RA No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the SUPPLIER and/or his representative and/or the erring NPC official(s) and employee(s).

ARTICLE XIII
JOINT AND SEVERAL LIABILITY

The liability of the SUPPLIER and/or any and all of the entities representing it on any manner under this Contract or relating to thereto is joint and several and for this reason NPC may proceed against any or all of them.

ARTICLE XIV
VALIDITY CLAUSE

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

ARTICLE XV
GUARANTEE

The SUPPLIER shall guarantee to complete the repair of equipment/device/materials, and/or replacement within sixty (60) calendar days upon notice, of the supplied equipment/device/material at his own expense against defect in design, workmanship and materials for a period of one (1) year after issuance of Acceptance Certificate by NPC. The SUPPLIER shall guarantee that the unit will perform in the manner as set forth in the

Contract between NPC and Qualitron Construction & Industrial Supplies
Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant
Contract No. LOG MSSP 2023-05-036-NIY

equipment's manual and the Contract.

The SUPPLIER shall submit a Warranty Certificate (at least 1 year) effective from the date of acceptance by NPC.
After the lapse of the warranty period, if there are no defects found, NPC shall release the warranty security/certificate.

**ARTICLE XVI
EFFECTIVITY**


This Contract shall become effective upon the issuance of the Notice to Proceed.

**ARTICLE XVII
VENUE OF ACTION**

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract shall be exclusively in the proper court of Quezon City, Philippines only.


IN WITNESS WHEREOF, the parties hereto have signed this Contract this _____ day of _____, 2023 at Quezon City, Philippines.

NATIONAL POWER CORPORATION (NPC)
QUALITRON CONSTRUCTION & INDUSTRIAL SUPPLIES (SUPPLIER)

BY: 
FERNANDO MARTIN Y. ROXAS
President and CEO


BY: 
MARIBETH A. PARAS
Sales Manager

SIGNED IN THE PRESENCE OF:


ALEXANDER P. JAPON
Vice President, Admin and Finance (NPC)


JESSICA A. JOSE
(SUPPLIER)

FUNDS AVAILABLE


LORLINA E. BOMEDIANO
Sr. Department Manager, Finance

CERTIFIED FUNDS AVAILABLE
(Form 1)
PERIOD: 2023
JOB ORDER: WOT B126TG
COST CENTER: 6443013
AMOUNT: ₱33,850,000.00

Contract between NPC and Qualitron Construction & Industrial Supplies
Upgrading of Annunciator, Control and Protection System of Unit No. 1 at Agus 4 HEP Plant
Contract No. LOG MSSP 2023-05-036-NIY

REPUBLIC OF THE PHILIPPINES
QUEZON CITY
) S.S.

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this day of JUN 08 2023, 2023, personally appeared **MR. FERNANDO MARTIN Y. ROXAS**, President and CEO, **NATIONAL POWER CORPORATION**, with Document Identification in the form of Company ID No. APW20017432, known to me and to me known to be the same person who executed the foregoing instrument consisting of twelve (12) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Company he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public
Until December 31, 2023
IBP Lifetime No.: _____
PTR No.: _____

(Signature)
Notary Public for Quezon City
Commission No. NP-339(2023-2024)
Commission Expires on 31 December 2024
Roll No. 44291
IBP No. 107796; 01/31/2023; Tarlac
PTR No. 4028415; 01/03/2023; Quezon City
MCLE No. VII-0016459; 4/27/2022; Pasig City
4th Floor NPC Office Building
Quezon Ave. cor. BIR Road
Diliman, Quezon City

Doc. No. 201
Page No. 42
Book No. 1
Series of 2023.

REPUBLIC OF THE PHILIPPINES
QUEZON CITY
) S.S

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this
MAY 28 2023, 2023, personally appeared **MS. MARIBETH A. PARAS**, Sales Manager, **QUALITRON CONSTRUCTION & INDUSTRIAL SUPPLIES**, with Identification Document in the form of **CTC 08729005** issued by _____ at Iligan City, on Jan 11, 2023, known to me and to me known to be the same person who executed the foregoing instrument consisting of twelve (12) pages, including the pages wherein the acknowledgedgements are written, all pages signed by both parties and their instrumental witnesses and she acknowledged before me that the same is her free and voluntary act and deed and that of the Company she represents.
WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date

Doc. No.: 439
Page No.: 86
Book No.: 101
Series of 2023.

DEMOSTRACION R. PLANDO
Notary Public
Until December 31, 2023
Valid until _____
PTR No. 0228341/3/2/1.C.
IBP OR No. 53308-1-2/13
Iligan City - Lanao del Norte Chapter
Roll No. 46204
MGLE Compliance No. VI-0015195 11/26/18
Serial No. 23-417