

CONTRACT NO. LOG MSSP 2023-12-117-ALC

**SERVICE CONTRACT FOR THE SAN ROQUE WATERSHED
COMMUNITY DEVELOPMENT AND LIVELIHOOD PROJECT
HO-LAR23-007 / PB231107-NA00336**

KATRANS MARKETING

BY:


EVA DULCINA TICNI OMAWENG
Proprietress

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into in Quezon City, Philippines,
by and between:

The **NATIONAL POWER CORPORATION**, a government-owned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at NPC Building, BIR Road corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its Officer-in-Charge, Office of the Vice President, Corporate Affairs Group, **MR. EMMANUEL A. UMALI**, who is duly authorized to represent it in this transaction, hereinafter referred to as **NPC**;

- and -

KATRANS MARKETING, a proprietorship duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with office address at Booth 302 Palmaville Puguis, La Trinidad, Benguet, Philippines, herein represented by its Proprietress, **MS. EVA DULCINA TICNI OMAWENG**, who is duly authorized to represent it in this transaction, hereinafter referred to as **CONTRACTOR**.

WITNESSETH: That –

WHEREAS, on 17 October 2023, NPC posted the Invitation to Bid for the Public Bidding of the Service Contract for the San Roque Watershed Community Development and Livelihood Project;


WHEREAS, only one (1) prospective bidder secured the bidding documents and participated in the bidding conducted on 07 November 2023;


WHEREAS, CONTRACTOR's bid offer was considered as the single calculated and responsive bid;

WHEREAS, NPC accepted the said bid of the CONTRACTOR;

NOW, THEREFORE, in view of the foregoing premises and


SIGNED IN THE PRESENCE OF:


GOUFFREY B. CATMAS
(CONTRACTOR)


VINCENT B. CONCIO
Officer-in-Charge – Office of the
Manager, Watershed Management
Department

NATIONAL POWER CORPORATION
(NPC)

BY:


EMMANUEL A. UMALI
Officer-in-Charge, Office of the Vice
President, Corporate Affairs Group

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood
Project
Contract No. LOG MSSP 2023-12-117-ALC



KATRANS MARKETING

BY:


EVA DULCINA TICNI OMAWENG
Proprietress

SIGNED IN THE PRESENCE OF:



Colman B. Catuar
(CONTRACTOR)

SIGNED IN THE PRESENCE OF:


VINCENT B. CONCIO
Officer-in-Charge – Office of the
Manager, Watershed Management
Department

NATIONAL POWER CORPORATION
(NPC)

BY:


EMMANUEL A. UMALI
Officer-in-Charge, Office of the Vice
President, Corporate Affairs Group

for and in consideration of the mutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

ARTICLE I
DOCUMENTS COMPRISING THE CONTRACT

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

1. Bidding Documents for the Service Contract for the San Roque Watershed Community Development and Livelihood Project, PR No. HO-LAR23-007 / PB231107--NA00336;
2. Notice of Award dated 01 December 2023;
3. Post Qualification Report dated 16 November 2023;
4. Bid Opening Report dated 07 November 2023;
5. CONTRACTOR's bid proposal dated 04 November 2023;
6. Notice to Proceed; and
7. The Performance Security to be filed by CONTRACTOR in accordance with this Contract.

The documents mentioned above shall collectively be referred to as "Contract Documents".

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the latter shall govern. Should there be any inconsistency/discrepancy, among the Contract Documents, the document with the latest date shall prevail.

ARTICLE II
SCOPE OF WORKS

The livelihood project shall have the following components/phases:

Additionally as part of the CONTRACTOR'S scope of work, they are responsible for providing meals during meetings, trainings and monitoring activities. The CONTRACTOR will also arrange and cover the transportation expenses for personnel during trainings and monitoring,. Furthermore, the CONTRACTOR is responsible for providing honoraria for resource persons.

1. CAPABILITY / ENHANCEMENT TRAININGS

The CONTRACTOR shall facilitate to conduct five (5) days lecture and demonstration capability/enhancement training for each community to equip them with practical and effective knowledge and practices on Swine Raising. The training will include:

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood Project
Contract No. LOG MSSP 2023-12-117-ALC



BY:


EVA DJULCINA TICNI OMAWENG
 Proprietress

- a. Basic Swine Production and Nutrition
- b. Alternative Feed Formulation (with the use of inocula, molasses and corn meal mix with greens found at the community)
- c. Health Management (Castration, Proper Injection and Deworming)
- d. Meat Processing, Labelling and Marketing (Longganisa and Tocino, etc. Processing)
- e. Record Keeping

Said trainings sessions will be conducted on-site in a staggered manner, with only two consecutive sessions held per week in each community. The first session will cover basic swine production and nutrition as well as alternative feed formulation, followed by the meat processing, labeling and marketing and bookkeeping session. Additionally, a separate off-site training session will be conducted for health management (castration, deworming and proper injection). Each training session will be held for a full day

The food and honoraria for the Resource Speakers and transportation (for the Off-site training) shall also be provided by the CONTRACTOR.

2. PROVISION AND DELIVERY OF MATERIALS/EQUIPMENT

All inputs and or materials and equipment intended for the implementation of the Swine Dispersal project such as training materials and piglets shall be delivered at the project site by the CONTRACTOR.

A total of 35 heads enumerating 31 gilts and 4 boars shall be provided for this project. Of these, 27 heads shall be distributed at Sitio Bantic, Dalupirip and the remaining eight (8) heads shall be distributed at Sitio Daynet, Ampucao, both areas in Itogon, Benguet. The sex ratio is presented below:

DISTRIBUTION OF PIGLETS


LOCATION	SWINE (NO. OF HEADS)		
	GILT	BOAR	TOTAL
Sitio Bantic, Itogon, Benguet	24	3	27
Sitio Daynet, Ampucao, Itogon Benguet	7	1	8
TOTAL	31	4	35

The piglets to be delivered must be of the F1 or upgraded Philippine native pig breed with at least 50-50% bloodline. They must be between 45-60 days old at the time of delivery, weigh a minimum of 10 kg per head and have been vaccinated against hogcholera and dewormed.

SIGNED IN THE PRESENCE OF:



GIUSEPPE B. CANAR
 (CONTRACTOR)

SIGNED IN THE PRESENCE OF:


VINCENT B. CONCIO
 Officer-in-Charge – Office of the
 Manager, Watershed Management
 Department

NATIONAL POWER CORPORATION
 (NPC)

BY:


EMMANUEL A. UMALI
 Officer-in-Charge, Office of the Vice
 President, Corporate Affairs Group

Contract between NPC and Katrans Marketing
 Service Contract for the San Roque Watershed Community Development and Livelihood
 Project
 Contract No. LOG MSSP 2023-12-117-ALC



KATRANS MARKETING

BY:


EVA DULCINA TICNI OMAWENG
Proprietress

To ensure the health and adaptability of the delivered piglets, the CONTRACTOR must provide a 30-day quarantine/warranty for the foundation stock upon delivery. Poor quality foundation stock or underlying health issues can result in a high mortality rate. Therefore, in the event of death/mortality during the quarantine period or upon delivery, the CONTRACTOR must replace them within seven (7) days, provided that the mortality was not due to the beneficiaries' negligence.

In cases where the piglets deaths were due to the poor quality of the stock, the beneficiaries must provide a Death Report certified by the Municipal Agriculturist (LGU) and a sworn statement from two disinterested persons as a requirement for replacement. The DCLA and OBLLA must also report the piglets' status immediately to the NPC-SRWAT within 24 hours through short message service (sms)/text, messenger or any other means and submit full documentation within five (5) days. Non-compliance within the prescribed period will forfeit the warranty.

In addition, the CONTRACTOR must comply with certain regulations to ensure that the piglets are delivered in good condition and free from diseases. These include:

- a. Department of Agriculture-Administrative Order No. 19, Series of 2006, which ensures the five basic freedoms of animals, namely: (1) Freedom from thirst, hunger and malnutrition; (2) Freedom from physical discomfort and pain; (3) Freedom from injury and diseases; (4) Freedom to conform to essential behavior pattern; and (5) Freedom from fear and distress during land transport.
- b. DA-AO No. 5, Series of 2019, 8 "Guidelines on the Local Transport/Shipment of Animals, Animal Products and By-Products."
- c. DA-Circular No. 12, Series of 2019, also known as the "National Zoning and Movement Plan for the Prevention and Control of African Swine Fever.

To prevent the spread of African Swine Fever, the CONTRACTOR must ensure that the piglets come from designated free zones, which are geographic areas that remain free from the ASF virus.

Furthermore, the CONTRACTOR must submit proceedings, reports and evaluations on the activity conducted.

3. PROJECT MONITORING AND ASSESSMENT


The CONTRACTOR together with NPC-SRWAT, and LGU-Ilogon shall conduct at least twice a month monitoring after the dispersal of piglets within the contract period.


PRESENCE OF:

SIGNED IN THE

NATIONAL POWER CORPORATION
(NPC)

BY:


EMMANUEL A. UMALI
Officer-in-Charge, Office of the Vice
President, Corporate Affairs Group


VINCENT B. CONCIO
Officer-in-Charge – Office of the
Manager, Watershed Management
Department


GUILLELMO B. CATRAS
(CONTRACTOR)

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood
Project
Contract No. LOG MSSP 2023-12-117-ALC



KATRANS MARKETING

BY:


EVA DULCINA TICNI OMAWENG
Proprietress

Using hr NPC's swine dispersal forms for monitoring (Livestock Monitoring Sheet and Summary of Livestock Dispersal Form) the CONTRACTOR shall prepare and submit progress reports containing summarized discussion of the activities, accomplishment and other significant developments that transpired during the monitoring period.

4. SUSTAINABILITY PLANNING

The CONTRACTOR together with NPC-SRWAT and LGU-Itoyon shall conduct at least twice a month monitoring after the dispersal of piglets within the contract period.

Cooperation and active participation of the recipients on set rules are keys in sustaining the project. It shall be instilled that the project is not "dole out" as they are bound to perform duties and responsibilities to sustain the project.

Likewise, constant monitoring by the project implemented is necessary to address issues, concerns and problems that are being encountered.

**ARTICLE III
REPORT WRITING**

The content of the report to be submitted by the CONTRACTOR shall be the following:

1. Rationale of the project
2. Purpose and objectives
3. Program Management
4. Project Implementation Strategies
5. Project expected outputs and Accomplishments
6. Conclusion/Recommendation
7. Project Attachments (if applicable)
 - 7.1 Training Modules
 - 7.2 Training Attendance
 - 7.3 Monitoring Sheets
 - 7.4 Activity Report
 - 7.5 Minutes of the Meeting
 - 7.6 Notice of Meeting/Invitation Letters
 - 7.7 Pictures/Photo documentation

**ARTICLE IV
PROJECTED OUTPUT**


Upon the completion of the activities and prior to the expiration of the contract, the CONTRACTOR shall prepare, for acceptance and approval of NPC, the following documents/deliverables:

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood Project
Contract No. LOG MSSP 2023-12-117-ALC




SIGNED IN THE PRESENCE OF:


VINCENT B. CONCIO
(CONTRACTOR)


VINCENT B. CONCIO
Officer-in-Charge – Office of the
Manager, Watershed Management
Department

NATIONAL POWER CORPORATION
(NPC)

BY:


EMMANUEL A. UMALI
Officer-in-Charge, Office of the Vice
President, Corporate Affairs Group

BY:


EVA DULCINA TICNI OMAWENG
Proprietress

A. INCEPTION REPORT

It shall contain narrative discussions of the CONTRACTOR'S proposed work plan to be adopted for the duration of the services and the subsequent activities to be undertaken during the reporting period, including but not limited to the following:

- * Coordinate and levelling-off with NPC field staff
- * Courtesy calls with local authorities
- * General assembly and orientation meeting
- * Preliminary data/information and other supporting documents
- * Dispersal
- * Training
- * Monitoring and Assessment
- * Work Plan

This report shall be submitted immediately within two (2) weeks after the issuance of the Notice to Proceed (NTP).

B. PROGRESS REPORT

The CONTRACTOR shall prepare and submit progress reports containing narrative discussions of the activities, accomplishments and other significant developments that transpired during the reporting period.

These reports shall be submitted to NPC in three (3) copies and in accordance with the following schedule:

- a. 1st Progress Report (covering the 1st month) to be submitted within 10 days after the end of the 1st month. This covers Capability Enhancement Training;
- b. 2nd Progress Report (covering the 2nd month) to be submitted within 10 days after the end of the 2nd month. This covers delivery of swine and monitoring and assessment report.


C. DRAFT FINAL REPORT

This comprehensive report shall include an integrative discussion and analysis of the data gathered from all components since the start of the activities. It should also identify possible interventions that NPC needs to undertake that will redound to enhance development and improvement in the management and administration of its landholdings.

That report shall be submitted not later the two (2) weeks before the expiration of the Contract and within ten (10) days


SIGNED IN THE PRESENCE OF:


VINCENT B. CONCIO
(CONTRACTOR)


VINCENT B. CONCIO
Officer-in-Charge – Office of the
Manager, Watershed Management
Department

NATIONAL POWER CORPORATION
(NPC)

BY:


EMMANUEL A. UMALI
Officer-in-Charge, Office of the Vice
President, Corporate Affairs Group




BY:



EVA DULCINA TICNI OMAWENG
Proprietress

SIGNED IN THE PRESENCE OF:


Joby P. CAMAS
(CONTRACTOR)


VINCENT B. CONCIO
Officer-in-Charge – Office of the
Manager, Watershed Management
Department

POWER CORPORATION
(NPC)


IMMANUEL A. UMALI
Officer-in-Charge, Corporate Affairs Group

there from, the CONTRACTOR shall make a final presentation of the report to the concerned NPC groups and personnel for comments that shall become the basis for the necessary adjustments for modifications, if any, in subsequent preparation of the Final Report.

The Draft Final Report shall be submitted in three (3) copies.

D. FINAL REPORT

The Final Report essentially, shall be prepared in a manner and format similar to the Draft Final Report (including content) except for the adjustments, if any, that are reflective to the comment and/or suggestions made by NPC in the Contractor's final presentation.

The Report shall be submitted to NPC in three (3) copies on or before the expiration of the Contract. It shall be submitted along with the reproducible and/or soft copies of the documents comprising the Final Report – in flash drives and/or other media types, and in format acceptable to NPC.

ARTICLE V
DOCUMENTS TO BE SUBMITTED

Documents to be submitted during project implementation:

1. Pedigree 31 gilts and 4 boars
2. Vaccine Record of the 31 gilts and 4 boars
3. Local Shipping permit (if applicable) per DA Administrative Order No. 5 s2019, DA AO No. 2 s2022 and other applicable guidelines.

ARTICLE VI
CONTRACTOR'S TEAM

It shall be the CONTRACTOR'S responsibility to determine the size and composition, including the number, of its Project Team that will be employed to carry-out the tasks under consideration herein. However, the CONTRACTOR'S team must have at least one (1) Project Technician (leader) to manage and lead the project. The Project Technician must be knowledgeable and have at least two (2) years experience in administration, trainings and community development. Likewise, the Resource Persons for the capability enhance training must have knowledge and at least two (2) years experience relevant to the specified training. Having a graduate of the same field as the training topic is a plus.

KATRANS MARKETING

BY:

Eva Dulcina Ticni Omaweng
EVA DULCINA TICNI OMAWENG
Proprietress

SIGNED IN THE PRESENCE OF:

Godwin B. Capias
GODWIN B. CAPIAS
(CONTRACTOR)

Vincent B. Concio
VINCENT B. CONCIO
Officer-in-Charge – Office of the
Manager, Watershed Management
Department

NATIONAL POWER CORPORATION
(NPC)

Emmanuel A. Umali
EMMANUEL A. UMALI
Officer-in-Charge, Office of the Vice
President, Corporate Affairs Group

MODE OF PAYMENT AND SCHEDULE OF FUND RELEASE

PAYMENT NO.	NATURE OF PAYMENT	BASIS/INDICATOR OF PAYMENT	EXPECTED OUTPUT	DURATION	TOTAL COST PERCENTAGE
1	1 ST Fund Release	-Issuance of Notice of Award -Issuance of NTP -Approved Work Program -Notice of Billing received by NPC -Terms of Reference	* Contract * Inception Report * Work plan schedule	2 weeks	15% Less 10% Retention Fee 13.5%
2	2 nd Fund Release	-Conducted Capability Trainings -Progress/accomplishment report -Notice of Billing received by NPC	* Minutes of Meeting with DCLA, OBLLA, LGU, MAO, & SRWAT * Capability Trainings Report * Progress Report * Inspection Report	2 weeks	25% Less 10% Retention Fee 22.5%
3	3 rd Fund Release	-Dispersal of foundation stocks -Progress Accomplishment/ Monitoring Report -Notice of Billing received by NPC	* Swine Dispersal Report * Monitoring Report * Progress Report * Inspection Report	1 month	35% Less 10% Retention Fee 31.5%
4	Final Payment	-Progress Monitoring Report -Final Report -Notice of Final Billing to NPC -Certificate of Final Completion -Certificate of Acceptance	* Progress Monitoring Report * Completed Project * Draft Report * Final Report * Final Validation/ Inspection Report	1 month	25% Less 10% Retention Fee 22.5%
	Release of Retention Fee	Certificate of Final Acceptance			10%

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood
Project
Contract No. LOG MSSP 2023-12-117-ALC

g *2023*

KATRANS MARKETING

BY:


EVA DULCINA TICNI OMAWENG
Proprietress

ARTICLE XI
LIQUIDATED DAMAGES

Should CONTRACTOR fail to satisfactorily deliver any or all of the Goods and/or to perform the services within the period(s) specified in this Contract inclusive of duly granted time extensions if any, NPC shall, without prejudice to its other remedies under this Contract and under the applicable law, deduct from the Contract Price, as liquidated damages, the applicable rate of one tenth (1/10) of one (1) percent of the cost of unperformed portion for every day of delay until actual delivery or performance. Once the amount of liquidated damages reaches ten percent (10%), NPC may rescind or terminate the Contract without prejudice to other courses of action and remedies open to it.

ARTICLE XII
NON-ASSIGNMENT AND NO SUB-CONTRACT

The CONTRACTOR shall not, without the written approval of NPC, assign, transfer, pledge, sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, transfer, pledge, sub-contracting or any other disposition, shall be sufficient ground for NPC to terminate or cancel this Contract motu proprio without need of judicial action. Should NPC give its written approval, such consent shall not relieve the CONTRACTOR of its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of any sub-contract shall comply and conform with the terms and conditions of this Contract. The CONTRACTOR shall be responsible for the observance by the sub-CONTRACTOR of the terms and conditions of this Contract.


If any portion of the project sub-contracted is not performed faithfully in accordance with the contract, the sub-CONTRACTOR shall be removed or replaced immediately upon the written request of NPC, provided, however, that any failure of NPC to make such request shall not relieve the CONTRACTOR of its obligations under the contract. NPC shall not be responsible for the delays or costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-CONTRACTOR, or because of the late submission of its approval.

ARTICLE XIII
AGREEMENT MODIFICATION


No modification, alteration or waiver of any provision of this agreement shall be binding upon the Parties unless evidenced by a written amendment signed by the Parties.

SIGNED IN THE PRESENCE OF:


VINCENT B. CONCIO
(CONTRACTOR)


VINCENT B. CONCIO
Officer-in-Charge – Office of the
Manager, Watershed Management
Department

NATIONAL POWER CORPORATION
(NPC)


EMMANUEL A. UMALI
Officer-in-Charge, Office of the Vice
President, Corporate Affairs Group

BY:

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood
Project
Contract No. LOG MSSP 2023-12-117-ALC



NATIONAL POWER CORPORATION
(NPC)

BY:

EMMANUEL A. UMALI
Officer-in-Charge, Office of the Vice
President, Corporate Affairs Group

SIGNED IN THE

PRESENCE OF:

VINCENT B. CONCIO
Officer-in-Charge – Office of the
Manager, Watershed Management
Department

KATRANS MARKETING

BY:

EVA DULCINA TICNI OMAWENG
Proprietress

ARTICLE XIV SUSPENSION OF WORK

NPC may suspend the work wholly or partly by written order for a certain period of time, as it deems necessary due to force majeure or any fortuitous events as defined in the contract. The CONTRACTOR shall take all reasonable steps to minimize the costs allocable to the work covered by such order during work stoppage.

Before the suspension order expires, the procuring entity concerned shall either lift such order or terminate the work covered by the same. If the suspension order is lifted, or if the period of the order expires, the CONTRACTOR shall have the right to resume work. Appropriate adjustments shall be made in the delivery or contract schedule, or contract price, or both, and the contract shall be modified accordingly.

ARTICLE XV PRE-TERMINATION

Notwithstanding any provision to the contrary, NPC has the right to terminate, cancel and/or rescind this contract motu proprio, without need of judicial action, in case of breach thereof by the CONTRACTOR, by giving at least ten (10) day written notice, which shall be final and binding on all parties. Upon receipt of NPC's notice, the CONTRACTOR cannot remove, withdraw or pull-out any equipment, machinery, tool, material and supply brought to the project site without the written approval of NPC.

Any misrepresentation made by the CONTRACTOR in the submission of documents, or suppression of material facts, which if known could have disqualified the CONTRACTOR gives NPC the immediate right or recourse to motu proprio, without need of judicial action, rescind, abrogate or otherwise terminate the Contract.


Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall settle their respective accountabilities as of the date of termination, cancellation, or rescission, including the refund of any and all advances made, plus legal interest from the date of receipt of the amount or amount advanced.

ARTICLE XVI WARRANTY CLAUSE


CONTRACTOR hereby warrants that it or its representative has not offered or paid, directly or indirectly, any government officer and NPC official or employee any consideration or commission for the Contract nor has it or its representative exerted or utilized any corrupt or unlawful influence to secure or solicit this Contract for any consideration or commission; that the CONTRACTOR will not

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood
Project
Contract No. LOG MSSP 2023-12-117-ALC

NATIONAL POWER CORPORATION
(NPC)

BY: 
EMMANUEL A. UMALI
Officer-in-Charge, Office of the Vice
President, Corporate Affairs Group

SIGNED IN THE PRESENCE OF:


VINCENT B. CONCIO
Officer-in-Charge – Office of the
Manager, Watershed Management
Department


CONRADO P. CAPRAS
(CONTRACTOR)

KATRANS MARKETING

BY: 
EVA DULCINA TICNI OMAWENG
Proprietress

subcontract any portion or portions of the scope of work of the Contract awarded to it to any official or employee of the NPC and to the relatives within the 3rd degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project execution; and that if any commission is being paid to a private person; it shall disclose the name of said person and the amount being paid; and that any violation of this Warranty shall constitute sufficient ground for the rescission or cancellation of this Contract; or the reduction from the Contract Price of the consideration or commission paid without prejudice to the filing of any action for the violation of RA No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the CONTRACTOR and/or its representative and/or the erring NPC official(s) and employee(s).

ARTICLE XVII
JOINT AND SEVERAL LIABILITY

The liability of the CONTRACTOR and/or any and all of the entities representing it on any manner under this Contract or relating to thereto is joint and several and for this reason NPC may proceed against any or all of them.

ARTICLE XVIII
VALIDITY CLAUSE

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

ARTICLE XIX
EFFECTIVITY

This Contract shall become effective upon the issuance of the Notice to Proceed.

ARTICLE XX
VENUE OF ACTION

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract shall be exclusively in the proper court of Quezon City, Philippines only.

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood Project
Contract No. LOG MSSP 2023-12-117-ALC



IN WITNESS WHEREOF, the parties hereto have signed this Contract this 17th day of January 2024 at Quezon City, Philippines.

NATIONAL POWER CORPORATION
(NPC)

KATRANS MARKETING
(CONTRACTOR)

BY:

EMMANUEL A. UMALI
OIC-OVP, Corporate Affairs Group

BY:

EVA DULCINA TICNI OMAWENG
Proprietress

SIGNED IN THE PRESENCE OF:

VINCENT B. CONCIO
OIC - OM, Watershed Management
Department
(NPC)

GILBERTO R. CADAS

FUNDS AVAILABLE

LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance

Certificate of Budgetary Inclusion	
Period:	<u>FY 2024</u>
Account / WO/JO:	<u>PAO 24-12-0470</u>
CBI Reference No.:	<u>4206031</u>
Cost Center:	<u>4206031</u>
Amount:	<u>₱ 630,600-</u>

Salvacion F. Aragon
Manager, BPRD

(5)

CERTIFIED FUNDS AVAILABLE	
PERIOD:	<u>2020</u>
JOB ORDER:	<u>JO 2003093</u>
COST CENTER:	<u>4206031</u>
AMOUNT:	<u>₱ 1,050,000.00</u>

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood
Project
Contract No. LOG MSSP 2023-12-117-ALC

REPUBLIC OF THE PHILIPPINES)
QUEZON CITY) S.S.

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this ___ day of JAN 17 2024, 2024, personally appeared **MR. EMMANUEL A. UMALI**, OIC-OVP, Corporate Affairs Group, **NATIONAL POWER CORPORATION**, with Document Identification in the form of Company ID No. APW1300246, known to me and to me known to be the same person who executed the foregoing instrument consisting of sixteen (16) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and she acknowledged before me that the same is her free and voluntary act and deed and that of the Company she represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public
Until December 31, 2024
IBP Lifetime No.: _____
PTR No.. _____

ATTY. DIWA RAFAEL B. BONTUYAN
Notary Public for Quezon City
Commission No. NP-404 (2023-2024)
Commission Expires on 31 December 2024
Roll No. 64390
IBP No. 1006807; 02/07/2023; Quezon City
PTR No. 4540603; 04/20/2023; Quezon City
MCLE No. VII-0009839; 02/14/2022; Pasig City
4th Floor NPC Office Building
Quezon Ave. cor. BIR Road
Diliiman, Quezon City

Doc. No. 217 ;
Page No. 45 ;
Book No. 1 ;
Series of 2024.

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood Project
Contract No. LOG MSSP 2023-12-117-ALC

REPUBLIC OF THE PHILIPPINES)
La Trinidad, Benguet) S.S

Handwritten signature

ACKNOWLEDGEMENT

Handwritten signature

BEFORE ME, a Notary Public for and in La Trinidad, Benguet, Philippines, this _____ day of JAN 05 2024 personally appeared **MS. EVA DULCINA TICNI OMAWENG**, Proprietress, **KATRANS MARKETING** with Identification Document in the form of _____, issued by _____ at _____, on _____, known to me and to me known to be the same person who executed the foregoing instrument consisting of sixteen (16) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and she acknowledged before me that the same is her free and voluntary act and deed and that of the Company she represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public
Until December 31, 2023
IBP Lifetime No.: _____
PTR No.: _____

Doc. No.: 293
Page No.: 10
Book No.: 39
Series of 2024

Nardo Castaneda Tacyo
NARDO CASTANEDA TACYO
Notary Public for Benguet Province until December 31, 2024
Room 306 J & F Irepan Building Km 5 La Trinidad, Benguet
PTR No. 7913992/1-2-2029 / Benguet
IBP No. 377189/12-28-2023 / Baguio-Benguet
Roll No. 73069 / 00-10-10 / Manila / TIN: 457-162-396
Mobile no. 0930-381-5496 / Email: nardotacyo@yahoo.com

Contract between NPC and Katrans Marketing
Service Contract for the San Roque Watershed Community Development and Livelihood Project
Contract No. LOG MSSP 2023-12-117-ALC


Handwritten initials

NATIONAL POWER CORPORATION
(NPC)

SIGNED IN THE PRESENCE OF:

KATRANS MARKETING

BY:


EMMANUEL A. UMALI
 Officer-in-Charge, Office of the Vice
 President, Corporate Affairs Group


VINCENT B. CONCIO
 Officer-in-Charge – Office of the
 Manager, Watershed Management
 Department


EDUARDO R. CARAP
 (CONTRACTOR)

BY:


EVA DULCINA TICNI OMAWENG
 Proprietress

ANNEX A

**SCHEDULE OF REQUIREMENTS
 BID PRICE SCHEDULE**

**SERVICE CONTRACT FOR THE SAN ROQUE WATERSHED COMMUNITY DEVELOPMENT AND LIVELIHOOD PROJECT
 PR NO. HO-LAR23-007 / PB231107-NA00336**

ITEM NO.	DESCRIPTION	Qty	UNIT	UNIT PRICE OF SERVICES TO BE RENDERED		TOTAL PRICE
				Unit Price of Services (Phil. Peso)	Value Added Tax and other Taxes (Phil. Peso)	
(A)	(B)	(C)	(D)	(E)	(F)	(G)
1	Supply of Labor and Materials for the Conduct of Livelihood Project (Swine Dispersal)	1	LOT	955,500.00	94,500.00	1,050,000.00
TOTAL AMOUNT (Php)						1,050,000.00

2