

BY:


JOCELYN C. CALAUS
Proprietress / Manager

CONTRACT NO. LOG MSSP 2024-02-036-ALC

REPLACEMENT OF EXISTING FENCE AT DINAGAT DIESEL
POWER PLANT

PR No. S3-DIN24-001 / PB240125-RA

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into in Quezon City, Philippines, by and between:

The **NATIONAL POWER CORPORATION**, a government-owned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at Gabriel Y. Itchon Building, Sen. Miriam P. Defensor-Santiago Avenue (formerly BIR Road) corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its Vice President, Small Power Utilities Group, **MR. RENE B. BARRUELA**, who is duly authorized to represent it in this transaction, hereinafter referred to as **NPC**;

- and -

MANUELA CONSTRUCTION SERVICES, a proprietorship duly organized and existing under and by virtue of the laws of Republic of the Philippines with office address at Bascon Petron Park Quezon, Brgy. Rotonda, Koronadal City, South Cotabato, Philippines herein represented by its Proprietress / Manager, **MS. JOCELYN C. CALAUS**, who is duly authorized to represent it in this transaction, hereinafter referred to as **CONTRACTOR**.

WITNESSETH: That –

WHEREAS, on 29 December 2023, NPC posted the Invitation to Bid for the Public Bidding for the Replacement of Existing Fence at Dinagat Diesel Power Plant;

WHEREAS, there were four (4) prospective bidders who secured the bidding documents and participated in the bidding conducted on 25 January 2024 on the aforesaid undertaking;

WHEREAS, CONTRACTOR's bid offer was considered as the lowest calculated and responsive bid;

SIGNED IN THE PRESENCE OF:


Christian Ang
(CONTRACTOR)


LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY:



RENE B. BARRUELA
Vice President, Small Power Utilities Group

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

9


BY:


RENE B. BARRUELA
Vice President, Small Power Utilities Group


LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)


Christian Arg
(CONTRACTOR)

BY:


JOCELYN C. CALAUS
Proprietress / Manager

WHEREAS, NPC accepted the said bid of the CONTRACTOR;

NOW, THEREFORE, in view of the foregoing premises and for and in consideration of the mutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

ARTICLE I
DOCUMENTS COMPRISING THE CONTRACT

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

1. Bid Documents for the Replacement of Existing Fence at Dinagat Diesel Power Plant, PR No. S3-DIN24-001/PB240125-RA;
2. Post-qualification Report dated 12 February 2024;
3. Bid Opening/Evaluation Report dated 26 January 2024;
4. CONTRACTOR's bid proposal dated 22 January 2024;
5. Notice of Award dated 29 February 2024;
6. Notice to Proceed; and
7. The Performance Security to be filed by CONTRACTOR in accordance with this Contract.

The documents mentioned above shall collectively be referred to as "Contract Documents".

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the latter shall govern. Should there be any inconsistency/discrepancy, among the Contract Documents, the document with the latest date shall prevail.

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

AFG-LOG-007.F01
Rev No. 0
Sheet 2 of 14



BY:

JOCELYN C. CALAUS
Proprietress / Manager

Christian Any
(CONTRACTOR)

Lorlina E. Bomediano
LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)

BY:

Rene B. Barruela
RENE B. BARRUELA
Vice President, Small Power Utilities Group

ARTICLE II
SCOPE OF WORKS

The works and services to be performed under this Contract shall essentially consist of, but not limited to the following:

CIVIL WORKS

1. Moving-in including furnishing, supervision, construction, operation and maintenance of general construction facilities and Moving-out thereof after completion and acceptance;
2. Complete construction of fence including demolition of existing perimeter fence as indicated in the drawings; and
3. All other works and services required to complete the project.

ELECTRICAL WORKS

1. Supply, Installation and Test of Complete Perimeter Lights.

MINIMUM REQUIRED PERSONNEL

For the duration of the contract, the Contractor shall have the following minimum required personnel assigned to the project:

- a. One (1) Project Engineer

Registered Civil Engineer who had supervised at least a project similar in nature as to the type and cost of the proposed project within the last ten (10) years. Must have at least three (3) years professional experience as Civil Engineer on similar project.

- b. One (1) Safety Officer 2

Construction Safety Officer who has completed at least forty (40) hours of Construction Safety and Health Training (COSH) from Occupational Safety and Health Center (OSHC) or Safety Training Organizations (STOs) accredited by the Department of Labor and Employment (DOLE).

The above key personnel must either be employed by the CONTRACTOR or contracted to be employed for the project.

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

BY:


JOCELYN C. CALAUS
Proprietress / Manager

MINIMUM REQUIRED CONSTRUCTION EQUIPMENT

The list of construction equipment (owned or leased) shall include the following:

- a. Welding Machine (300 Amp) - 1 unit
- b. Concrete Mixer (1-bagger) - 1 unit
- c. Oxy-acetylene gas cutter - 1 unit
- d. Bar cutter (25mm O capable) - 1 unit
- e. Concrete Vibrator (3.5 hp) - 1 unit

CONTRACTOR shall submit the Program of Work to NPC within Ten (10) calendar days upon acceptance of the Notice of Award.

The period between Program of Work updates is Thirty (30) calendar days.

The amount to be withheld for late submission of an updated Program of Work is One percent (1%) of contract amount.

The date by which "as built" drawings and operating and maintenance manuals are required is within thirty (30) calendar days after completion of contract.

The amount to be withheld for failing to produce "as built" drawings and/or operating and maintenance manuals by the date required is Five percent (5%) of contract amount.

**ARTICLE III
COMMENCEMENT AND COMPLETION PERIOD**

CONTRACTOR shall complete the WORKS within one hundred (120) calendar days. The contract period is inclusive of five (5) unworkable days considered unfavorable for the execution of the works. The total contract duration shall reckoned from the date of contract effectivity of the Notice to Proceed.


Christian Aray
(CONTRACTOR)


RENE B. BARRUELA
Vice President, Small Power Utilities Group



LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

AFG-LOG-007.F01
Rev. No. 0
Sheet 4 of 14

MANUELA CONSTRUCTION SERVICES
(CONTRACTOR)

BY:


JOCELYN C. CALAUS
Proprietress / Manager

**ARTICLE IV
PAYMENTS**

For and in consideration of the WORK to be undertaken by CONTRACTOR as specified in the preceding Article II hereof, NPC shall pay the CONTRACTOR in Philippine Currency and in accordance with the Contract Documents, the unit and lump sum prices hereof in the total amount of **PHILIPPINE PESOS FOUR MILLION NINE HUNDRED EIGHTY NINE THOUSAND NINE HUNDRED EIGHTY THREE PESOS AND 37/100 (PHP 4,989,983.37) net of PHP 262,000.00 discount offered.**

All forms of taxes, such as value added tax (VAT) including municipal licenses and permits, and others that may be imposed by the Philippine Government, or any of its agencies and political subdivisions in connection with the Contract shall be for the account of the CONTRACTOR.

**ARTICLE V
EXTENSION OF CONTRACT**

No extension of contract time shall be granted to the CONTRACTOR due to (i) ordinary unfavorable weather conditions; (ii) inexcusable failure or negligence of CONTRACTOR to provide the required supplies, materials or equipment; and (iii) when the reason given for the extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation of contract documents agreed upon by the parties before contract perfection.

NPC shall not be liable for any claim associated with the extension of contract time unless it has examined the facts as well as the extent of delay, and has agreed in writing that the CONTRACTOR is entitled for an extension of time.

**ARTICLE VI
ENTIRE CONTRACT**

The contract is for one whole, complete work. Partial payments made by NPC and/or or the use of parts of the work or its equivalent shall not constitute as acceptance of any part of the work prior to its completion and final acceptance in writing by NPC.

SIGNED IN THE PRESENCE OF:


Christian Ang
(CONTRACTOR)


LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY:


RENE B. BARRUELA
Vice President, Small Power Utilities Group

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

AFG-LOG-007.F01
Rev. No. 0
Sheet 5 of 14

9

BY:


JOCELYN C. CALAUS
Proprietress / Manager

**ARTICLE VII
CONTRACTOR'S LIABILITY**

The Parties hereby agree that the employees of the CONTRACTOR are not employees of NPC. NPC shall not in any way be liable or responsible for any personal injury or damages, including death sustained or caused by any of the employees of the CONTRACTOR, including its sub-contractor, agent or supplier, whether or not occurring during the performance of their duties. The CONTRACTOR agrees and binds itself to indemnify NPC for whatever injury or damages caused or occasioned by the failure, negligence or conduct of the CONTRACTOR and/or its employees, sub-contractors, agents, suppliers or consultants arising out of on in connection with or on the occasion of the performance of the Contract. The CONTRACTOR shall, at all times, stand solely liable and/or responsible for the enforcement of and compliance with all existing laws, rules and regulations; and binds itself to save and hold NPC free and harmless from any and all liability in respect thereof and/or arising there from and/or by reason of this Contract and its implementation.


Christian Ang
(CONTRACTOR)

**ARTICLE VIII
RESPONSIBILITY OF THE CONTRACTOR**

The CONTRACTOR shall assume full responsibility for the entire contract work until its final acceptance by NPC and shall be held responsible for any damage or destruction of works until final acceptance.

BY: 
RENE B. BARRUELA
Vice President, Small Power Utilities Group


LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)

**ARTICLE IX
NON-ASSIGNMENT AND NO SUBCONTRACTING**

The CONTRACTOR shall not, without the written approval of NPC, assign, transfer, pledge, sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, transfer, pledge, sub-contracting or any other disposition, shall be sufficient ground for NPC to terminate or cancel this Contract motu proprio without need of judicial action. Should NPC give its written approval, such consent shall not relieve the CONTRACTOR of its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of any subcontract shall comply and conform with the terms and conditions of this Contract. The CONTRACTOR shall be responsible for the observance by the sub-contractor of the terms and conditions of this Contract.

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

BY:

JOCELYN C. CALAUS
Proprietress / Manager

Christian Ang
(CONTRACTOR)

René B. Barruela
RENE B. BARRUELA
Vice President, Small Power Utilities Group

Lorlina E. Bomediano
LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)

If any portion of the project sub-contracted is not performed faithfully in accordance with the contract, the sub-contractor shall be removed or replaced immediately upon the written request of NPC, provided, however, that any failure of NPC to make such request shall not relieve the CONTRACTOR of its obligations under the contract. NPC shall not be responsible for the delays or costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor, or because of the late submission of its approval.

ARTICLE X
AGREEMENT MODIFICATION

No modification, alteration or waiver of any provision of this agreement shall be binding upon the Parties unless evidenced by a written amendment signed by the Parties.

ARTICLE XI
SUSPENSION OF WORK

NPC or its duly authorized representative shall have the authority to suspend the work, wholly or partly, by written order for period/s as may be deemed necessary due to force majeure, fortuitous event, failure on the part of the CONTRACTOR to correct bad working conditions which are unsafe for workers or third parties, failure to carry out valid orders given by NPC, failure to perform any provisions of this contract, and due to adjustment of plans to suit field conditions as found necessary by NPC during construction. The CONTRACTOR shall immediately comply with work suspension, either wholly or partly.

ARTICLE XII
PRETERMINATION

Notwithstanding any provision to the contrary, NPC has the right to terminate, cancel and/or rescind this contract motu proprio, without need of judicial action, in case of breach thereof by the CONTRACTOR, by giving at least ten (10) day written notice, which shall be final and binding on all parties. Upon receipt of NPC's notice, the CONTRACTOR cannot remove, withdraw or pull-out any equipment, machinery, tool, material and supply brought to the project site without the written approval of NPC.


Any misrepresentation made by the CONTRACTOR in the submission of documents, or suppression of material facts, which if known could have disqualified the contractor gives NPC the immediate right or recourse to motu proprio, without need of judicial action, rescind, abrogate or otherwise terminate the Contract.

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

AFG-LOG-007.F01
Rev. No. 0
Sheet 7 of 14

9

BY:


JOCELYN C. CALAUS
Proprietress / Manager


Christian Ang
(CONTRACTOR)


LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)


RENE B. BARRUELA
Vice President, Small Power Utilities Group

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall settle their respective accountabilities as of the date of termination, cancellation, or rescission, including the refund of any and all advances made, plus legal interest from the date of receipt of the amount or amount advanced.

**ARTICLE XIII
REMEDY AND RELIEF**

Should there be any dispute or controversy in connection with this Contract, the Parties, as far as practicable, shall settle it amicably. In the event that such dispute or disagreement be not resolved to the parties' satisfaction, the matter shall be submitted to arbitration in the Philippines according to the provisions of Republic Act No. 876, otherwise known as the "Arbitration Law". Provided, however, that disputes within the competence of the Construction Industry Arbitration Commission shall be submitted thereto, Arbitration proceedings shall be without prejudice to the right of the NPC to rescind or terminate this Contract.

Should NPC be constrained to resort to court action to enforce or safeguard its rights and interests under this Contract, the CONTRACTOR shall be liable to NPC for attorney's fees in the amount equivalent to twenty percent (20%) of the sum total claimed in the complaint, exclusive of other damages and the expenses of litigation.

In case a dispute or disagreement arises between NPC and the CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall follow the instruction of NPC relative thereto, otherwise, the CONTRACTOR shall have no right to ask for arbitration or go to court for relief.

**ARTICLE XIV
PERFORMANCE SECURITY**

To guarantee the faithful performance of the CONTRACTOR's obligation under this Contract, the CONTRACTOR shall post a Performance Security which shall remain valid and effective during the contract duration.

- a. Cash Manager's/Cashier's Check, Bank Draft/Guarantee issued by a Universal Bank or Irrevocable Letter of Credit issued by a Universal or Commercial Bank: provided however, that it shall be confirmed or authenticated by a Universal or Commercial Bank, if issued by a foreign bank, equivalent to ten (10%) of the contract price.

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC



BY:

JOCELYN C. CALAUS
Proprietress / Manager

Christian Ang
(CONTRACTOR)

Rene B. Barruela
RENE B. BARRUELA
Vice President, Small Power Utilities Group

Lorlina E. Bomediano
LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)

- b. Surety Bond callable upon demand and penal in nature issued by a Surety or Insurance Company duly certified by the Insurance Commission as authorized to issue such security which shall be Thirty Percent (30%) of the total contract price.

The Insurance Company that will issue Performance Security must be accredited by the Insurance Commission and acceptable to NPC.

The performance security shall be valid for the duration of the contract and shall remain valid and effective until after sixty (60) days from NPC's final acceptance of the project, unless the contract duration is extended, in which case the validity of the performance security shall accordingly be extended.

The performance security shall also be answerable for any damages or penalties or any expenses that NPC may suffer as a result of the failure of the CONTRACTOR to perform its obligation under this Contract including the defects liability period of one year. The Performance Security shall be entirely confiscated by NPC upon default of CONTRACTOR.

In case of surety bond, any extension of the contract time granted to the CONTRACTOR, shall be considered as given, and any modification of the contract shall be considered as authorized, as if with the expressed consent of the surety, provided that such extension or modifications falls within the effective period of the said surety bond. However, in the event that the extension of the contract time would be beyond the effective period of the surety bond first posted, it shall be the sole obligation of the CONTRACTOR to post an acceptable Performance Security within ten (10) calendar days after the contract time extension has been granted by NPC.

The performance security shall be discharged by NPC and return to the CONTRACTOR only after the required warranty security/guarantee bond shall have been posted by the CONTRACTOR.


**ARTICLE XV
GUARANTEE BOND**

To assure that any structural defects in the WORK shall be corrected by the CONTRACTOR, and to cover third party liabilities, the CONTRACTOR shall post a Guarantee Bond after the final acceptance of the Work. This is also a pre-requisite to the discharge and release to the CONTRACTOR of the retention money. The Guarantee Bond shall remain valid and effective for the period of one (1) year. The Guarantee Bond shall be posted before the release of the ten percent (10%) retention money provided for in the Bidding Documents. This shall be either in the form of Cash, Letter of Credit issued by a Universal or Commercial Bank equivalent to five percent (5%) of the total contract price, or Bank guarantee confirmed by Universal or Commercial bank equivalent to 10% of the total contract price or Surety Bond penal in nature and callable upon demand issued by any surety or insurance company duly certified by the Insurance Commission as authorized to issue

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC


9

BY:


Christian Aray
(CONTRACTOR)


LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)


RENE B. BARRUELA
Vice President, Small Power Utilities Group
(NPC)


JOCELYN C. CALAUS
Proprietress / Manager

such security, equivalent to thirty percent (30%) of the total contract price. The CONTRACTOR shall be held responsible for Structural Defects for the number of years mentioned in the Bidding Documents

ARTICLE XVI
LIQUIDATED DAMAGES

Should CONTRACTOR fail to satisfactorily complete the WORK within the stipulated contract time, plus any time extension duly granted and is hereby in default under this Contract, CONTRACTOR shall pay liquidated damages to NPC for each day that the Completion Date is later than the intended Completion Date. The applicable liquidated damages is at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion for every day of delay. NPC shall deduct liquidated damages from payments due to CONTRACTOR. Payment of liquidated damages shall not affect the CONTRACTOR's liabilities. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of this Contract, NPC may rescind or terminate this Contract without prejudice to other course of action and remedies available under circumstances.

ARTICLE XVII
WARRANTY CLAUSE

CONTRACTOR hereby warrants that it or its representative has not offered or paid, directly or indirectly, any government officer and NPC official or employee any consideration or commission for the Contract nor has it or its representative exerted or utilized any corrupt or unlawful influence to secure or solicit this Contract for any consideration or commission; that the CONTRACTOR will not subcontract any portion or portions of the scope of work of the Contract awarded to it to any official or employee of the NPC and to the relatives within the 3rd degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project prosecution; and that if any commission is being paid to a private person; it shall disclose the name of said person and the amount being paid; and that any violation of this Warranty shall constitute sufficient ground for the rescission or cancellation of this Contract; or the reduction from the Contract Price of the consideration or commission paid without prejudice to the filing of any action for the violation of RA No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the CONTRACTOR and/or its representative and/or the erring NPC official(s) and employee(s).


Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

AFG-LOG-007.F01
Rev. No. 0
Sheet 10 of 14

9

MANUELA CONSTRUCTION SERVICES
(CONTRACTOR)

BY:


JOCELYN C. CALAUS
Proprietress / Manager

ARTICLE XVIII
VALIDITY CLAUSE

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

ARTICLE XIX
VENUE OF ACTION

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract shall be exclusively in the proper court of Quezon City, Philippines.

SIGNED IN THE PRESENCE OF:


Christian Ang
(CONTRACTOR)


LORLINA E. BOMEDIANO
OIC-OVP, Admin and Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY: 
RENE B. BARRUELA
Vice President, Small Power Utilities Group

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

AFG-LOG-007.F01
Rev. No. 0
Sheet 11 of 14

9

IN WITNESS WHEREOF, the parties hereto have signed this Contract this 25th day of March, 2024 at Quezon City, Philippines.


NATIONAL POWER CORPORATION
(NPC)

MANUELA CONSTRUCTION SERVICES
(CONTRACTOR)

BY: 
RENE B. BARRUELA
Vice President, Small Power Utilities
Group



BY: 
JOCELYN C. CALAUS
Proprietress / Manager

SIGNED IN THE PRESENCE OF:


LORLINA E. BOMEDIANO
OIC-OVP, Admin & Finance
(NPC)


Christian Ang
(CONTRACTOR)

FUNDS AVAILABLE


LORLINA E. BOMEDIANO
Sr. Dept. Manager, Finance


(6)

CERTIFIED FUNDS AVAILABLE	
PERIOD	: 2024
JOB ORDER	: WJ04 E726A37
COST CENTER	: 668 1024
AMOUNT	: P4,989,983.37

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

REPUBLIC OF THE PHILIPPINES)
QUEZON CITY) S.S.

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this
MAR 25 2024 day of _____, 2024, personally appeared **MR. RENE B. BARRUELA**, Vice President, Small Power Utilities Group, **NATIONAL POWER CORPORATION**, with Document Identification in the form of Company ID No. APW1300668, known to me and to me known to be the same person who executed the foregoing instrument consisting of fourteen (14) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Corporation he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public
Until December 31, 2024
IBP Lifetime No.: _____
PTR No.: _____

Doc. No. 1 ;
Page No. 2 ;
Book No. 4 ;
Series of 2024.

ATTY. RODOLFO M. DE GUZMAN, JR.
Notary Public for Quezon City
Commission No. NP-339(2023-2024)
Commission Expires on 31 December 2024
Roll No. 44291
IBP No. 307797; 01/31/2023; Tarlac
PTR No. 5661363; 01/12/2024; Quezon City
MCLE No. VII-0016459; 4/27/2022; Pasig City
4th Floor Gabriel Y. Itchon Building
Senator Defensor-Santiago Avenue (formerly BIR Road)
Corner Quezon Avenue, Diliman, Quezon City

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

REPUBLIC OF THE PHILIPPINES)
Q1 City of Koronadal) S.S

ACKNOWLEDGEMENT

BEFORE ME a Notary Public for and in the City of Koronadal Philippines, this
NOV 14 2024 day of NOVEMBER, 2024, personally appeared **MS. JOCELYN C. CALAUS**, Proprietress / Manager, **MANUELA CONSTRUCTION SERVICES** with Identification Document in the form of: PRC ID, issued by PRC at KORONADAL, on 09-04-1989, known to me and to me known to be the same person who executed the foregoing instrument consisting of fourteen (14) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and she acknowledged before me that the same is her free and voluntary act and deed and that of the Corporation she represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

JOFFREY L. MONTEFRIO
Notary Public
Koronadal City, South Cotabato
Rooms 2 & 3, 2/F, Supermarket Bldg, Koronadal City
PTR No. 194-058-802 Koronadal City
BP No. 180884
Roll Number 2422 TIN 194-058-802
Notarial Commission No. 876
Expires December 31, 2024

Doc. No.: 397
Page No.: 5
Book No.: VII
Series of 2024.

Contract between NPC and Manuela Construction Services
Replacement of Existing Fence at Dinagat Diesel Power Plant
Contract No. LOG MSSP 2024-02-036-ALC

AFG-LOG-007.F01
Rev. No. 0
Sheet 14 of 14

9

BY: 
RENE B. BARRUELA
 Vice President, Small Power Utilities Group


LORLINA E. BOMEDIANO
 OIC-OVP, Admin and Finance
 (NPC)


Christian Ang
 (CONTRACTOR)

BY: 
JOCELYN C. CALAUS
 Proprietress / Manager

ANNEX A

**BID PRICE SCHEDULE
SUMMARY**

**REPLACEMENT OF EXISTING FENCE AT DINAGAT DPP
S3-DIN24-001 / PB240125-RA**

ITEM NO.	PARTICULARS	TOTAL AMOUNT
1.0	Civil Works	4,222,653.49
2.0	Electrical Works	1,029,329.88
	Total Amount of Civil Works & Electrical Works	5,251,983.37
	Less: Discounted Price	262,000.00
	TOTAL AMOUNT	₱ 4,989,983.37

2