

The BAC declared the bid of JBBS as read and as corrected in the amount of **P2,299,904.30** as the Single Calculated Bid (SCB) and advise the TWG to conduct post-qualification and verification activities.

The bid opening for PB 2 was held on **06 March 2023**, 9:30 AM at the Kahaa Room, NPC, Dilliman Q. C. Only JBB Builders and Supply (JBBS) purchased bid documents and submitted proposals.

Public Bidding No. 2 (PB2)

The bid opening for PB 1 was held on **23 January 2023**, 9:30 AM at the Kahaa Room, NPC, Dilliman Q. C. No bid was submitted, hence, the BAC declared failure of bidding.

Public Bidding No. 1 (PB1)

This procurement is intended for the renovation of powerhouse and facilities improvements for Batan Diesel Power Plant (Batan DPP), Rapurapu, Albay. The project duration is one hundred twenty (120) calendar days inclusive of seven (7) unworkable calendar days.

The TWG was created pursuant to **Memorandum Order No. 2022-0421** dated **15 December 2022** to facilitate the procurement of the subject project.

A. BACKGROUND

Submitted for consideration of the Bids and Awards Committee (BAC) is the summary report on the tasks undertaken by the Technical Working Group (TWG) during the bid submission/opening held on 06 March 2023 for the procurement of the subject project.

DATE

: 27 March 2023

FROM

: THE TECHNICAL WORKING GROUP

FOR

: THE BIDS AND AWARDS COMMITTEE

MEMORANDUM

RECEIVED BY: *fdf*
DATE: *2:00pm*
TIME: *2:00pm*
LOGISTICS DEPT.
MSSPD

SUBJECT : POST-QUALIFICATION REPORT
Re: RENOVATION OF POWERHOUSE AND FACILITIES
IMPROVEMENTS FOR BATAN DIESEL POWER PLANT (BATAN
DPP); PR No. S1-BAT 23-001 (PB2)

NATIONAL POWER CORPORATION



PR 14 20

The BAC declared the bid of JBBS as read and as corrected in the amount of P2,299,904.30 as the Single Calculated Bid (SCB) and advise the TWG to conduct post-qualification and verification activities.

The bid opening for PB 2 was held on 06 March 2023, 9:30 AM at the Kanao Room, NPC, Dilliman Q. C. Only JBB Builders and Supply (JBBS) purchased bid documents and submitted proposals.

Public Bidding No. 2 (PB2)

The bid opening for PB 1 was held on 23 January 2023, 9:30 AM at the Kanao Room, NPC, Dilliman Q. C. No bid was submitted, hence, the BAC declared failure of bidding.

Public Bidding No. 1 (PB1)

This procurement is intended for the renovation of powerhouse and facilities improvements for Batan Diesel Power Plant (Batan DPP), Rapurapu, Albay. The project duration is one hundred twenty (120) calendar days inclusive of seven (7) unworkable calendar days.

The TWG was created pursuant to Memorandum Order No. 2022-0421 dated 15 December 2022 to facilitate the procurement of the subject project.

A. BACKGROUND

Submitted for consideration of the Bids and Awards Committee (BAC) is the summary report on the tasks undertaken by the Technical Working Group (TWG) during the bid submission/opening held on 06 March 2023 for the procurement of the subject project.

MEMORANDUM

FOR : THE BIDS AND AWARDS COMMITTEE

FROM : THE TECHNICAL WORKING GROUP

SUBJECT : POST-QUALIFICATION REPORT
Re: RENOVATION OF POWERHOUSE AND FACILITIES
DPP; PR No. S1-BAT 23-001 (PB2)

DATE : 27 March 2023

MSSPD
LOGISTICS DEPT.

RECEIVED BY: *fb*
DATE: *27* APR 2023
TIME: *2:00pm*

NATIONAL POWER CORPORATION



B. SALIENT PROVISIONS

Approved Budget for the Contract (ABC)	P2,325,000.00
Contract Duration	120 Calendar Days reckoned from the contract effectiveness stated in the Notice to Proceed (NTP)
Project Location	Batan DPP, Rapu Rapu, Albay
Mode of Procurement	Public Bidding
Mode of Award	Lot Award
Authority to Implement	Included in the Interim 2023 APP
CFA 2023 in the amount of	P2,325,000.00
Source of Funds: UC-ME (M)	Issued by Ms. L.A Chavez OIC, CD

C.

POST-QUALIFICATION AND VERIFICATION

The post-qualification/verification to JBB Builders and Supply (JBBS) was undertaken at NPC Waiting Lounge on 15 March 2023. Results of the post-qualification/verification are as follows:

1. Verification/Evaluation of Legal Requirements

The following licenses, certificates, permits and agreements submitted by JBBS as indicated in the Checklist of Requirements were verified and validated.

Documents	Findings / Ratings
PhIGEPS Certificate of Registration and Membership under Platinum Category in accordance with Section 8.5.2 of the IRR, valid until 07 January 2024	Verified/ Responsive
DTI Certificate Issued on 04 July 2023	Verified/ Responsive
Mayor's Permit valid until 31 December 2023	Verified/ Responsive
Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed and approved by the BIR Valid until 13 June 2023	Verified/ Responsive

2. Evaluation of Technical Requirements

The following documents were verified and validated to ascertain conformance with technical requirements:

a. Ongoing Contracts

Title of Contracts	Findings / Ratings
No on-going contract	Responsive

b. SLCC/Track Record, Contract Value of at least 50% of ABC of P3,072,000.00

B. SALIENT PROVISIONS

Approved Budget for the Contract (ABC)	P2,325,000.00
Contract Duration	120 Calendar Days reckoned from the contract effectiveness stated in the Notice to Proceed (NTP)
Project Location	Batan DPP, Rapu Rapu, Albay
Mode of Procurement	Public Bidding
Mode of Award	Lot Award
Authority to Implement	Included in the Interim 2023 APP
CFA 2023 in the amount of	P2,325,000.00
Source of Funds: UC-ME (M)	Issued by Ms. L.A Chavez OIC, CD

C.

POST-QUALIFICATION AND VERIFICATION

The post-qualification/verification to JBB Builders and Supply (JBBS) was undertaken at NPC Waiting Lounge on 15 March 2023. Results of the post-qualification/verification are as follows:

1. Verification/Evaluation of Legal Requirements

The following licenses, certificates, permits and agreements submitted by JBBS as indicated in the Checklist of Requirements were verified and validated.

Documents	Findings / Ratings
PHIGEPS Certificate of Registration and Membership under Platinum Category in accordance with Section 8.5.2 of the IRR, valid until 07 January 2024	Verified/ Responsive
DTI Certificate issued on 04 July 2023	Verified/ Responsive
Mayor's Permit valid until 31 December 2023	Verified/ Responsive
Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed and approved by the BIR Valid until 13 June 2023	Verified/ Responsive

2. Evaluation of Technical Requirements

The following documents were verified and validated to ascertain conformance with technical requirements:

a. Ongoing Contracts

Title of Contracts	Findings / Ratings
No on-going contract	Responsive

b. SLCC/Track Record, Contract Value of at least 50% of ABC of P3,072,000.00

Contract/Customer	Amount / Date Awarded	Findings / Ratings
Construction of Two-storey Building Trading Center (Phase I & II) LGU Compound, Tawog, Caramoan, Cam. Sur	Contract Amount P3,392,953.45 Completed on 30 Aug. 2022 Supported with NOA, NTP, Contract Agreement and Certificate of Completion/Acceptance	Verified/ Responsive

JBB Builders and Supply was not included in the latest list of blacklisting issued by the PhilGeeps.
Annex 1 -Post-qualification Checklist of Requirements
Annex 2 - Certification of no on-going project from the Bicol Operations Division

Contract/Customer	Amount / Date Awarded	Findings / Ratings
Construction of Two-storey Building Trading Center (Phase I & II) LGU Compound, Tawog, Caramoan, Cam. Sur	Contract Amount ₱3,392,953.45 Completed on 30 Aug. 2022 Supported with NOA, NTP, Contract Agreement and Certificate of Completion/Acceptance	Verified/ Responsive

JBB Builders and Supply was not included in the latest list of blacklisting issued by the PhilGeps.

Annex 1 - Post-qualification Checklist of Requirements
Annex 2 - Certification of no on-going project from the Bicol Operations Division

D. RECOMMENDATION

In view of the foregoing, the TWG recommends the approval of the award of contract to JBB Builders and Supply (JBBS) in the total amount of Two Million Two Hundred Ninety-Five Thousand Nine Hundred Four pesos and Thirty centavos (P2,295,904.30) for the Renovation of Powerhouse and Facilities Improvements for Batan DPP; PR No. S1-BAT-23-001 for being the Single Calculated and Responsive Bid (SCRB).

For the BAC's consideration and endorsement for award.

THE TECHNICAL WORKING GROUP

ISAGANI G. RABARA
Chairman

ATTY. MYRNA A. TE
Member

YURI I. SORIAO
Member

HAZEL B. DE LOS SANTOS
Member

ARIEL B. BEO
Member

RENE B. BARRUELA
Chairman

ATTY. ALDEN V. GIANAN
Vice-Chairman

ATTY. FRITZ BON-BON A. SOMYDEN
Member

BIVERLY B. ESTELLA
Member

GODOFREDO B. MAGPOC, JR.
Member

JUDITH M. MOJICA
Member

EDWIN T. TATEL
End User

APPROVED THE AWARD OF CONTRACT AS RECOMMENDED:

LARRY I. SABELLINA
VP - SPUG