



## NATIONAL POWER CORPORATION

### SUPPLEMENTAL / BID BULLETIN NO. 1

PR NO. MG-PLM24-001 / REF. NO. PB231121-AM00362  
Repair of Dam Apron Water Spill Structure at Pulangi IV HEPP

13 NOVEMBER 2023

All prospective bidders and authorized copy holders of the Bid Documents of the mentioned project are hereby informed of the change in the Contract Period, to wit:

SECTION VI – TECHNICAL SPECIFICATIONS PH-1.4 Contract Period	
FROM	TO
The Contractor shall complete the works as herein specified within <b>Thirty Five (35) calendar days</b> . The contract period is inclusive of three (3) unworkable days considered unfavorable for the execution of the works. The total contract duration shall be reckoned from the date of contract effectivity as specified in the Notice to proceed.	The Contractor shall complete the works as herein specified within <b>Sixty (60) calendar days</b> . The contract period is inclusive of three (3) unworkable days considered unfavorable for the execution of the works. The total contract duration shall be reckoned from the date of contract effectivity as specified in the Notice to proceed.

The contact person for site inspection is Mr. Reginaldo L. Natividad, Principal Engineer B, Pulangi IV HE Plant at contact no. 0906-7138117.

For the information and guidance of all concerned.

For the Bids and Awards Committee:

**ATTY. MELCHOR P. RIDULME**  
Vice President, Office of the Legal Counsel  
and Chairman, Bids and Awards Committee



NATIONAL POWER CORPORATION  
BIR Road cor. Quezon Avenue, Diliman  
Quezon City 1100, Philippines  
Tel. Nos. (632) 8921-3541 to 80 • Fax No. (632) 8921-2468  
Website: [www.napocor.gov.ph](http://www.napocor.gov.ph)

