DELGADO

erritory Buşiness Manager

Admin and Finance

E. BOMEDIANO

BY:

CONTRACT NO. LOG MSSP 2024-01-022-MDC

SUPPLY AND DELIVERY OF ENGINE LUBRICATING OIL TO SPUG POWER PLANTS AND BARGES FOR CY 2024 (LOT 1 - MINUYAN AND 31 OTHERS) HO-FMG24-003 / PB231227-AM

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into in Quezon City, Philippines, by and between:

The NATIONAL POWER CORPORATION, a governmentowned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at Gabriel Y. Itchon Building, Senator Miriam P. Defensor-Santiago Avenue (formerly BIR Road) corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its President and CEO, MR. FERNANDO MARTIN Y. ROXAS, who is duly authorized to represent it in this transaction, hereinafter referred to as NPC:

- and -

GULF OIL PHILIPPINES, INC., a corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with office address at 39 M Lozada St., Brgv. Sto. Rosario Silangan, Pateros, Philippines herein represented by its Territory Business Manager, MS. DIANE REGINE R. DELGADO, who is duly authorized to represent it in this transaction, hereinafter referred to as SUPPLIER;

WITNESSETH: That -

WHEREAS, on 08 December 2023, NPC posted the Invitation to Bid for the Public Bidding for the Supply and Delivery of Engine Lubricating Oil to SPUG Power Plants and Barges for CY 2024;

WHEREAS, there were two (2) prospective bidders who secured the Bidding Documents and participated in the Public Bidding conducted on 28 December 2023 on the aforesaid undertaking;

WHEREAS, the SUPPLIER's bid offer for the Supply and Delivery of Engine Lubricating Oil to SPUG Power Plants and Barges for CY 2024 (Lot 1 -Minuyan and 31 Others) was considered as the single/lowest calculated and responsive bid:

WHEREAS, NPC accepted the said bid of the SUPPLIER;

NOW, THEREFORE, in view of the foregoing premises and for and in consideration of the mutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

Contract between NPC and Gulf Oil Philippines, Inc. Supply and Delivery of Engine Lubricating Oil to SPUG Power Plants and Barges for CY 2024 (Lot 1 - Minuyan and 31 Others) Contract No. LOG MSSP 2024-01-022-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 1 of 10

SIGNED IN THE

DIANE REGINE R. DELGADO

Territory Business Manager

LORLINA E. BOMEDIANO OIC-OVP, Admin and Finance

ARTICLE I DOCUMENTS COMPRISING THE CONTRACT

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

- Bidding Documents for the Supply and Delivery of Engine Lubricating Oil to SPUG Power Plants and Barges for CY 2024 (PR No. HO-FMG24-003 / PB231227-AM);
- 2. Notice of Award dated 24 January 2024;
- 3. Post-qualification Report dated 15 January 2024;
- 4. Bid Opening and Evaluation Report dated 29 December 2023;
- Supplier's Proposal (Eligibility/Technical & Financial Components) dated 27 December 2023;
- 6. Supplemental/Bid Bulletin No. 1 dated 15 December 2023;
- 7. Notice to Proceed; and
- The Performance Security to be filed by SUPPLIER in accordance with this Contract.

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the latter shall govern. Should there be any inconsistency/discrepancy, among the Contract Documents, the documents with the latest date shall prevail.

ARTICLE II SCOPE OF WORK

Supply and delivery of Engine Lubricating Oil as specified in Section VI-Technical Specifications and Section VII-Schedule of Requirements.

The quantity of Engine Lubricating Oil to be delivered shall be in accordance with Section VII-Schedule of Requirements, subject to the provisions of Section VI-Technical Specifications, Clause TS-7.1-Purchase Price and Clause TS-8.3-Contract Amount and Implementation.

The monthly breakdown of ELO requirements based on the approved ELO Procurement Plan of NPC, are indicated in Section VII, Part III-Schedule of Monthly ELO Requirements. Said monthly breakdown is for the Supplier's planning purposes and an actual ELO demand requirement shall be provided to the Supplier pursuant to Section VI-Technical Specifications, Clause TS-6.1(b), Securing Engine Lubricating Oil Supplies.

In the event of a supply shortage and/or allocation of lube oil supplies imposed by the Philippine Government, or any of its instrumentalities, Supplier shall sell to NPC the said volumes as a minimum subject to the implementing rules and regulations issued by the Government agency of the Philippines exercising supervision over lube oil utilization and supplies.

Contract between NPC and Gulf Oil Philippines, Inc.
Supply and Delivery of Engine Lubricating Oil to SPUG Power Plants and Barges for CY 2024
(Lot 1 – Minuyan and 31 Others)
Contract No. LOG MSSP 2024-01-022-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 2 of 10 EGINE R DELGADO

ory Business Manager

ΒΥ:

ARTICLE III CONTRACT PERIOD AND LOCATION

The supply and delivery of Engine Lubricating Oil shall cover the period of ONE (1) YEAR. The quantities of ELO to be delivered are indicated in Section VII-Schedule of Requirement, Part II-Table of Delivery Points.

In case the contracted quantity cannot be lifted by NPC during the contract period of one (1) year, the NPC shall continue lifting ELO from the Supplier pursuant to Section VI-Technical Specifications, Clause TS-7.2. On the other hand, if the total contract price has been used up and there is still remaining volume for delivery, the same shall no longer be lifted.

The locations of ELO deliveries are indicated in Section VII-Schedule of Requirement, Part II-Table of Delivery Points.

ARTICLE IV **ENGINE LUBRICATING OIL SPECIFICATIONS**

The Supplier shall guarantee to supply and deliver ELO in accordance with the quality specifications as indicated in Section VI-Technical Specifications, Part II-Technical Data Sheets A, B, C and D. The Supplier shall furnish NPC the Quality Certificate for each and every ELO delivery via mode of delivery as specified in Section VI-Technical Specifications, Clause TS-9.0-Transportation.

The Supplier shall provide American Petroleum Institute (API)/European Automobile Manufacturers Association (ACEA)/Japanese Automotive Standards Organization (JASO) certification that their products are included in any of the above organization to assure the correctness of the technical specifications submitted in the technical data sheets.

ARTICLE V PICK-UP, DELIVERY, NUMBER OF LITERS AND AMOUNT

The recipient plant, number of liters per plant and amount are provided in Annex A of this contract.

ARTICLE VI **PAYMENT**

The Total Contract Price for the various delivery points set forth in Annex "A" shall be in the amount of and not exceeding PHILIPPINE PESOS: TWENTY EIGHT MILLION FIVE HUNDRED SEVENTY THREE THOUSAND SEVEN HUNDRED NINETY (PHP 28,573,790.00) as reflected in Annex A. The Total Contract Price is inclusive of excise tax and the Twelve Percent (12%) E-VAT.

NPC shall pay the SUPPLIER in accordance with the provisions of the Bidding Documents.

Contract between NPC and Gulf Oil Philippines, Inc. Supply and Delivery of Engine Lubricating Oil to SPUG Power Plants and Barges for CY 2024 (Lot 1 - Minuyan and 31 Others) Contract No. LOG MSSP 2024-01-022-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 3 of 10

NATIONAL POWER CORPORATION

DIANE REGINE R. DELGADO

Territory Busines's Manager

BY:

NATIONAL POWER CORPORATION IN Y. ROXAS ent and CEO BY:

ARTICLE VII PERFORMANCE SECURITY

To guarantee the faithful performance of the SUPPLIER's obligation under this Contract, the SUPPLIER shall post a performance security which shall remain valid and effective during the contract duration.

- a. Cash, Manager's/Cashier's Check, Bank Draft/Guarantee issued by a Universal or Commercial Bank or Irrevocable Letter of Credit issued by a Universal or Commercial Bank. Provided however, that it shall be confirmed or authenticated by a reputable local Universal or Commercial Bank if issued by a Foreign Bank equivalent to Five Percent (5%) of the contract price.
- b. Surety Bond callable upon demand and penal in nature issued by a Surety or Insurance Company duly certified by the Insurance Commission as authorized to issue such security which shall be Thirty Percent (30%) of the total contract price.

The Insurance Company that will issue Performance Security must be accredited by the Insurance Commission and acceptable to the National Power Corporation.

The Performance Security shall be valid for the duration of the contract and shall remain valid and effective until after sixty (60) days from NPC's acceptance of the last delivery/final acceptance of the project. The Performance Security shall also answer for any damages and expenses that NPC may suffer as a result of the failure of the SUPPLIER to perform its contractual obligations herein without prejudice to the other legal remedies which may be resorted to by NPC. The bond shall be released sixty (60) days after the last delivery period following the date of completion of the SUPPLIER's performance obligations under the Contract and the issuance of certification to that effect by NPC, including any warranty obligations, unless otherwise specified in the Bidding Documents, provided there are no claims against the SUPPLIER and/or its bondsmen.

Any extension of the delivery period, which may be granted to the SUPPLIER, shall be considered as given and any modification of the Contract shall be considered as authorized with the express consent of the surety.

ARTICLE VIII NON-ASSIGNMENT AND NO SUB-CONTRACT

The SUPPLIER shall not, without the written approval of NPC, assign, transfer, pledge, sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, transfer, pledge, sub-contracting or any other disposition, shall be sufficient ground for NPC to terminate or cancel this Contract motu proprio without need of judicial action. Should NPC give its written approval, such consent shall not relieve the SUPPLIER of its responsibilities

Contract between NPC and Gulf Oil Philippines, Inc. Supply and Delivery of Engine Lubricating Oil to SPUG Power Plants and Barges for CY 2024 (Lot 1 - Minuyan and 31 Others) Contract No. LOG MSSP 2024-01-022-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 4 of 10

SIGNED IN THE PRESENCE OF:

Admin and Finance NA E. BOMEDIANO

DELGADO

DIANE REGINE R.

Business Manager

Terpitory

under the Contract. The SUPPLIER shall ensure that the terms and conditions of any sub-contract shall comply and conform with the terms and conditions of this Contract. The SUPPLIER shall be responsible for the observance by the sub-SUPPLIER of the terms and conditions of this Contract.

If any portion of the project sub-contracted is not performed faithfully in accordance with the contract, the sub-SUPPLIER shall be removed or replaced immediately upon the written request of NPC, provided, however, that any failure of NPC to make such request shall not relieve the SUPPLIER of its obligations under the contract. NPC shall not be responsible for the delays or costs incurred by the SUPPLIER because of the disapproval or removal of the sub-SUPPLIER. or because of the late submission of its approval.

ARTICLE IX LIQUIDATED DAMAGES

Should SUPPLIER fails to satisfactorily complete the delivery of engine lubricating oil within the stipulated contract time, plus any time extension duly granted, and is thereby in default under this Contract, SUPPLIER shall pay NPC for liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the undelivered engine lubricating oil for every day of delay until actual delivery or performance. Once the amount of liquidated damages reaches ten percent (10%), NPC may rescind or terminate the contract without prejudice to other course of action and remedies open to it.

To be entitled to such liquidated damages, NPC does not have to prove that it has incurred actual damages. Such amount shall be deducted from any money due or which may become due to the SUPPLIER, or collected from any securities or warranties posted by the SUPPLIER, whichever is convenient to NPC. The forfeiture of the performance bond shall not preclude NPC from collecting liquidated damages as provided under this clause.

The provision for liquidated damages shall not prevent NPC from exercising its right to take over from the SUPPLIER the procurement of the contracted oil.

ARTICLE X AGREEMENT MODIFICATION

No modification, alteration or waiver of any provision of this agreement shall be binding upon the Parties unless evidenced by a written amendment signed by the Parties.

ARTICLE XI SUSPENSION OF WORK

NPC may suspend the work wholly or partly by written order for a certain period of time, as it deems necessary due to force majeure or any fortuitous events as defined in the contract. The SUPPLIER shall take all reasonable steps to minimize the costs allocable to the work covered by

Contract between NPC and Gulf Oil Philippines, Inc. Supply and Delivery of Engine Lubricating Oil to SPUG Power Plants and Barges for CY 2024 (Lot 1 - Minuyan and 31 Others) Contract No. LOG MSSP 2024-01-022-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 5 of 10

OIC-OVP, Admin and Finance NA E. BOMEDIANO

IE REGINE R. DELGADO
rittory Business Manager

DIANE REGIN

SORT THI WOOD (SUPPLIER)

NET BOMEDIANO
OVP, Admin and Finance
(NPC)

RINANDO MARTINY. ROXA:

President and CEO

such order during work stoppage.

Before the suspension order expires, the procuring entity concerned shall either lift such order or terminate the work covered by the same. If the suspension order is lifted, or if the period of the order expires, the SUPPLIER shall have the right to resume work. Appropriate adjustments shall be made in the delivery or contract schedule, or contract price, or both, and the contract shall be modified accordingly.

ARTICLE XII PRE-TERMINATION

Notwithstanding any provision to the contrary, NPC has the right to terminate, cancel and/or rescind this contract motu proprio, without need of judicial action, in case of breach thereof by the SUPPLIER, by giving at least ten (10) day written notice, which shall be final and binding on all parties. Upon receipt of NPC's notice, the SUPPLIER cannot remove, withdraw or pull-out any equipment, machinery, tool, material and supply brought to the project site without the written approval of NPC.

Any misrepresentation made by the SUPPLIER in the submission of documents, or suppression of material facts, which if known could have disqualified the SUPPLIER gives NPC the immediate right or recourse to motu proprio, without need of judicial action, rescind, abrogate or otherwise terminate the Contract.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall settle their respective accountabilities as of the date of termination, cancellation, or rescission, including the refund of any and all advances made, plus legal interest from the date of receipt of the amount or amount advanced.

ARTICLE XIII RIGHT OF NPC TO TERMINATE CONTRACT

NPC may, without incurring any liability, and as its interest may require, terminate the Contract in whole or in part, at any time, at its convenience by written notice sent to SUPPLIER. The notice of termination shall specify that such termination is for NPC's convenience and state the extent to which performance of work under the Contract is terminated and the date upon which such termination becomes effective.

ARTICLE XIV WARRANTY CLAUSE

SUPPLIER hereby warrants that it or its representative has not offered or paid, directly or indirectly, any government officer or NPC official or employee any consideration or commission for the Contract nor has it or its representative

Contract between NPC and Gulf Oil Philippines, Inc.
Supply and Delivery of Engine Lubricating Oil to SPUG Power Plants and Barges for CY 2024
(Lot 1 – Minuyan and 31 Others)
Contract No. LOG MSSP 2024-01-022-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 6 of 10

dmin and Finance E. BOMEDIANO

DIANE REGIME R. DELGADO Territory Business Manager

exerted or utilized any corrupt or unlawful influence to secure or solicit this Contract for any consideration or commission; that the SUPPLIER will not subcontract any portion or portions of the scope of work of the Contract awarded to it to any official or employee of the NPC and to the relatives within the third degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project execution; and that if any commission is being paid to a private person, it shall disclose the name of the said person and the amount being paid; and that any violation of this Warranty shall constitute a sufficient ground for the rescission or cancellation of this Contract or the reduction from the Contract price of the consideration or commission paid without prejudice to the filing of any action for violation of R.A. No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the SUPPLIER and/or its representative and/or the erring NPC official(s) and employee(s).

ARTICLE XV VALIDITY CLAUSE

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

ARTICLE XVI CONTRACT EFFECTIVITY

The contract effectivity date shall be provided in the Notice to Proceed by NPC.

ARTICLE XVII VENUE OF ACTION

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract, after failure to settle the same amicably, shall be exclusively in the proper courts of Quezon City.

Contract between NPC and Gulf Oil Philippines, Inc. Supply and Delivery of Engine Lubricating Oil to SPUG Power Plants and Barges for CY 2024 (Lot 1 - Minuyan and 31 Others) Contract No. LOG MSSP 2024-01-022-MDC

AFG-LOG-007.F01 Rev. No. 0 Sheet 7 of 10

BY:

IN WITNESS WHEREOF, the parties hereto have signed this Contract this 16th day of 16th, 2024 at Quezon City, Philippines.

NATIONAL POWER CORPORATION (NPC) GULF OIL PHILIPPINES, INC. (SUPPLIER)

By:

FERNANDO MARTIN Y. ROXAS

President and CEO

Ву:

DIANE REGINE R. DELGADO Territory Business Manager

SIGNED IN THE PRESENCE OF:

ree (ale ale)

LORLINA E. BOMEDIANO OIC-OVP, Admin & Finance (NPC) COLIDDITED

FUNDS AVAILABLE

le (cel celes)

OIC-OVP, Admin & Finance

Non-ona (M)

CERTIFIED FUNDS AVAILABLE
PERIOD
JOB ORDER
COST CENTER: 2703518
AMOUNT

REPUBLIC OF THE PHILIPPINES)
) S.S.

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this day of FEB 1 6 2024, personally appeared MR. FERNANDO MARTIN Y. ROXAS, President and CEO, NATIONAL POWER CORPORATION, with Identification Document in the form of Company ID No. APW20017432, known to me and to me known to be the same person who executed the foregoing instrument consisting of ten (10) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Corporation he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

 Notary Public
Until December 31, 2024
IBP Lifetime No.:
PTR No.:

ATTY. RODOLFO M. DE GUZMAN, JR.
Notary Public for Quezon City
Commission No. NP-339(2023-2024)
Commission Expires on 31 December 2024
Roll No. 44291

IBP No. 307797; 01/31/2023; Tarlac PTR No. 5661363; 01/12/2024; Quezon City MCLE No. VII-0016459; 4/27/2022; Pasig City 4th Floor Gabriel Y. Itchon Building Senator Defensor-Santiago Avenue (formerly BIR Road) Comer Quezon Avenue, Diliman, Quezon City REPUBLIC OF THE PHILIPPINES)
) S.S.

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this day of FEB 2022 Public for and in Quezon City, Philippines, this REGINE R. DELGADO, Territory Business Manager, GULF OIL PHILIPPINES, INC., Identification Document in the form of Government ID No. P520745713, issued at DTA BATS, on OF TUN 2020, known to me and to me known to be the same person who executed the foregoing instrument consisting of ten (10) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and she acknowledged before me that the same is her free and voluntary act and deed and that of the Company she represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public
Until December 31, 2024
IBP Lifetime No.:_____
PTR No.:

Doc. No. 20 ; Page No. 20 ; Book No. 20 ; Series of 2024. ATTY. RIZAL JOSE F. VA. MORES

Notary Public for Quezen City

Until Desember 31, 2024

PTR No. 5091994 / January 2, 2024 Q.C.

IBP No. 329024 / December 15, 2023 Q.C.

Roll No. 28435

MCLE VII - 0030835

ADM. MATTER NO. NP-153 (2023-2024)

Room 201 Margarita Building, No. 28 Matalino St.,
Corner Masikap Ext. Central District, Quezon city

THE STATE OF THE S			F OIL PHII	LIPPINES,	INC.
	Contract	(Re	Total Contract		
Power Plant	Liters	Bid PhP/Liter	Excise Tax PhP/Liter	Delivery Cost PhP/Liter	Price PhPesos
DIESEL-FIRED ENGINE, HIGH S			7 111 7 21101	, in falls	7111 0000
LUZON					
MARINDUQUE/QUEZON/NORT	H LUZON				
LOT 1 - MINUYAN	7,770	98.0000	10.0000	1.8214	955,710.00
1 Kabugao DPP	1,890				
2 Calayan DPP	1,890				
3 Balatubat DPP	630				
4 Minabel DPP	630				
5 Mongpong DPP	210				
6 Jomalig DPP	1,260				
7 Patnanungan DPP	1,260				
MINDORO/ROMBLON					
PER PLANT				41	
1 Tingloy DPP	6,720	98.0000	10.0000	2.7143	833,280.00
LOT 2 - BATANES	12,600	98.0000	10.0000	0.9286	1,537,200.00
1 Basco DPP	12,600				
LOT 3 - AURORA	19,530	98.0000	10.0000	2.3571	2,413,908.00
1 Casiguran DPP	17,850				
2 Palanan DPP	1,680				
MINDORO/ROMBLON					
LOT 4 - LUBANG	1,890	98.0000	10.0000	5.0357	239,274.00
1 Lubang DPP	1,050			W. W. W. W. W.	
2 Cabra DPP	840				
BICOL					
PER PLANT					
1 Ticao DPP	9,030	98.0000	10.0000	7.7143	1,170,288.00
2 PB 114	7,770	98.0000	10.0000	4.5000	979,020.00
LOT 7 - PASACAO	9,870		10.0000	2.7143	1,223,880.00
1 San Pascual DPP	5,250		× ×		
Burias Mini-Grid a. Dancalan DPP	840				
b. Malaking Ilog DPP	840				
 c. Mababang Baybay DPP 	420				
d. Osmeña DPP	840				
e. Peñafrancia DPP f. Quezon DPP	840 840				
PALAWAN					
LOT 10 - PTO. PRINSESA	7,350	98.0000	10.0000	2.7143	911,400.0
1 Balabac DPP	1,680				
2 Araceli DPP	1,050				
3 Mini-Grid Balabac	040				
a. Mangsee DPP b. Bancalaan 1 DPP	210 840				
c. Bancalaan 2 DPP	210				
d. Ramos Balabac	420				
e. Sebaring DPP	420	4			
4 Mini-Grid Taytay	040				
a. Paly DPP b. Green Island DPP	210 210				
c. Batas DPP	420				
d. Debangan DPP	210				
5 Calandagan DPP	210				
6 Kalayaan DPP	1,260				

(SUPPLIER)

DIANE REGINE R. DELGADO Territory Business Manager

BY:

LORUNA E. BOMEDIANO OIC-OVP, Admin and Finance (NPC)

(SUPPLIER)

FERMANDO MARTIN Y. ROXAS

President and CEO

DIANE REGINE R. DELGADO Territory Business Manager

			AS		
1			Š		
	1		K	CEO	
6		3	RYIN	President and CEO	
		3	MARTI	dent	>
	1	X	ğ	Presi	
	1	1	FERMAND	-	
-	,		뿐		

LORLINA E. BOMEDIANO OIC-OVP, Admin and Finance (NPC)

SPUG POWER PLANTS & BARG		GUL	F OIL PHIL	LIPPINES,	INC.
Tr.	Contract	(Day	Total Contract		
Power Plant	Quantity	Bid	Excise Tax	Delivery Cost	Price
	Liters	PhP/Liter	PhP/Liter	PhP/Liter	PhPesos
LOT 11 - BUSUANGA	8,190	98.0000	10.0000	1.8214	1,007,370.00
1 Culion DPP	4,620				
2 Linapacan DPP	420				
3 Mini-Grid Linapacan					
a. Nangalao DPP	420				
b. Maroyogroyog DPP	420				
c. Pical DPP	420				
4 Mini-Grid Busuanga	040				
a. Galoc, Culion	210				
b. Tara, Coron	210				
c. Bulalacao, Coron	630 420				
d. Cabugao, Coron					
e. Panlaitan, Busuanga	420				
OT 12 CUVO	40.220	08.0000	10.0000	1.8214	2,376,360.0
LOT 12 - CUYO	19,320	98.0000	10.0000	1.0214	2,370,300.0
1 Cuyo DPP 2 Cocoro DPP	16,170				
	420				
3 Canipo, Magsaysay	210				
4 Bisucay DPP	1,050				
5 Agutaya DPP 6 Mini-Grid Agutaya	1,000				
a. Concepcion, Agutaya	630				
b. Macaranao DPP	420				
1 Batag DPP 2 Camandag DPP	1,220	98.0000 98.0000 98.0000	10.0000 10.0000	3.6071 3.6071	72,500.0 22,500.0 152,500.0
LOT 13 - EASTERN SAMAR 1 Hilabaan DPP	100	96.0000	10.0000	5.0071	102,000.0
1 Hilabaan DPP 2 Sta. Monica DPP	100				
3 Tikling DPP	60				
4 Cagusuan DPP	80				
5 Habag DPP	160				
6 Inapulangan DPP	80				
7 Suluan DPP	320				
8 Casuguran DPP	200				
9 Tarnate, San Vicente	120				
WESTERN VISAYAS				- Communication	
LOT 17 - BOHOL	3,900	98.0000	10.0000	2.7143	483,600.0
LOT 17 - BOHOL 1 Bagongbanwa DPP	220	98.0000	10.0000	2.7143	483,600.0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP	220 460	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP	220 460 100	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP	220 460 100 120	98.0000	10.0000	2.7143	483,600.0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP	220 460 100 120 380	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP	220 460 100 120 380 140	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP	220 460 100 120 380 140	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP	220 460 100 120 380 140 140 80	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP 9 Pamilacan DPP	220 460 100 120 380 140 140 80 360	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP 9 Pamilacan DPP 10 Pangapasan DPP	220 460 100 120 380 140 140 80 360 80	98.0000	10.0000	2.7143	483,600.0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP 9 Pamilacan DPP 10 Pangapasan DPP 11 Ubay DPP	220 460 100 120 380 140 140 80 360 80	98.0000	10.0000	2.7143	483,600.0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP 9 Pamilacan DPP 10 Pangapasan DPP 11 Ubay DPP 12 Cabul-an DPP	220 460 100 120 380 140 140 80 360 80 80 400	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP 9 Pamilacan DPP 10 Pangapasan DPP 11 Ubay DPP 12 Cabul-an DPP 13 Bilangbilangan II DPP	220 460 100 120 380 140 140 80 360 80 80 400 160	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP 9 Pamilacan DPP 10 Pangapasan DPP 11 Ubay DPP 12 Cabul-an DPP 13 Bilangbilangan II DPP 14 Cataban DPP	220 460 100 120 380 140 140 80 360 80 80 400 160 160	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP 9 Pamilacan DPP 10 Pangapasan DPP 11 Ubay DPP 12 Cabul-an DPP 13 Bilangbilangan II DPP 14 Cataban DPP 15 Gaus DPP	220 460 100 120 380 140 140 80 360 80 80 400 160 160 160	98.0000	10.0000	2.7143	483,600.0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP 9 Pamilacan DPP 10 Pangapasan DPP 11 Ubay DPP 12 Cabul-an DPP 13 Bilangbilangan II DPP 14 Cataban DPP 15 Gaus DPP 16 Hingotanan DPP	220 460 100 120 380 140 140 80 360 80 80 400 160 160 160 160	98.0000	10.0000	2.7143	483,600,0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP 9 Pamilacan DPP 10 Pangapasan DPP 11 Ubay DPP 12 Cabul-an DPP 13 Bilangbilangan II DPP 14 Cataban DPP 15 Gaus DPP 16 Hingotanan DPP 17 Malingin DPP	220 460 100 120 380 140 140 80 360 80 80 400 160 160 160	98.0000	10.0000	2.7143	483,600.0
LOT 17 - BOHOL 1 Bagongbanwa DPP 2 Balicasag DPP 3 Batasan DPP 4 Bilangbilangan DPP 5 Cuaming DPP 6 Hambongan DPP 7 Mantatao DPP 8 Mocaboc DPP 9 Pamilacan DPP 10 Pangapasan DPP 11 Ubay DPP 12 Cabul-an DPP 13 Bilangbilangan II DPP 14 Cataban DPP 15 Gaus DPP 16 Hingotanan DPP	220 460 100 120 380 140 140 80 360 80 400 160 160 160 160 160	98.0000	10.0000	2.7143	483,600.0

BY:

			AS	
			(₹	
	1		NY. ROXA	0
	1	1	1	President and CEO
NPC)	1	2	MARTIN	Jan C
Z		4	₹	ent
)		1	ø	sid
		X	對	Pre
	11	1	\Z	\
	V		FERN	
			-	
	>			

SPUG POWER PLANTS & BARGE	3. (GUL	F OIL PHI	LIPPINES,	INC.	
*	Contract	(Res	Total Contract			
Power Plant	Quantity	Bid PhP/Liter	Excise Tax PhP/Liter	Delivery Cost PhP/Liter	Price PhPesos	
						1
MINDANAO WESTERN MINDANAO	7 D.					
LOT 19 - ZAMBOANGA CITY	9,940	98.0000	10.0000	20.5714	1 421 260 00	J
1 Pandami DPP	740	96.0000	10.0000	20.5714	1,431,360.00	1
2 Pangapuyan DPP	380					ł
3 Manalipa, Zamboanga	160					1
4 Tigtabon, Zamboanga	460					1
5 Great Sta. Cruz, Zamboanga	160					1
6 Pilas DPP 7 Tapiantana DPP	740 280					4
8 Saluping DPP	320					1
9 Bubuan DPP	320					1
10 Lanawan DPP	460					1
11 Palahangan DPP	320					1
12 Baluk Baluk DPP	320					j
13 Lugus DPP	480					1
14 Bucutua DPP	480					1
15 Tongkil DPP	320					1
16 Bangalaw DPP 17 Paarol DPP	320 320					1
18 Tattalan DPP	320				17 12	1
19 Bulan DPP	320					1
20 Taganak DPP	480					1
21 Tabawan DPP	480					1
22 Banaran DPP	320					
23 Latuan DPP	320					1
24 Mantabuan DPP	320					4
25 Baldatal Islam DPP 26 Sikubong DPP	320 480					
LOT 20 - TAWI-TAWI	22,890	98.0000	10.0000	21.4643	3,319,050.00	
1 Balimbing DPP	1,680					
2 West Simunul DPP	6,510					4
3 Manuk Mankaw DPP	1,470 2,940					4
4 Sibutu DPP 5 Sitangkai DPP	1,050					1
6 Tandubas DPP	5,250		-			1
7 Tandubanak DPP	3,990					
PER PLANT						
1 Mapun DPP	5,250	98.0000	10.0000	21.4643	761,250.00	
2 Languyan DPP	4,200	98.0000	10.0000	21.4643	609,000.00 1,299,236.00	
3 Siasi DPP 4 Sacol DPP	9,030 1,050	98.0000 98.0000	10.0000	20.4643 21.4643	1,299,236.00	
5 Pangutaran DPP	4,830	98.0000	10.0000	21.4643	700,350.00	
6 Luuk DPP	1,260	98.0000	10.0000	21.4643	182,700.00	
DIESEL-FIRED ENGINE, MEDIUM	SPEED					
LUZON						Į
PER PLANT	HZON					4
MARINDUQUE/QUEZON/NORTH L BATANES	UZUN					H
1 Basco DPP	4,830	93.0000	10.0000	0.9286	562,212.00)
AURORA						
1 Casiguran DPP	3,780	93.0000	10.0000	2.3571	446,040.00)
MINDORO		7782_3000000	n jago garangana			
1 Lubang DPP	1,890	93.0000	10.0000	5.0357	228,690.00)
ROMBLON	4 620	93.0000	10.0000	11.2857	591,360.00	1
1 Sibuyan DPP 2 Corcuera DPP	4,620 1,680	93.0000	10.0000	15.2143	222,432.00	
2 Outdood Dil	1,000	00.0000	10.0000	10.2170		4

B

DIANE REGINE R DELGADO Territory Business Manager

(SUPPLIER)

W BY:

SIGNED IN THE	Š	"(cus. used	LORLIMA E. BOMEDIANO	OIC-DVP, Admin and Finance	(NPC)
NATIONAL POWER CORPORATION (NPC)	BY:	Thum	FERNANDO MARTIN Y. ROXAS	President and CEO	>

SPUG POWER PLANTS & BARGE	5	GUL	F OIL PHI	LIPPINES	INC.
Power Plant	Contract Quantity	(Re	Total Contract		
		Bid PhP/Liter	Excise Tax PhP/Liter	Delivery Cost PhP/Liter	Price PhPesos
MASBATE					
1 Ticao DPP	1,890	93.0000	10.0000	7.7143	234,360.00
PALAWAN					
1 Cuyo DPP	16,800	93.0000	10.0000	1.8214	1,972,320.00
MINDANAO					4
PER PLANT					
WESTERN MINDANAO					
1 Mapun DPP	3,150	93.0000	10.0000	21.4643	439,110.00
DIESEL-FIRED ENGINE, MEDIUM S	PEED (DAIHAT	SU)			
MINDANAO			F		
LOT 23 - JOLO DPP					
1 Daihatsu (Rocker Arm)	7,560	91.0000	10.0000	22.2143	1,043,280.00
	GRAND TO	TAL			28,573,790.00

NOTE:
a. Total Contract Price is inclusive of the 12% E-VAT.