쑮

SIGNED IN THE PRESENCE OF: のアのたむ

SIGNED IN THE PRESENCE OF:

NATIONAL POWER CORPORATION

CONTRACT NO. INFRA-AG2-2025-10-038

CONTRACT FOR THE LANDSCAPING OF FENCE & GATE, AGUS 2 HPP, PAWAK, SAGUIARAN, LANAO DEL SUR

PR No. MA-AZM23-028 / REF. NO. INFRA2023-AGZ-042

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into in Quezon City, Philippines, by and between:

> CORPORATION, POWER NATIONAL The government-owned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at NPC Building, BIR Road corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its Vice President, Mindanao Generation, LARRY I. SABELLINA who is duly authorized to represent it in this transaction, hereinafter referred to as NPC;

HADI BUILDERS, a single proprietorship duly organized and existing under and by virtue of the laws of Republic of the Philippines with office address at 124, Maruhom St., Saduc Proper, Marawi City, Lanao Del Sur, Philippines, herein represented by its Manager/Proprietor, ALIKHAN D. CARIM, who is the duly authorized to represent it in this transaction, hereinafter referred to as CONTRACTOR;

WITNESSETH: That -

WHEREAS, on 21 July 2023, NPC advertised the invitation to Bid for the Public Bidding for the LANDSCAPING OF FENCE AND GATE, AGUS 2 HPP, PAWAK, SAGUIARAN, LANAO DEL SUR;

WHEREAS, five (5) prospective bidders secured the bidding documents and participated in the bidding conducted on 09 August 2023 but only four (4) were declared eligible on the aforesaid undertaking. however, during Post Qualification Activities only two were found "responsive";

WHEREAS, CONTRACTOR's bid offer was considered as the lowest calculated and responsive bid;

WHEREAS, NPC accepted the said bid of the CONTRACTOR;

NOW, THEREFORE, In view of the foregoing premises and for and in consideration of the nutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

Contract between NPC and Hadi Builders Landscaping of Fence & Gate, Agus 2 HPP Contract No. INFRA-AG2-2023-10-038 Sheel 1 of 9

SHEILA 2. DINORIO 1

neciued. emo At 1. 24 23

ARTICLE I DOCUMENTS COMPRISING THE CONTRACT

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

- 1. Bid Documents for the LANDSCAPING OF FENCE AND GATE, AGUS 2 HPP, PAWAK, SAGUIARAN, LANAO DEL SUR;
- All other drawings, work program and bidding forms including all the documents now existing on file and/or to be made and agreed upon by the parties during the contract period relative to the works;
- 3. CONTRACTOR's bid proposal dated 08 August 2023 as reflected in Annex A;
- 4. Bid Opening Report dated 10 August 2023;
- Post-qualification Report dated 04 October 2023;
- Notice of Award dated 1 October 2023;
- Notice to Proceed; and
- The Performance Security to be filed by CONTRACTOR in accordance with this Contract.

The documents mentioned above shall collectively be referred to as "Contract Documents".

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned Should there former shall govern. the inconsistency/discrepancy, among the Contract Documents, the document with the latest date shall prevail.

ARTICLE II SCOPE OF CONTRACT

CONTRACTOR shall, in accordance with the provisions of, and subject to the conditions contained in the Contract Documents, fully and faithfully furnish all superintendence, labor, materials, supplies, tools and equipment (in accordance with the requirements of the Bidding Documents and Technical Specifications) for the LANDSCAPING OF FENCE AND GATE, AGUS 2 HPP, PAWAK, SAGUIARAN, LANAO DEL SUR.

Contract between NPC and Hadi Builders Landscaping of Fence & Gate, Agus 2 HPP Contract No. INFRA-AG2-2023-10-038 Sheet 2 of 8

SIGNED IN THE PRESENCE OF:

盗

The items of work, materials, equipment almor service mentioned above and listed in the itemized list hereto attached and made an integral part hereof as "ANNEX A", Shall be collectively referred to `as "WORK".

ARTICLE III COMMENCEMENT AND COMPLETION PERIOD

CONTRACTOR shall complete all the works specified in the bidding documents within Sixty five (65) calendar days reckoned from the date of contract effectivity as specified in the Notice to Proceed.

ARTICLE IV

For and in consideration of the WORK to be undertaken by CONTRACTOR as specified in the preceding Article II hereof, NPC shall pay the CONTRACTOR in Philippine Currency and in accordance with the Contract Documents, the unit and lump sum prices set forth in Annex "A" hereof in the estimated amount of Three Million Ninety Five Thousand One Hundred Eighty Five & 21/100 Pesos Only (3,095,185.21).

All forms of taxes, such as value added tax (VAT) including municipal licenses and permits, and others that may be imposed by the Philippine Government, or any of its agencies and political subdivisions in connection with the Contract shall be for the account of the CONTRACTOR.

ARTICLE V PERFORMANCE SECURITY

To guarantee the faithful performance of its obligations under the Contract, CONTRACTOR shall, at its own expense and at the time of the execution of the Contract or immediately thereafter, or upon receipt of the award or immediately thereafter, post a Performance Security in favor of NPC in an amount equivalent to ten percent (10%) of the total contract price in the form of cash, or cashler's/ manager's check or bank draft/guarantee issued by a Universal or Commercial Bank, or irrevocable letter of credit issued by a Universal or Commercial Bank, provided, however, that it shall be confirmed or authenticated by a reputable local Universal or Commercial Bank, if issued by a foreign bank, or in an amount equal to thirty percent (30%) of the total contract price, in the form of surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security. The Insurance Company that will issue Performance Security must be accredited by the National Power Corporation.

Contract between NPC and Hadi Builders Landscaping of Fence & Gate, Agus 2 HPP Contract No. INFRA-AG2-2023-10-038 Sheet 3 of 8

SIGNED IN THE PRESENCE OF:

ä

The performance security shall be valid for the duration of the contract and shall remain valid and effective until after sixty (60) days from NPC's final acceptance of the project, unless the contract duration is extended, in which case the validity of the performance security shall accordingly be extended.

This performance security shall also be answerable for any damages or penalties or any expenses that NPC may suffer as a result of the failure of the CONTRACTOR to perform its obligation under this Contract including the defects liability period of one year. Performance Security shall be entirely confiscated by NPC upon default of CONTRACTOR.

in case of surety bond, any extension of the contract time granted to the CONTRACTOR, shall be considered as given, and any modification of the contract shall be considered as authorized, as if with the expressed consent of the surety, provided that such extension or modifications falls within the effective period of the said surety bond. However, in the event that the extension of the contract time would be beyond the effective period of the surety bond first posted, it shall be the sole obligation of the CONTRACTOR to post an acceptable Performance Security within ten (10) calendar days after the contract time extension has been granted by NPC.

The performance security shall be discharged by NPC and return to the CONTRACTOR only after the required warranty security/guarantee bond shall have been posted by the CONTRACTOR.

ARTICLE VI GUARANTEE BOND

To assure that any structural defects in the WORK shall be corrected by the CONTRACTOR, and to cover third party liabilities, the CONTRACTOR shall post a Guarantee Bond after the final acceptance of the Work. This is also a pre-requisite to the discharge and release to the CONTRACTOR of the retention money. The Guarantee Bond shall remain valid and effective for the period of one (1) year. The Guarantee Bond shall be posted before the release of the ten percent (10%) retention money provided for in the Bidding Documents. This shall be either in the form of Cash, Letter of Credit issued by a Universal or Commercial Bank equivalent to five percent (5%) of the total contract price, or Bank guarantee confirmed by Universal or Commercial bank equivalent to 10% of the total contract price or Surety Bond penal in nature and callable upon demand Issued by any surety or insurance company duly certified by the Insurance Commission as authorized to Issue such security, equivalent to

Contract between NPC and Hadi Builbers Landscaping of Fence & Gate, Agus 2 HPP Contract No. INFRA-AG2-2023-10-038 Sheet 4 of 8

SIGNED IN THE PRESENCE OF:

SIGNED IN THE PRESENCE OF: NATIONAL POWER CORPORATION BY:

∺

thirty percent (30%) of the total contract price. The CONTRACTOR shall be held responsible for Structural Defects for the number of years mentioned in the Bidding Documents.

ARTICLE VII LIQUIDATED DAMAGES

Should CONTRACTOR fail to satisfactorily complete the WORK within the stipulated contract time, plus any time extension duly granted and is hereby in default under this Contract, The CONTRACTOR shall pay liquidated damages to NPC for each day that the Completion Date is later than the intended Completion date. The applicable liquidated damages is at least one tenth (1/10) of a percent of the cost of the unperformed portion for every day of delay. NPC shall deduct liquidated damages from payments due to CONTRACTOR. Payment of liquidated damages shall not affect the CONTRACTOR's liabilities. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of this Contract, NPC may rescind or terminate this Contract without prejudice to other courses of action and remedies available under circumstances.


ARTICLE VIII WARRANTY CLAUSE

CONTRACTOR hereby warrants that he or his representative has not offered or paid, directly or indirectly, any government officer and NPC official or employee any consideration or commission for the Contract nor has he or his representative exerted or utilized any corrupt or unlawful influence to secure or solicit this Contract for any consideration or commission; that the CONTRACTOR will not subcontract any portion or portions of the scope of work of the Contract awarded to him to any official or employee of the NPC and to the relatives within the 3rd degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project prosecution; and that if any commission is being paid to a private person; he shall disclose the name of said person and the amount being paid; and that any violation of this Warranty shall constitute sufficient ground for the rescission or cancellation of this Contract; or the reduction from the Contract Price of the consideration or commission paid without prejudice to the filing of any action for the violation of RA No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the CONTRACTOR and/or his representative and/or the erring NPC official(s) and employee(s).

ARTICLE IX

Contract between NPC and Hadl Builders Landscaping of Fence & Gate, Agus 2 HPP Contract No. INFRA-AG2-2023-10-038 Sheet 5 of 8

VALIDITY CLAUSE



ARTICLE X VENUE OF ACTION

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract shall be exclusively in the proper court of Quezon City, Philippines.

IN WITNESS WHEREOF, the parties hereto have signed this Contract this _____ day of ______, 2023 at Iligan City, Philippines. HADI BUILDERS NATIONAL POWER (CONTRACTOR) CORPORATION (NPC) Vice President, Mindanao Generation Manager/Proprietor SIGNED IN THE PRESENCE OF: ATTY, EØDIÉ U. TABUEĽOG, CPA Division Manager, Finance Mindanao Generation (CONTRACTOR) (NPC) FÜNDS AVAJLABILE CC# 6642013; (AC#\B67; JØ#,E370473 ATTY, ROMERO P. PACILAN Manager, Admin & Finance Department Mindanao Generation Contract between NPC and Hadi Builders

Landscaping of Fence & Gale, Agus 2 HPP Contract No. INFRA-AG2-2023-10-038 Sheet 6 of 8

Manager/Propprietor HADI BUILDERS

ä

<u>ACKNOWLEDGEMENT</u>

QCT 2 6 2025 EFORE ME a Notary Public for and in Iligan City, Philippines, this day of LIGAN CITY 2023, personally appeared HADI BUILDERS, Manager/Proprietor, ALIKHAN D. CARIM with Identification Document in the CTCD0734519 issued by CITY TRANSLER at 12 WAS CITY on known to me and to me known to be the same person who executed the foregoing instrument consisting of nine (9) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Company he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

ATTY, SAIDALI C. GANDAMRA
Notary, R. Discourser 31, 2944
Urtil December 31, 2944
Urtil December 31, 2023
IBPT 18 19 19 20 10 24 20 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 20 11 2

Doc. No.: Page No.: _ Book No.: _ Series of 2023

Contract between NPC and Hadi Builders Landscaping of Fence & Gate, Agus 2 HPP Contract No. INFRA-AG2-2023-10-038 Sheel 8 of 8

Division Manager, Finance, MinGen

REPUBLIC OF THE PHILIPPINES)
ILIGAN CITY) S.S.

<u>ACKNOWLEDGEMENT</u>

BEFORE ME, a Notary Public for and in Iligan City, Philippines, this

1017 2 6 2023 day of LIGAN CITY, 2023, personally appeared LARRY I.

SABELLINA, Vice President, Mindanao Generation with Identification Document in the form of Company ID No APW1301867 issued on May 18, 2023, known to me and to me known to be the same person who executed the foregoing instrument consisting of nine (9) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

∍n. -

Notary CHARY PUBLIC
Until Demendappid by 2623
IBP (In the 1994) 13-29
IFTEN Manuscript of 1994 1995
IFTEN Manuscript Membership No. 05046
MC) Compilience 1995, VII-onne 861
ILIGAN CITY

Doc. No. Page No. Book No. XVIII

Corporation he represents.

Mindanao Generation

REPUBLIC OF THE PHILIPPINES)

Contract between NPC and Hadi Builders Landscaping of Fence & Gate, Agus 2 HPP Contract No. iNFRA-AG2-2023-10-036 Shoet 7 of 8

SIGNED IN THE PRESENCE OF:

SIGNED IN THE PRESENCE OF:

NATIONAL POWER CORPORATION

BY:

LANDSCAPING OF FENCE & GATE, AGUS 2 HPP

PR NO. MA-A2M23-028 / REF, NO. INFRA2023-AG2-042

ND.	e de la perculación de la companya d			DUIL BUTTE	দ্বার্টাল-লট্টের্যুট
1.00	CONSTRUCTION SAFETY & HEALTH PROGRAM	1.00	LOT	73,199.70	73,199.70
2.00	CLEARING INCLUDING CUTTING OF OLD/DAMAGED TREES INCLUDING DIGGING OF ROOTS AND ETC.	1,219.06	METERS	130.20	158,718.89
3.00	CONCRETE WORKS	110.00	си.м.	6,691.88	736,106.57
4.00	REINFORGEMENT BAR	1,755.32	KGS.	93.76	164,559.9
	MASONRY WORKS INCLUDING 144 PCS. OF FLOWER BOX	2,028.81	sq.M.	657.03	1,163,534.6
	DRILLINGIFABRICATION OF 16MM DIAMETER STEEL BAR DSB ARM AND INSTALLATION OF BARBED WIRE GALVANIZED 3 STRANDS GA 12.6 CLASS "A"	1,00	LOT	242,184.92	242,184.9
3,00	PLOWER PLANTATION (CARABAO GRASS AND ORNAMENTAL PLANTS)	3,411.73	SQ.M.	152.72	521,024.6
8.00	FAINTING WORKS	68,02	SQ.M.	627.14	35,855.9
	TOTAL (As Road)				

TOTAL CONTRACT PRICE:

PHP

3,095,185.21

Three Million Ninety Five Thousand One Hundred Eighty Five & 21/100 Pesos Only

HADI BUILDERS

ä

SIGNED IN THE PRESENCE OF:

NATIONAL POWER CORPORATION BY:

SIGNED IN THE PRESENCE OF:

Vice President, Mindanao Generation