

## **NATIONAL POWER CORPORATION**

## NOTICE TO PROCEED

18 August 2021

MR. KEVIN CHESTER R. TUAZON

Design Engineer

DM-XTECHNOLOGIES INC.

Building 44, Jack Nasser Drive, Philexcel Business Park,

Clark Freeport Zone, Pampanga

Tel. No. (045) 499-3432

E-mail: kevin.tuazon@dm-x.us

SUBJECT:

NOTICE TO PROCEED OF CONTRACT NO. LOG MSSP 2021-06-047-GRJ

Re: Supply, Delivery and Testing of 1 x 1.0 MW (Standby Power)

Trailer-Mounted Containerized Diesel Generator Set for Delivery to NPC Minuyan, San Jose Del Monte, Bulacan PR No. HO-PIB21-005 / PB210503-AM00100(PB2)

Dear Mr. Tuazon:

We are pleased to inform you that the Contract for the above subject requirement has been approved in Pursuant to Contract No. LOG MSSP 2021-06-047-GRJ in the total amount of P 14,830,169.36 for the Supply, Delivery and Testing of 1 x 1.0 MW (Standyby Power) Trailer-Mounted, Containerized Diesel Generator Set for NPC Minuyan, San Jose Del Monte, Bulacan under PR No. HO-PIB21-005, you are hereby required to effect delivery of the goods/services within the period specified in the Contract.

Failure to comply with the delivery period from receipt of the copy of this Notice to Proceed will result to the imposition of sanctions/penalties as prescribed by law.

Very truly

ATTY. MELCHOR P. RIDULME

Officer-in-Charge

Conforme:

Received and Acknowledged by:

m Chadlar R. Thoson

Authorized Representative Date: 2021/08/25

Cf:

Atty. R. T. Teves, VP-PES

Ms. M. B. Guinto, Sr. Dept. Manager, Admin Mr. R. A. Villarin – Dept. Manager, Logistics

Mr. F. B. Barrios - OIC, PMD

BIR Road cor. Quezon Avenue, Diliman

Quezon City 1100. Philippines

Tel. Nos. (632) 921-3541 to 80 • Fax No. (632) 921-2468

Website: www.napocor.gov.ph

AFG-LOG-006.F13 Rev. No. 0 Page 1 of 1



Management System ISO 9001:2015

www.tuv.com ID 9108656265

