

REPUBLIKA NG PILIPINAS

Pambansang Korporasyon Sa Elektrisidad (NATIONAL POWER CORPORATION)

SMALL POWER UTILITIES GROUP - MINDANAO

PURCHASE ORDER

TO:

BULANAN CONSTRUCTION

Zenaida Subdivision, Rosary Heights 9 Cotabato City

Contact No.: 0956-206-9864

DATE:

P.O.

Page __1__of__1_

and correspondence.

June 29, 2023

008572(SVP)

PD NO .:

S3-TAL23-023

PR DATE:

March 13, 2023

This PO number must appear on

all papers, invoices, packing list

DELIVERY PERIOD: WITHIN DAYS FROM DATE OF RECEIPT OF THIS ORDER

TERMS: 30 DAYS UPON DELIVERY AND SUBMISSION OF ALL DOCUMENTS STATED AT THE BACK HEREOF / COD / PREPAYMENT

DELIVERY POINT: REQUISITIONER:

PLANT SITE - TALICUD DPP

R. E. PONCE / OM-Tech-A, TDPP

PO	PR NO./	DE005:=	TION	QTY	UNIT OF		
TEM NO.	ITEM NO.	DESCRIP	SCRIPTION		MEASURE	UNIT PRICE (P)	AMOUNT (P)
1	REQUEST FOR JOB ORDER: REPAIR AND MAINTENANCE OF CONCRETE WALL, IMPROVE CAPONY WITH CONCRETE & TRANSFER FUEL DAY TANK OF U1 & U2		ETE WALL, ONCRETE &	1	LOT	PMARD AND TO SERVICE AND THE S	167,098.21
		To provide labor and materials for the demolish/repair of concrete, improve canopy with concrete and transfer of fuel day tanks		COST OF GOODSP		167,098.2	
		Scope of Works: 1. Demolish 18' x 18'H wall, finish with concrete and fix C-purlins on edges for wall support (Section A) 2. Demolish wall (floor to door height) finish with concrete and fix C-purlins on edges for wall support (Section B) 3. Demolish wall up to door height, remain and finish 2" height wall. Section C 4. Remove lumber and plywood, close doorhole by constructing concrete wall (Section D) 5. Construct Concrete Floor with canal connecting to existing fuel/oil drainage 6. Transfer/relocate Daytank 1 & 2 See Attached plan					20,051.79 187,150.00
		The state of the s				Fig. of the State	
					X 01		
DDITIONAL TERMS & CONDITION Delivery shall be accompanied with Certificate of Warranty. Upon acceptance, a waranty shall be required either by retention money or special bank guarantee					(1		
equivalent to	Five percent (5	%) of the contract price.	special bank guarantee			1 - 21 - 1 - 21 - 1 - 21 - 1 - 21 - 1 -	

GL

WO

THIS ORDER IS SUBJECT TO THE TERMS & CONDITIONS PRINTED AT THE BACK HEREOF: Æ CC

OE JO F3756 513 676 FUNDS AVAILABLE

> attlesson ANNABELLE E./OGA Financial Specialist

7.422

Pambansarg korporasyon Sa Elektrisidad

ROBRIGO U. FULLIDO

Division Manager, SPUG EMOD AUTHORIZED SIGNATURE

Please signify your acceptance and agreement with this P.O. By signing below:

CONFORME:

POSITION: DATE: 07/11/23

OFFICE ADDRESS: HO BLDG., GOV. CAMINS AVE., EXT.

ZAMBOANGA CITY

CABLE ADDRESS: NAPOCOR PM FAX. (062) 992 -77 - 54 OFFICE ADDRESS: Davao City NPC, Kumintang St., Mintal, D.C. Tel. Nos. (082) 293-0657 & 293-0610