
NATIONAL POWER CORPORATION
Dillman, Quezon City

TERMS OF REFERENCE
EMERGENCY PROCUREMENT OF ADDITIONAL FUEL 

HAULING SERVICES TO SPUG POWER PLANTS AND 

BARGES (LOT 2 - SULU AND LOT 3 - TAWl-TAWI)

PR. NO. HO-FMG23-010

ALTERNATIVE MODE OF PROCUREMENT 

(NEGOTIATED PROCUREMENT - EMERGENCY CASES)

OCTOBER 2023



National Power Corporation 
NEGOTIATED PROCUREMENT 

NP 2023-0013
1- Tth^iloI!SNAL P0WER CORPORATION (NPC), through its approved Corporate Budget 

of CY 2023 intends to apply the sum of (Please see schedule below) being the Approved Budget 
tor the Contract (ABC) to payments under the contract. Bids received in excess of the ABC shall be 
automatically rejected at Bid opening.

PR NOS./PB Ref No. & 
Description

HO-FMG23-010 / 
EC231018-NA00343

Emergency Procurement of 
Additional Fuel Hauling 
Services to SPUG Povirer 
Plants and Barges (Lot 2 - 
Sulu and Lot 3 - Tawi-Tawi)

Similar
Contracts

Hauling /
Transport /
Chartering of
Dangerous and/or 
Hazardous 
Liquids / Products 
by land or water

Pre-Nego
Conference

17 October 
2023 

9:30 AM

Bid
Submission / 

Opening
ABC

18 October 
2023 

9:30 AM
P 59,965.706.00

Venue: Kafiao Function Room. NPC Bldg. Diliman, Quezon City

2. The NPC now invites Bids for Items listed above. Delivery of the items is required within (see table 
thA Hs! In!he^echnical Specifications in the Terms of Reference. Bidders should have completed from
S6a„d ^n^eeTerm°odlRefe3encel'aC^ Simi'ar ,0 ^ Proie0t" be a‘

PR Nos./PB Ref Nos. Delivery Period / Contract 
Duration

Relevant Period of SLCC reckoned from 
the date of submission & receiot of hid.<5

HO-FMG23-010 Two (2) Months Five (5) Years

^pass/flr criterions^dfiedTn Ihe *lmptemwitingr^esn^rd RS^tbns m%f RepM^CA^{^) 

9184, otherwise known as the “Government Procurement Reform Act". republic Act (RA)

4' onffceehoLbidderS may 0btain ,Urther in,orma,ion from BAC Secretariat at the address giver, below during

5.

hWp.//www.philqeps.qov.ph and National Power Corporation htto://www.nannr.or no,, y (PhllGEPS)

AFG-LOG-002.F03 
Rev.No.0 
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Notice for Negotiated Procurement - NP 2023-0013

6. NPC will hold a Pre-Negotiation Conference on the date, time and venue stated above.

Only registered bidder/s shall be allowed to participate for the conduct of virtual pre-bid conference. 
Unregistered bidders may attend the Pre-Bid Conference at the Kahao Room. NPC subject to the 
following:

a. Only a maximum of two (2) representatives from each bidder / company shall be allowed to 
participate

b. Wearing of Face Masks is recommended but not required in view of Proclamation No. 297 S.2023 
lifting the State of Public Health Emergency Throughout the Philippines

c. The requirements herein stated including the medium of submission shall be subject to GPPB 
Resolution No. 09-2020 dated 07 May 2020

d' Ihrfr,«'idelines on the ,mP|enientation of Early Procurement Activities (EPA) shall be subject to 
GPPB Circular No. 06-2019 dated 17 July 2019

7. Bids must be delivered to the address below on the date stated above. Late bids shall not be accepted.

8. NPC reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at 
any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders.

9. For further information, please refer to:

Bids and Contracts Services Division, 
Logistics Department
BiR Road cor. Quezon Avenue 
Diliman, Quezon City 
Tel Nos.: 8924-5211 and

8921-3541 local 5564 
Fax No.: 8922-1622 
Email: bcsd@napocor.gov.ph

ATTY. MELCHOR P. RIDULME
Vice President, Office of the Legal Counsel and 

Chairman, Bids and Awards Committee

AFG-LOG-002.F03 
Rev.No.O 
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NATIONAL POWER CORPORATION
Diliman, Quezon City

TERMS OF REFERENCE FOR THE
ADDITIONAL FUEL HAULING SERVICES TO SPUG POWER PLANTS AND BARGES

FOR CY 2023

(PR. NO. HO-FMG23-010)

ALTERNATIVE MODE OF PROCUREMENT 
(NEGOTIATED PROCUREMENT - EMERGENCY CASES)

1. Quantity of Fuel and Approved Budget for the Contract (ABC) of Hauling Services

Power Plants

“ m 1 |

Fuel Volume to
be Hauled 

(Liters)

Approved Budget 
for the Contract 

(ABC). Pesos

A. DIESEL FUEL OIL

Lot 2 - Sulu

Jolo DPP 4,506,600.00 41,997,907.00

Pandami DPP 12,000.00 160,436.00

Siasi DPP 348,400.00 3,389,409.00

Total Lot 2 4,867,000.00 45,547,752.00

Lot 3 - Tawi-Tawi

Balimbing DPP 217,300.00 3,010,974.00

Languyan DPP 10,000.00 105,001.00

Manuk Mangkaw DPP 1,000.00 15,597.00

Sibutu DPP 156,300.00 2,651,973.00

West Simunul DPP 127,700.00 1,944,207.00

Sitangkay DPP 92,000.00 1,593,918.00

Tandubanak DPP 180,200.00 3,123,731.00

Tandubas DPP 77,800.00 817,927.00

Mapun DPP 63,700.00 1,154,626.00

Total Lot 3 926,000.00 14,417,954.00

TOTAL DIESEL FUEL OIL 5,793,000.00 59,965,706.00



Additional Fuel Hauling 
Services to SPUG Power Plants and Barges for CY 2023 

Negotiated Procurement - Emergency Cases 
(PR No. HO-FMG23-010)

Mode of Award is Lot Award. Bidders shall bid for all the delivery points under each lot, 
otherwise the bid shall be disqualified for that lot. The details of the computation of the 
ABC are attached as Attachment "B”.

2. Source of Funds

Approved Corporate Operating Budget of NPC.

3. Documents to be Submitted.

The documents to be submitted are indicated below. The details are provided on 
Attachment “C" - Checklist of Documentary Requirements.

1.1 Eligibility Documents

a. Mayor’s/Business permit issued by the city or municipality where the principal 
place of business of the prospective bidder is located, or the equivalent 
document for Exclusive Economic Zones or Areas.

b. In case of recently expired Mayor’s/Business permits, it shall be accepted 
together with the official receipt as proof that the bidder has applied for renewal 
within the period prescribed by the concerned local government unit, provided, 
that the renewed permit shall be submitted as a post-qualification requirement in 
accordance with Section 34.2 of 2016 Revised IRR of RA 9184.

1.2 Technical Documents.

a. Letter of Guarantee (Attachment “D”).
b. Omnibus Sworn statement in accordance with Section 25.2 (a) (viii) of the 2016 

Revised IRR of R.A. 9184 and using the form prescribed in Attachment “E”.
c. The Bidder must have completed, within ten (10) years prior to the deadline for 

the submission and receipt of bids, at least one contract that is similar to this 
project, the value of which when adjusted to current prices using Philippine 
Statistics Authority (PSA) consumer price indices, must be at least fifty (50) 
percent of the ABC of the largest lot where the bidder is going to bid.

Statement of the Bidder’s Single Largest Completed Contract, using form 
prescribed in Attachment “F", to be submitted during the bid opening and with the 
following supporting documents:

1. Certificate of Acceptance; or Certificate of Completion: or Official Receipt 
(O.R.); or Sales Invoice

Similar contract shall refer to Hauling/Transport/Chartering of dangerous and/or 
hazardous liquids/products by land or water.

1.3 Financial Document

a. Price Proposal Letter (Attachment “G”) and
b. Price Proposal Form (Attachment “H").
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Additional Fuel Hauling 
Services to SPUG Power Plants and Barges for CY 2023 

Negotiated Procurement - Emergency Cases 
(PB No. HO-FMG23-010)

4. Submission of Proposai

The Contractor/Hauler shall submit their Proposal through their authorized representative 
using the appropriate Forms as provided herein on or before the deadline as specified in 
the Invitation to Price Proposal and in seated envelopes addressed to the Chairman, Bids 
and Awards Committee, NPC.

Each bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said requests shall not be a 
ground for disqualification.

If the Procuring Entity allows ttie submission of bids through online submission or any 
other electronics means, the Bidder shall submit an electronic copy of its Bid. which must 
be digitally signed. An electronic copy ttiat cannot be opened or is coraipted shall be 
considered non-responsive and, thus, automatically disqualified.

5. Deadline for Submission of Proposal

The Proposal shall be submitted at the date, time and venue as specified in the Invitation 
for Negotiated Procurement, Emergency Cases.

6. Price Proposal

The Contractor/Hauler shall complete the appropriate Price Proposal Form included 
herein, stating the unit price per item and the total amount.

Prices quoted by the Contractor/Hauler shall be fixed during the Contractor/Hauler’s 
performance of the contract and not subject to variation or price escalation on any 
account. A Price Proposal submitted with an adjustable price quotation shall be treated 
as non-responsive and shall be rejected. All Price Proposals shall be considered as 
fixed prices, and therefore not subject to price escalation during contract 
implementation.

7. Evaluation of Price Proposals

7.1 The NPC BAC will undertake the detailed evaluation of the Price Proposal 
submitted.

7.2 The NPC BAC shall consider the following in the evaluation of price proposal.

(a) Completeness. Price proposal not addressing or providing all of the required 
items in the Price Proposal Form, shall be considered non-responsive. In this 
regard, where a required item is provided, but no price is indicated, the same 
shall be considered as non-responsive. but specifying a u0'’ (zero) or a 
(dash) for the said item would mean that it is being offered for free to NPC; 
and
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Additional Fuel Hauling 
Services to SPUG Power Plants and Barges for CY 2023 

Negotiated Procurement - Emergency Cases 
(PR No. HO-FMG23-010)

7.3

(b) Arithmetical corrections. Consider computational errors and omissions to 
enable proper determination of total contract prices. Any adjustment shall be 
calculated in monetary terms to determine the calculated prices.

The NPC BAG’S evaluation of price proposals shall only be based on the Price 
Proposal Letter which includes the Bid Price Proposal Form. Total Contract 
Prices which exceed the ABC shall not be considered.

7.4 Contractors/Haulers are required to include in their price proposals the cost of all 
taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes, 
and other fiscal levies and duties.

8. Post-Qualification

The NPC BAC shall determine to its satisfaction whether the Contractor/Hauler complies 
with and is responsive to ail the requirements and conditions specified in Clauses 3 and 
7 of this TOR.

The Contractor/Hauler shall submit the following documentary requirements for post­
qualification;

a. Copy of latest Annual Income Tax Return duly stamped and received by the SIR and 
duly validated with the tax payments made thereon;

b. Copy of Business Tax Return / Quarterly / Monthly Value-Added Tax Return (BIR 
Form No. 2550-Q) duly stamped and received by the BIR and duly validated with the 
tax payments made thereon. The Business Tax Return / Value-Added Tax Return 
shall be for the last six (6) consecutive months, the latest of which shall not be earlier 
than three (3) months preceding the eligibility submission. The Business Tax Returns 
/ Value-Added Tax Returns shall either be quarterly, monthly or combination of both 
provided that the above requirement is complied.

9. Performance Security

Upon issuance of the Notice of Award, the Contractor/Hauler shall post the required 
performance security in any of the following forms:

Form Amount, PhP
a) Cash, Manager’s/Cashier's Check issued by a

Universal or Commercial Bank.
5% of the Total Contract 

Price
b) Bank Draft/Guarantee or Irrevocable Letter of

Credit issued by a Universal Bank or
Commercial Bank; Provided, however, that it 
shall be confirmed or authenticated by a 
Universal or Commercial Bank, if issued by a 
foreign bank.

5% of the Total Contract 
Price

c) Surety Bond callable upon demand issued by a
surety or insurance company duly certified by 
the Insurance Commission as authorized to 
issue such security.

30% of the Total Contract 
Price
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Additional Fuel Hauling 
Services to SPUG Power Piants and Barges for Of2023 

Negotiated Procurement ~ Emergency Cases 
/PR No. HO-FMG23-010)

The proceeds of the performance security shall be payable to NPC as compensation for 
any loss of revenue, damages, penalties or incidental expenses resulting from failure of 
the Contractor/Hauler to perform its obligations under this Contract.

10. Force Majeure

10.1 The Contractor/Hauler shall not be liable for forfeiture of its Performance Security, 
liquidated damages, or termination for default if and to the extent that its delay in 
performance or other failure to perform its obligations under the Contract is the 
result of a Force Majeure.

10.2 For purposes of this Contract the terms “force majeure” and “fortuitous event” may 
be used interchangeably. In this regard, a fortuitous event or force majeure shall 
be interpreted to mean an event which the Contractor/Hauler could not have 
foreseen, or which though foreseen, was inevitable. It shall not include ordinary 
unfavorable weather conditions: and any other cause the effects of which could 
have been avoided with the exercise of reasonable diligence by the 
Contractor/Hauler. Such events may include, but not limited to, acts of the 
Procuring Entity in its sovereign capacity, wars or revolutions, fires, floods, 
epidemics, quarantine restrictions, and freight embargoes.

10.3 If a force majeure situation arises, the Contractor/Hauler shall promptly notify the 
NPC in writing of such condition and the cause thereof. Unless otherwise directed 
by the NPC in writing, the Contractor/Hauler shall continue to perform its 
obligations under the Contract as far as is reasonably practical, and shall seek all 
reasonable alternative means for performance not prevented by the force majeure.

11. Contract Amendment

11.1 Subject to applicable laws, no variation in or modification of the terms of the 
Contract shall be made except by written amendment signed by the parties.

12. Scope of Work

12.1 Fuel Hauling services as specified herein is summarized as follows:

12.1.1 Supply of labor, supervision, and provision of conveyances, 
equipment, materials and instruments for the duration of the hauling 
services contract.

12.1.2 Conduct of required volume determination of fuel to be hauled at the 
Contractor/Hauler's pick-up point and at the recipient plant.

12.1.3 Receipt of fuel to be withdrawn and hauled from Supplier’s designated 
source/pick-up location and safe delivery of the same to the 
designated NPC recipient plant.

12.1.4 Transfer of fuel from tanker/tank truck/drums to the fuel storage tanks 
at the receiving plants.
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Additional Fuel Hauling 
Services to SPUG Power Plants and Barges for CY 2023 

Negotiated Procurement - Emergency Cases 
(PR No. HO-FMG23-OW)

12.1.5 In case of packaged fuel deliveries (drums) to recipient power plants 
without fuel storage tank, Contractor/Hauler shall provide and retain 
sufficient number of container drums for the plants' utilization. 
Retrieval of empty container drums from the recipient power plant for 
refilling purposes may be conducted at the fuel pick-up point or fuel 
source point.

13. Contract Period and Location

13.1 The contract duration shall cover the period of two (2) months or until the 
contracted volume of fuel to be hauled is fully served.

13.2 The delivery points and pick-up points for fuel hauling services are indicated 
in Attachment “A" - Plants Covered by Hauling Services.

14. Hauling Guidelines

14.1 The hauling of ttie oil-based fuel shall be made by the Contractor/Hauler in 
accordance with the guidelines as stated below;

14.2 Upon receipt of the Notice of Award (NOA) from NPC, the Contractor/Hauler 
shall arrange a meeting with the end-users and the Manager. Fuel Contracts 
Management Division for orientation purposes.

14.3 Acting as NPC’s representative, the Contractor/Hauler is deputized to receive 
the fuel from the Supplier The presence of NPC or SPUG personnel during 
turn-over of fuel from Supplier to NPC’s Contractor/Hauler is optional.

14.4 Contractor/Hauler shall ensure that its vessels are always ready and available 
at the pick-up site, and shall comply with the marine safety requirements of 
NPC's fuel Supplier. NPC reserves the right to impose Liquidated Damages 
consistent with Clause 30, should the Contractor/Hauler incur delay in 
obtaining vessel acceptance by the said Supplier.

14.5 The Contractor/Hauler shall pick up the B/L from the concerned SPUG Area 
Office and upon receipt of the B/L, the Contractor/Hauler shall ensure the 
readiness and availability of its motor banca/tanker/vessel/tank 
truck/equipment and shall immediately dispatch them to the pick-up site or 
source of fuel to be hauled. The date needed to deliver the fuel product at the 
plant site and the date of loading shall be indicated in the B/L. The hauler 
should deliver within five (5) calendar days for motor banca and ten (10) 
calendar days for vessel/barge from the date of loading indicated in the 
issued B/L.

14.6 The Contractor/Hauler shall ensure berthing permit and shall be responsible 
for all taxes, duties and other fees imposed by port authorities.

14.7 At the pick-up point of fuel, the Contractor/Hauler shall present proper 
identification papers to the fuel Supplier for validation.
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Additional Fuel Hauling 
Services to SPUG Power Plants and Barges for CY 2023 

Negotiated Procurement - Emergency Cases 
(PR No. HO-FMG23-010!

14.8 The authorized NPC-SPUG representative shall conduct periodic ocular 
inspection of the Contractor/Hauler’s hauling tankers/vessels/tank trucks and 
equipment for safety and seaworthiness.

14.9 The Contractor/Hauler shall proceed with loading of fuel to the vessel/tank 
truck or transfer of fuel to the prescribed container/drum.

14.10 All fuel compartments, outlet/inlet valves, and drain valves of the vessel or 
lorries/tank trucks, or drums as may be applicable, shall be properly sealed 
immediately after loading. The sealing plan shall be provided to the end-user 
prior to start of unloading.

14.11 The volume of fuel (net of free water) corrected at 15°C to be entrusted to the 
Contractor/Hauler by Supplier shall be mutually conformed and acknowledged 
by representatives of both parties.

14.12 The Contractor/Hauier shall immediately transport the fuel to the recipient 
plant using the required mode of delivery.

14.13 The Contractor/Hauler shall immediately transport the fuel to the receiving 
facilities, and after presentation of the B/L, the recipient plant shall conduct 
the pre-unloading activities, such as sampling and quality tests including 
inspection of the fuel cargo for traces or hints of possible pilferage or leaks or 
tampered/broken seals or damaged drums/plastic containers.

14.14 Once the Plant Head has determined that the delivery is in order, he shall 
give the instructions to the Contractor/Hauler to unload the fuel cargo.

14.15 For drumming the Contractor/Hauler shall transfer the fuel content to the fuel 
storage tanks using appropriate transfer pumps provided by the 
Contractor/Hauler.

14.16 The determination of volume of fuel hauled shall be by means of tank 
sounding or by an appropriate and calibrated metering device depending on 
the condition of the plant.

14.17 The recipient plant and the Contractor/Hauler shall take measurements of the 
volume of Oil-Based Fuel received by the plant at observed temperature, net 
of free water, and shall be then corrected @ 15°C.

Volume 1S°C * Voltimc @ air x Volume Correction Factor (VcO 

lYhere:
t'olume @ iS'C- fn Uitrs 
I'ohme @ ttir - in Lilert
Vcf- nfor to (able S4b, ganoraUzod products density eomctlon to IS’C), It Is using observed 
temperature heC and density @ 15lnkg/rr^.

14.18 Any tank-to-tank or source tank to receiving tank loss beyond 0.2% as 
determined from the difference in aggregate quantities of fuel loaded on the 
barge/vessel/lorries and drums received at the recipient plant shall be for the 
account of the Contractor/Hauier based on the following:
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Additional Fuel Hauling 
Services to SPUG Power Plants and Barges for CY 2023 

Negotiated Procurement - Emergency Cases 
(PR No. HO-FMG23-010)

14.18.1 Cost of fuel shall be based on prevailing retail/pump price of fuel 
on the actual date of delivery at the recipient plant as certified by 
the concerned plant head.

14.18.2 NPC and Contractor/Hauler shall conduct for record purposes, 
measurements of quantities loaded at pick-up point using truck 
gauge marker updated and sealed by ITDI with issued calibration 
certificate for tank truck. For barge/vessel, volume determined thru 
level gauging/sounding and computed based on the valid 
vessel/barge calibration table.

14.18.3 Aggregate quantities of fuel withdrawn from the pick-up point 
source tank shall correspond to tank sounding measurements of 
fuel received at the recipient plant’s receiving tank corrected at 
15°C.

14.18.4 Aggregate quantities of fuel loaded into the barge/vessel (net of 
free water) shall be measured by level gauging/sounding and 
corrected at 15°C after loading to be done jointly by 
NPC/Contractor, Supplier and the appointed third-party surveyor. 
For tank truck (net of free water) shall be measured by the tank 
truck gauge marker and corrected at 15°C after loading, to be 
done jointly by NPC/Contractor and the Supplier.

14.18.5 Aggregate quantities of fuel received at the recipient plant (net of 
free water) shall be by sounding measurement of the receiving 
storage tank corrected at 150C done jointly by NPC, 
Contractor/Hauler. If storage tank is not calibrated, tank truck 
figure will be used corrected @ 15°C.

Allowable Lots (0.2%) = Volume 91S»C delivered by supplier x 0.2%

Short deliveries
= Volume 9 IS dellpered by supplier - Volume ® IS received by plant

14.19 Any loss beyond 0.2% as determined from Clause 14.18 above shall be 
deducted from Contractor/Hauler's collectibles. In case that 
Contractor/Hauler’s collectibles are not sufficient, the Contractor/Hauler shall 
pay the balance within thirty (30) calendar days after receipt of NPC billing. 
Delayed payments shall be subject to interest based on prevailing 91-day 
Treasury Bill rates.

14.20 Risk of loss or damage including accountability to the fuel being transferred 
and hauled shall pass from Contractor/Hauler to NPC the moment the fuel oil 
crosses the permanent connecting flange at the fuel storage tank receiving 
line at recipient plant.

15. NPC’s Responsibilities

15.1 Whenever the performance of the obligations in this Contract requires that the 
Contractor/Hauler obtain permits, approvals, and import and other licenses
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Additional Fuel Hauling 
Services to SPUG Power Plants and Barges for CY 2023 

Negotiated Procurement - Emergency Cases 
(PR No. HO-FMG23-010)

15.2

15.3

15.4

16. Prices

from local public authorities, NPC shall required by the Contractor/Hauler, 
make its best effort to assist the Contractor/Hauler in complying with such 
requirements in a timely and expeditious manner.

NPC-SPUG shall monitor, assess, and evaluate Contractor/Haulers’ 
performance during contract implementation. Failure of Contractor/Hauler to 
secure satisfactory performance may result to Contractor/Hauler's suspension 
of its participation in NPC’s subsequent tender(s).

NPC shall pay all costs involved in the performance of its responsibilities.

NPC-SPUG shall ensure that the supplier and hauler confirmed the date of 
loading of fuel supply as indicated in the Bill of Lading (B/L).

16.1 Purchase Price

For and in consideration of the fuel to be supplied under this Contract and the 
faithful performance of the other obligations herein of Contractor/Hauler, NPC 
shall pay to Contractor/Hauler in NPC’s checks a price in accordance with the 
following formula.

Total Hauling Cost (PHP/liter) - Basic Hauling Cost + EVAT
(must be round-off to four decimal places)

Where:

Basic Hauling Cost = Cost of transporting NPC’s fuel from supplier’s
depot or supplier’s delivery point to the recipient 
NPC-SPUG power plant, up to four (4) decimal 
places, Peso/Liter.

E-VAT = Expanded Value Added Tax as provided in
Republic Act No. 9337, amending the National 
Internal Revenue Code of 1997 as amended 
and BIR Revenue Regulations No. 16-2005, up 
to four (4) decimal places, Peso/Liter.

= Basic Hauling Cost x 0.12

The price shall be valid for the duration of the hauling period of the contract,
including any extension thereof.

16.2 Total Contract Price

The Total Contract Price of the Fuel per delivery point shall be computed based on 
the following formula:

Total Contract Price, PHP = Total Hauling Cost x Contract Quantity

Page 9 of 20



Additional Fuel Hauling 
Services to SPUG Power Plants and Barges for CY 2023 

Negotiated Procurement - Emergency Cases 
(PR No. HO-FMG23-0 W)

The Total Contract Price, which is in PHP based on the preceding formula shall be 
paid in Philippine Currency.

The Total Contract Price Is expected to be fully served within the contract term. 
However, should there still be an available amount and volume left after the contract 
term, said contract term shall be extended until the full amount is consumed. The 
contract extension shall not exceed a period of three (3) months after the end 
of the contract term.

17. Payment

17.1 The Contractor/Hauler shall be paid for hauling services based on the volume 
of fuel transferred by fuel Supplier at the pick-up point and received by the 
recipient plant.

17.2 Should the delivery falls short of the volume turned over by fuel Supplier, only 
the delivered volume at the recipient plant shall be paid for the hauling 
services and the corresponding amount of volume loss shall be deducted 
from the contractor’s receivables.

17.3 In case of any gain in volume received by the recipient plant, payment shall 
be computed based on the volume entrusted to the Contractor/Hauler at the 
pick-up point less volume of free water, corrected 15°C.

17.4 Invoicing and Documentary Requirements

17.4.1 The following documents shall be required for payment:

(a) Original Letter Agreement and all documents comprising. the 
contract (Required for 1st claim only)

(b) Original or Audited (Certified True Copy) Fuel Oil Receiving Report 
(FORR)

(c) Original statement of Account or Invoice
(d) Original Bill of Lading (B/L) with receipt of cargo stated in the face 

of the original B/L
(e) Certified true copy of Performance Bond with endorsement from 

TSID-Finance
(f) Computation of Volume and Amount for Payment
(g) Supplier's Sales Invoice (Certified True Copy)
(h) Supplier's Delivery Receipt/Note (Certified True Copy)
(i) Certificate of Acceptance
(j) Certificate of Local Pump Retail/Price with Picture (if applicable)
(k) Contract (Certified True Copy)
(l) Certified True Copy of Hauler’s Vessel/Tank Truck Calibration 

Certificate (if applicable)
(m) Letter request for payment from the Contractor/Hauler

17.5 Payment Terms

17.5.1 All fuel hauling services completed by the Contractor/Hauler within a 
particular billing month shall be paid by NPC at the end of the
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Additional Fuel Hauling 
Services to SPUG Power Plants and Barges for Cf 2023 

Negotiated Procurement - Emergency Cases 
(PR No. HO-FMG23-010)

following month, provided that all the requirements for payment stated 
in Clause 17.4 are received by NPC not later than the seventh (7tt>) 
day of the following month. Otherwise, every day of delay in the 
submission of the documents, or settling a disputed bill, or due to 
force majeure as specified in Clause 10 shall extend the payment due 
date for the same number of days of the delay without penalty. Ail 
other billings complying with the payment requirements, undisputed, 
and not affected by force majeure shall be paid on due date.

17.5.2 Late payments shall be subject to interest based on the ninety-one 
(91) day T-bill rate prevailing on the due date as issued by the Bangko 
Sentral ng Pilipinas (BSP) for payment until full payment is made. If 
the due date falls on a holiday or non-working day, payment shall be 
made on the succeeding business day.

Partial payment shall be allowed for those plants where fuel is via 
hubs (Basco DP, Busuanga Hub, Cuyo DP, Lubang DP).

a. Partial payment for each recipient plant shall be processed once 
the required volume was delivered and received at the hub. A 
separate Bill of Lading (BL) shall be issued to the hauler for 
hauling of fuel from the pick-up location (e.g. supplier’s depot or 
terminal) up to the delivery hub and another BL will be issued for 
the hauling of fuel from the hub to the recipient plant. For payment 
of the fuel hauled from the pick-up location to the delivery hub, the 
hauling rates of the SPUG plant located at the delivery hub shall 
apply, e.g. Basco DP which serves as the fuel hub for Itbayat and 
Sabtang DPs.

b. In the case of the Busuanga hub where no plant is operating, the 
applicable rate is 30% of the contracted hauling rate of its recipient 
plants.

18. Contract Monitoring

18.1 For contract monitoring purposes, Contractor/Hauler shall submit to 
end-user a monthly status of Fuel Hauling Service contract, indicating 
the original contracted volume and amount, hauling services rendered to 
date, and running balance of contracted quantity and amount.

18.2 No payment shall be paid by NPC for any hauling services rendered by 
Contractor/Hauler in excess of the contracted quantity or amount.

19. Modes of Fuel Hauling

19.1 The Contractor/Hauler shall utilize different means of fuel hauling 
depending on the specific requirements of each plant. For each mode 
of delivery, the Contractor/Hauler shall ensure adherence to the 
following conditions:
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19.2 For BargeA/essel Deliveries

19.2.1 The barge/tanker vessel shall be double hulled and shall comply
with the requirements imposed by MARINA.
(a) The double hull barge/tanker vessel shall comply with the safety 

requirements of the Supplier's fuel loading facilities,
(b) The Contractor/Hauler shall employ the services of a surveyor to 

perform official sounding measurements of fuei on all barge 
compartments and to ensure integrity of the cargo by providing 
proper sealings.

(c) Broken or tampered fuel compartments seals shall be rejected.
(d) Prior to discharging, the recipient plant shall take temperature 

and density measurements of each fuel compartment. In the 
absence of measuring instruments, the density indicated in the 
Certificate of Analysis or Product Quality Certificate provided by 
fuel Supplier shall be used.

(e) In case delivery will require the use of a marathon hose to 
NPC’s receiving facilities, the Contractor/Hauler shall provide 
and install the same at no cost to NPC.

(f) The basis of payment for fuel hauling services shall be in 
accordance with Clause 17.

(g) In computing for the volume for payment, the amount of free 
water shall be deducted first from the measured volume at 
observed temperature before correcting the volume @ 15°C, 
which shall be the final volume and basis for payment.

19.2.2 In case the last delivery can accommodate at least 50% of the 
haulers’ minimum vessel’s capacity, hauler shall proceed to the 
delivery.

19.3 For Tank Truck/Lorry Deliveries

19.3.1 Tank trucks to be used by the Contractor/Hauler in the delivery of 
the fuel to the NPC SPUG power plants/barges shall be annually 
calibrated by the Industrial Technology and Development Institute 
(ITDI).

19.3.2 Fuel compartments with tampered or broken seals or whose fuel 
cargo levels fall below the gauge marker shall be rejected.

19.3.3 The volume of fuel hauled shall be determined using the tank 
truck gauge markers for each volume corrected to 15°C and net 
of free water.

19.3.4 The basis of payment for fuel hauling services shall be in 
accordance with Clause 17.

19.3.6 In computing for the volume for payment, the amount of free 
water shall be deducted first from the measured volume at
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observed temperature before correcting the volume @ 15°C. 
which shall be the final volume and basis for payment.

19.4 For Drumming/Package Deliveries

19.4.1

19.4.2

19.4.3

20. Transportation

Contractor/Hauler shall provide sufficient number of standard 200 
- 210 liter capacity steel drums, heavy duty polyethylene plastic 
drums or 5,000 liters capacity navy cubes as may be applicable, 
ensuring that the same are properly cleaned, not contaminated 
and without damage.
The basis of payment for fuel hauling services shall be in 
accordance with Clause 17.
In computing for the volume for payment, the amount of free 
water shall be deducted first from the measured volume at 
observed temperature before correcting the volume @ 15°C, 
which shall be the final volume and basis for payment.

20.1 The means of transport for hauling services from Supplier's pick-up points to 
the recipient plants Is tabulated in Attachment “A’’.

20.2 The Contractor/Hauler ensures that the transport equipment to be used for 
hauling of fuel shall comply with all applicable licenses, permits and 
certifications from MARINA, PPA, DOTC and other government agencies and 
LGUs.

21. Inspection and Tests

21.1 For tank trucks/lorries, inspection may include integrity of gauge level to 
ensure conformance to calibration certificate and physical assessment of the 
general condition of vehicle's road worthiness and safety of the fuel cargo.

21.2

21.3

For vesseis/barges, inspection consists of visual confirmation of the presence 
of safety equipment as required by MARINA, as well as physical assessment 
of the vessel's seaworthiness.

For motorized bancas, inspection includes validation of the vessel’s 
identification vis-a-vis certificates issued by MARINA, as well as physical 
assessment of the vessel’s seaworthiness.

22. Pick-up Terminal

22.1

22.2

Contractor/Hauler shall pick up the fuel cargo from the fuel supplier’s terminal, 
depot or pick-up station indicated under Attachment “A” - Plants Covered by 
Hauling Services.
Should the pick-up terminal relocate to other site other than the site indicated 
under Attachment “A”. NPC shall immediately advise Contractor/Hauler of the 
new site. If NPC or Hauler determines that the relocation will incur substantial 
loss of revenue, either party may request for equitable price adjustment 
based on a “no-loss-no gain" principle.
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22.3

22.4

Any changes as a result of above relocation shall be mutually agreed and the 
contract modified in writing.
If negotiation for the requested price adjustment due to relocation of pick-up 
terminal failed to reach an agreement, the same shall be a cause for 
termination of contract.

23. Integrity and Safety of Receiving Ports

23.1 Accordingly, in the event that Contractor/Hauler as confirmed by NPC at any 
time finds that the NPC SPUG receiving port conditions are unsafe for any 
cargo receiving operation, Contractor/Hauler may upon notice to NPC and 
upon confirmation of NPC of the unsafe condition, suspend any delivery to 
such plant until the unsafe conditions identified by the Contractor/Hauler are 
corrected.

23.2 Contractor/Hauler, in such event, shall not be held liable under the contract 
for Allure to deliver nor liable for any demands, actions or proceedings of 
third persons in connection therewith.

24. Safety/Environmental Requirements

24.1 Contractor/Hauler warrants that Hauler’s vessel/tank trucks including all 
equipment used for hauling fuel products to NPC meets all the safety 
requirements and standards and has undergone the required pre-qualification 
process and regular safety inspection and maintenance to meet safety 
requirements and standards of appropriate regulatory agencies.

24.2 Likewise, Contractor/Hauler warrants that it has complied with all applicable 
laws, rules and regulations pertaining to the environment, such as but not 
limited to the Philippine Coast Guard Memo Circular(s) on the Prevention, 
Containment, Abatement and Control of Oil Marine Pollution; DENR/NPCC 
rules and regulations regarding prohibition on the dumping of oil waste/bilge 
waters: and the Laguna Lake Development Authority (LLDA) requirements 
(when applicable), and the Maritime Industry Authority (MARINA) 
requirements on vessels.

24.3 Contractor/Hauler shall be responsible and liable for all accidents including 
but not limited to oil spills attributable to Hauler’s vessels/tank trucks and/or 
crew, and direct costs, charges, penalties and/or damages including loss 
revenue, shall be for the account of Contractor/Hauler. Contractor/Hauler 
shall indemnify and hold NPC free and harmless from any and all claims, 
demands, actions or proceeding of third persons in connection therewith. 
Contractor/Hauler’s vessels shall be equipped with the required contingency 
measures and equipment for oil spill, oil fires and the like.

25. Packaging

25.1 In the case of deliveries by container/refillable drums, the Contractor/Hauler 
shall provide such packaging of the fuel as required to prevent spillage or 
contamination during transit to its final destination. The packaging should be 
sufficient to withstand, without limitation, rough handling during transit and 
open storage.
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The refillable drums shall be owned and maintained by the Contractor/Hauter. 
The Contractor/Hauler shall retrieve empty drums after unloading its contents 
at the delivery point.

25.2 Packaged deliveries may also be in navy cubes provided these are properly 
sealed and with certificate of calibration duly approved by ITDI.

26. Delays in the Contractor/Hauler’s Performance

26.1 Hauling of the fuel shall be made by the Contractor/Hauler in accordance with 
the time schedule as stated in the Bill of Lading (B/L) served by the Plant.

26.2 If at any time during the performance of the Contract, the Contractor/Hauler 
should encounter conditions impeding timely hauling of the fuel,. the 
Contractor/Hauler shall promptly notify NPC in writing of the fact of the delay, 
its likely duration and its cause(s).

26.3 As soon as practicable, after receipt of the Contractor/Hauler’s notice, and 
upon causes provided for under Clause 10, NPC shall evaluate the situation 
and may extend the Contractor/Hauler’s time for performance, in which case 
the extension shall be ratified by the parties by an amendment of the 
Contract.

26.4 Except as provided under Clause 10 and 11, a delay by the Contractor/Hauler 
in the performance of its delivery obligations shall render the 
Contractor/Hauler liable to the imposition of liquidated damages pursuant to 
Clause 30. And if the Contractor/Hauler incurs delays often (10) times within 
the Contract Year, the Contractor/Hauler shall be given an Unsatisfactory 
Performance to be issued by the concerned SPUG Area(s).

27 Limitation of Liability
Except in cases of criminal negligence or willful misconduct, and in the case of 
infringement of patent rights, if applicable, the aggregate liability of the 
Contractor/Hauler to NPC shall not exceed the Total Contract Price, provided that 
this limitation shall not apply to the cost of repairing or replacing damaged NPC 
equipment inflicted by Contractor/Hauler.

28 Privatization

28.1 In the event that NPC’s power plant or barge ceases operations due to a New 
Power Provider (NPP) take over in a certain area, permanent connection to 
the main grid, damage through accidents or natural disasters and other 
reasonable cause, NPC has the option to assign the contract of the affected 
power plant/barge to other NPC power plants/barges.

28.2 In the event that the ownership, possession or operation of NPC power plant 
or barge is transferred to another entity or management of fuel is transferred
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to another entity as a result of privatization, any of the following shall govern, 
at the option of NPC:

a) The contractual obligations of NPC under this Contract shall be 
transferred to the new owner/operator of the power plant/barge subject to 
the written consent of the Contractor/Hauler and the new owner/operator 
of the power plant/barge.

Should the consent of the Contractor/Hauler and the new owner/operator 
of the power plant/barge cannot be secured, the contract shall cease to 
have force and effect.

b) Pre-termination of the Contract, provided that written notice is given by 
NPC to the Contractor/Hauler at least thirty (30) days prior to its 
termination.

c) Assign the contract to any of the NPC power plants or barges.

The above shall be without prejudice to payment of claims which were 
incurred prior to the transfer of the contractual obligation or termination of the 
Contract.

29 Settlement of Disputes

29.1 In the case of a dispute between NPC and the Contractor/Hauler, the dispute 
shall be resolved in accordance with Republic Act 9285 (“R.A. 9285”), 
otherwise known as the “Alternative Dispute Resolution Act of 2004”.

30 Liquidated Damages

30.1 In case the Contractor/Hauler, without any Justifiable cause as defined under 
Clause 10, fails to haul the fuel within the prescribed period indicated in the 
6/L, resulting in delay in fuel delivery, Contractor/Hauler shall pay NPC a 
penalty in an amount equal to one tenth of one percent (0.001) of the hauling 
cost of the undelivered quantity per calendar day of delay reckoning from the 
succeeding day of the last day of the prescribed period until actual day of 
delivery was made. NPC shall inform Contractor/Hauler of the occurrence of 
the penalty.

Delayed Delivery

Penalty, PhP = Undelivered Quantity, liters x Cost per Liter, PhP/liter x 
0.01 % X no. of days of delay

30.2 The maximum deduction shall be ten percent (10%) of the amount of 
contract. Once the cumulative amount of liquidated damages reaches ten 
percent (10%) of the amount of the contract, NPC shall rescind the contract, 
without prejudice to other courses of action and remedies open to it.
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30.3 Loss of Revenue

Should any of the NPC power plants suffer load reduction or shutdown, and 
as a result thereof NPC incurs loss of revenue, Contractor/Hauler shall 
compensate NPC the amount corresponding to the actual and documented 
loss/es incurred by NPC. NPC shall be required to file its claim with the 
Contractor/Hauler in writing specifying in reasonable detail the basis and 
computation of its claim.

Loss of Revenue

Penalty, PhP = Unserve Energy, kwh x NPC SAGR, PhP/kwh

30.4 Submittal of Claims

Any amount of liquidated damages and/or loss of revenue shall be invoiced 
by NPC to Contractor/Hauler and paid by Contractor/Hauler within thirty (30) 
calendar days after receipt by Contractor/Hauler of NPC’s invoice or said 
amount shall be deducted from any money due the Contractor/Hauler under 
the contract and/or collect such liquidated damages from the Performance 
Security of the Contractor/Hauler under the Contract, whichever is convenient 
to NPC.

31. Non-Waiver of Rights

31.1 No failure to exercise and no delay in exercising on the part of NPC of any of 
its rights under these Specifications and the Contract shall operate as waiver 
thereof, nor shall any single or partial exercise of any right preclude any other 
or further exercise thereof, or the exercise of any other right. The right and 
remedies herein provided are cumulative and not exclusive of any right or 
remedies provided by law.

32. Transfer of Custody and Risk
32.1 As NPC's deputized representative, the Contractor/Hauler is authorized to 

receive the fuel from Supplier and assume its custody while in transit.
VVhile the fuel is under its custody, the Contractor/Hauler shall assume the 
risk of ensuring the integrity and security of the fuel, including third party 
liabilities and environmental risks as a result of accidents, oil spill and other 
causes attributed to Contractor/Hauier's negligence or fault.
Custodianship of fuel and assumption of risk will be passed on to NPC once 
the Contractor/Hauler unloads the fuel at the SPUG plant/power barge fuel 
receiving facilities.

32.2

32.3

33. Adjustment of Hauling Services

33.1 NPC thru Fuel Contract Management Division has the option to adjust the 
hauling services allocated to each plant within the Contract/Lot subject to 
applicable provisions Revised IRR of RA 9184 on Amendment to Order. The 
Contractor/Hauler shall comply with the written notice within 48 hours from 
receipt.
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33.2 The hauling rate of the recipient of additional hauling services shall be used in 
computing for the cost of services transferred and rendered.

33.3 Transfer of hauling services between plants with different Contractors/Haulers 
is not allowed.

33.4 In case a power barge is transferred to a location where a power plant/barge 
is already existing and operating with a fuel hauling services from the same 
Contractor/Hauler, the cost of hauling services of the existing power 
plant/barge shall be used as reference for payment of fuel hauling services to 
the transferred power barge.

33.5 If during the contract implementation, NPC has the option to consider a new 
or alternate delivery point not included in the contract by way of Amendment 
to Oder. The volume shall be taken from any of the delivery points covered by 
the hauler’s contract, the fuel hauling cost shall be subject to negotiation.

33.6 The transfer of fuel hauling services shall not be limited to the power 
plants/delivery points as specified in the contract. Transfer of fuel deliveries 
can be executed from fuel hauling services contract to another provided that 
the said contract belong to the same Contractor/Hauler and being 
implemented on the same year. Provided, further that before any transfer may 
be made from one contract to the other, the quantity and/or amount of fuel 
hauling services of the recipient power plant/delivery point has already 
reached the critical level.

The amended contract quantity and total contract price of the recipient and source 
plants/delivery points should not be exceeded, Hence, no payment shall be made for 
fuel hauling services in excess of the amended contract quantities and total contract 
prices of the concerned power plants/delivery points.

34. Quantity Determination

34.1 Contractor/Hauler’s fuel transport equipment including tank trucks/lorries, and 
barges/vessels shall not be allowed to be utilized for hauling services unless 
each has valid calibration certificate.

34.1.1 Tank trucks/lorries shall have valid calibration certificates of one (1) 
year.

34.1.2 Barges/Vessel shall have valid calibration certificate of five (5) years.
34.2 The following protocol shall govern in determining the basis of volume hauled 

for purposes of payment of hauling services:

34.2.1 Unloading of Fuel from Contractor/Hauler’s Barge/Vessel to SPUG 
Fuel Storage Tank -

(a) SPUG plant’s fuel storage tank figure shall prevail provided its 
calibration certificate is within the five (5) - year validity period 
and provided further that the storage tank is isolated during the 
entire unloading activity.

(b) If SPUG plant’s fuel storage tank is not calibrated or if calibration 
certificate is beyond the five (5) - year validity period, or not 
isolated, Contractor/Hauler’s barge/vessel figure shall prevail.
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(c) If both Contractor/Hauler’s BargeA/essel and SPUG plant’s fuel 
storage tank have valid calibration certificates, the lesser figure 
shall prevail.

(d) If both Contractor/Hauler's Barge/Vessel and SPUG plant’s fuel 
storage tank are both not calibrated or if calibration certificate is 
beyond the five (5) year validity period, or not isolated, SPUG 
plant's fuel storage tank shall prevail.

34.2.2 Unloading of Fuel from Contractor/Hauler’s Tank Truck/Lorry to
SPUG Fuel Storage Tank -
(a) SPUG plant’s fuel storage tank figure shall prevail provided its 

calibration certificate is within the five (5) - year validity period. And 
provided further that the storage tank is isolated during the entire 
unloading activity.

(b) If SPUG plant’s fuel storage tank is not calibrated or if calibration 
certificate is beyond the five (5) - year validity period, or not 
isolated, the volume of fuel at Contractor/Hauler’s Tank 
Truck/Lorry shall prevail.

(c) If both Contractor/Hauler's Tank Truck/Lorry and SPUG plant's 
fuel storage tank have valid calibration certificates, the lesser 
figure shall prevail.

(d) If both Contractor/Hauler's Tank Truck/Lorry and SPUG plant's 
fuel storage tank are both not calibrated or if calibration 
certification is beyond the five (5) year validity period, or not 
isolated, SPUG plant’s fuel storage tank shall prevail.

34.2.3 Unloading of Fuel from Drums to SPUG Fuel Storage Tank
(a) SPUG plant's fuel storage tank figure shall prevail provided its 

calibration certificate is within the five (5) - year validity period and 
provided further that the storage tank is isolated during the entire 
unloading activity.

(b) If SPUG plant’s fuel storage tank is not calibrated or if calibration 
certificate is beyond the five (5) - year validity period, or not 
isolated, the volume of fuel measured in drums shall prevail.

34.2.4 Unloading of Fuel from Contractor/Hauler’s BargeA/essel to SPUG
Power Barge Fuel Storage Tank Compartment -
(a) SPUG Power Barge’s Fuel Storage Tank Compartment figure shall 

prevail provided its calibration certificate is within the five (5) year 
validity period and provided further that the barge storage tank 
compartment is isolated during the entire unloading activity.

(b) If SPUG Power Barge’s Fuel Storage Tank Compartment is not 
calibrated or if calibration certificate is beyond the five (5) - year 
validity period, or not isolated, Contractor/Hauler’s barge/vessel 
figure shall prevail.

(c) If both Contractor/Hauler’s BargeA/essel and SPUG Power Barge 
Fuel Storage Tank Compartment have valid calibration certificates, 
the lesser figure shall prevail.
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(d) If both Contractor/Hauler’s BargeA/essel and SPUG Power Barge 
Fuel Storage Tank Compartment are both not calibrated or if 
calibration certificate is beyond the five (5) year validity period, or 
not isolated, SPUG Power Barge Fuel Storage Tank Compartment 
shall prevail.

34.2.5 Unloading of Fuel from Contractor/Hauler’s Tank Truck/Lorry to SPUG
Power Barge -
(a) SPUG Power Barge’s Fuel Storage Tank shall prevail provided its 

calibration certificate is within the five (5) - year validity period and 
provided further that the Power Barge storage tank is isolated 
during the entire unloading activity.

(b) If SPUG Power Barge's Fuel Storage Tank is not calibrated or if 
calibration certificate is beyond the five (5) - year validity period, or 
not isolated, Contractor/Hauler's Tank Truck/Lorry figure shall 
prevail.

(c) If both Contractor/Hauler’s Tank Truck/Lorry and SPUG Power 
Barge’s Fuel Storage Tank have valid calibration certificates, the 
lesser figure shall prevail.

(d) If both Contractor/Hauler’s Tank Truck/Lorry and SPUG Power 
Barge’s Fuel Storage Tank are both not calibrated or if calibration 
certificate is beyond the five (5) year validity period, or not isolated, 
SPUG Power Barge’s Fuel Storage Tank shall prevail.

35. Termination

The termination of the contract shall be in accordance with the provisions of R.A. 
9184, the Government Procurement Reform Act, and its Implementing Rules and 
Regulations.

36. Notice to Proceed

Within seven (7) calendar days from the date of approval of the contract by the 
appropriate government approving authority, the Procuring Entity shall issue the 
Notice to Proceed (NTP) together with a copy of the approved contract. All notices 
called for by the terms of the contract shall be effective only at the time of receipt of 
the Contract.
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Terms of Refenrece
Ptartts Covered by Fuel Hautirtg Services

NATIONAL POWER CORPORATION 
ADDITIONAL FUEL HAULING SERVICES REQUIREMENT FOR CY 2023 

PLANTS COVERED BY HAULING SERVICES

ATTACHMENT "A"
Addlional Fuel Hauling Services to SPU6 Power Plants and Barges for CY 2023

PR No. HO-FMG23410 
Negotiated Procurement - Emergency Cases

RECIPIENT PLANT
Fuel Volume to 
be Hauled for 

CY 2023 (Liters)
HAULER'S DELIVERY POINT FUEL DELIVERY PICK-UP POINT modes of hauling MEANS OF TRANSPORT

A. DIESEL FUEL OIL (DFO)

Lot 2 • Sulu

1 JoloDPP 4,506,600 Job OPP, Bus-bus, Job, Sulu Zamboanga City Pier/Depot Bulk a) Barge/Tanker
b) Tank Truck

2 Pandami OPP 12,000 Pandami, Sulu Zamboanga City Pier/Depot Bulk & Drumming a) Barge/Tanker
b) Mobr Banca

3 Siasi DPP 348,400 West Kungtas, SlasI, Sulu (1.0 km from bcal wharf b 
plants ite) Zamboanga City Pier/Depot Bulk & Drumming a) Barge/Tanker

b) Truck & c) Mobr Banca

Total Lot 2 4,867,000

Lot 3 • TawLTawl

1 Balimbing DPP 217,300 Batu-batu, Balimbing, Taw-taw (0.5 km from bcal 
wharf b plantsite) Zamboanga City Pier/Depot Bulk a) Barge/Tanker

b) Truck

2 Languyan DPP 10,000 Languyan, Tawi-Tawi (1.5 km from local wharf b 
plantsite) Zamboanga City Pier/Depot Bulk & Drumming a) Barge/Tanker

b) Trudc & c) Mobr Banca

3 Manuk Mankaw DPP 1,000 Manuk-mankaw, Siminul, Tawi-Tawi (2.0 km from 
local wharf b plantsite) Zamboanga City Pier/Depot Bulk & Onimming a) Barge/Tanker

b) Truck & c) Mobr Banca

4 Sibutu DPP 156,300 Sibutu, Sitangkay, Tawi-Tawi (0.7 km from local wharf 
b plantsite) Zamboanga City Pier/Depot Bulk & Drumming a) Barge/Tanker

b) Tnjck

5 West Simunul DPP 127,700 Simunul, Tawi-Tawi (0.5 km from bcal wharf to 
plantsite) Zamboanga City Pier/Depot Bulk & Drumming a) Barge/Tanker

b) Truck & c) Mobr Banca

6 Sitangkay DPP 92,000 Sitangkay, Tawi-Tawi (3.0 km from bcal wharf to 
plantsite) Zamboanga City Pier/Depot Bulk & Drumming a) Barge/Tanker

b) Mobr Banca

7 Tandubanak DPP 180,200 Taungoh, Sibutu, Tawi-Tawi (20.0 km from bcal 
wharf b plantsite) Zamboartga City Pier/Depot Bulk & Drumming a) Barge/Tanker

b) Truck

8 TandubasDPP 77,800 Tandubas, Tawi-Tawi Zamboanga City Pier/Depot Bulk & Drumming a) Barge/Tanker
b) Mobr Banca

9 Mapun DPP 63,700 Mahalu, Mapun, Tawi-Tawi.(3.0 km from local wharf 
b plantsite) Zamboanga City PierfOepot Bulk & Drumming a) Tank Truck

b) Motor Banca

Total Lot 3 926,000

TOTAL DFO 5,793,000
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Terms of Reference ATTACHMENT "B" 
Additional Fuel Hauling Services for 

SPUG Power Plants and Barges for CY 2023 
PR No. HO-FMG23-010

Negotiated Procurement - Emergency Cases
EMERGENCY PROCUREMENT OF THE ADDITIONAL FUEL HAULING SERVICE

REQUIREMENT FOR CY 2023
APPROVED BUDGET FOR CONTRACT (ABC) FOR BIDDING

RECIPIENT PLANT
Fuel Volume to 
be Hauled for 

CY2023 (Liters)

Approved Budget for 
the Contract (ABC), 

Pesos

A. DIESEL FUEL OIL
Lot 2 • Sulu

1 Jolo DPP 4,506,600.00 41,997,907.00

2 Pandami DPP 12,000.00 160,436.00

3 Siasi DPP 348,400.00 3,389,409.00

Total Lot 2 4,867,000.00 45,547,752.00
Lot 3 • Tawi-Tawi

1 Balimbing DPP 217,300.00 3,010,974.00
2 Languyan DPP 10,000.00 105,001.00
3 Manuk Mangkaw DPP 1,000.00 15,597.00

4 Sibutu DPP 156,300.00 2,651,973.00
5 West Simunul DPP 127,700.00 1,944,207.00
6 Sitangkay DPP 92,000.00 1,593,918.00
7 Tandubanak DPP 180,200.00 3,123,731.00
8 Tandubas DPP 77,800.00 817,927.00
9 Mapun DPP 63,700.00 1,154,626.00

Total Lot 3 926,000.00 14,417,954.00
TOTAL DIESEL OIL 5,793,000.00 59,965,706.00

Page 1 of 1



Attachment “C” 
Additional Fuel Hauling Services to SPUG 

Power Plants and Barges for CY 2023 
PR No. HO-FMG23-010 

Negotiated Procurement - Emergency Cases

CHECKLIST OF DOCUMENTARY REQUIREMENTS

1. ) Eligibility (1st Envelope)
2. ) Technical (1st Envelope); and
3. ) Financial (2nd Envelope)

I. Eligibility Documents (First Envelope):

Legal Documents

(i) Valid and current Mayor's permit issued by the city or municipality 
where the principal place of business of the prospective bidder is 
located. In case of recently expired Mayor’s/Business Permit it shall 
be accepted together with the official receipt as proof that the bidder 
has applied for renewal within the period prescribed by the 
concerned local government unit, provided, that the renewed permit 
shall be submitted as a post-qualification requirement in accordance 
with Section 34.2 of 2016 Revised IRR of R.A. 9184;

II. Technical Documents (First Envelope)

(i) Letter of Guarantee (Attachment “D”);
(ii) Omnibus Sworn Statement in accordance with Section 25.3 of the 

2016 Revised IRR of RA 9184 and using the form prescribed in 
Attachment “E”, complete with the following attachments:

• For Sole Proprietorship:
Special Power of Attorney

• For Partnership/Corporation/Cooperative/Joint Venture:
Document showing proof of authorization (e.g., duly notarized 
Secretary's Certificate, Board/Partnership Resolution, or Special 
Power of Attorney, whichever is applicable)

(iii) Statement of the Bidder’s Single Largest Completed Contract (SLCC) 
using the form prescribed in Attachment “F” with the following 
supporting documents:
1. Certificate of Acceptance: or Certificate of Completion; or Official 

Receipt (O.R.); or Sales Invoice

I. Financial Documents (Second Envelope)

(i) Price Proposal Letter (Attachment “G”) and
(ii) Price Proposal Form (Attachment “H”).
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Additional Fuel Hauling Services to SPUG 
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PR No. HO-FMG23-010 
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(Bidder's Letterhead)

Date

The Nationai Power Corporation
BIR Road corner Quezon Avenue 
Diliman, Quezon City

SUBJECT: Letter of Guarantee

Gentlemen:

We hereby guarantee to provide fuel hauling services to the following power 
plants/delivery point(s) as follows:

(Indicate all power plants/delivery points proposed upon)

in accordance with Attachment “A" - Plants Covered by Hauling Services and the terms 
and conditions called for in the Terms of Reference for this requirement.

Very truly yours,

(Name & Signature) 
(Designation)

Doc. No. ___
Page No.___
Book No.___
Series of 202
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Omnibus Sworn Statement (Revised)

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____  )S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 
after having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder];
[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract for 
[Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly 
notarized Special Power of Attorney;
[If a partnership, corporation, cooperative, or Joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the bid, 
and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the 
Procuring Entity], as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary's Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, coiporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or by relation, 
membership, association, affiliation, or controlling interest with another blacklisted person or 
entity as defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 
copy of the original, complete, and all statements and information provided therein are true 
and correct;

5. [Name of Bidder] is autiiorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor Is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAG), the Technical Working 
Group, and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree:
[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project



Attachment “E” 
Additional Fuel Hauling Services to SPUG 

Power Plants and Barges for CY 2023 
PR No. HO-FMG23-010 

Negotiated Procurement - Emergency Cases

Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civii degree;
[If a corporation or joint venture:] None of the officers, directors, and controliing stockhoiders 
of [Name of Bidder] is reiated to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAG), the Technical Working Group, and the BAC Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder In 
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or othenvise, affecting the implementation of the

Contract:
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; 

and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the/Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 
any form of consideration, pecuniary or otherwise, to any person or offidal, personnei or 
representative of the government in relation to any procurement project or activity.

10. in case advance payment was made or given, Allure to perform or deiiver any of the 
obiigations and undertakings in the contract shall be sufficient grounds to constitute criminal 
liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 
confidence through misappropriating or converting any payment received by a person or 
entity under an obligation involving the duty to deliver certain goods or services, to the 
prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 
No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of
___________ , Philippines.

20 at

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]
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ATTACHMENT “F”

The Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid
Business Name 
Business Address

Name of Contract
a. Owner's Name
b. Address
c. Telephone Nos.

Nature of Work

Contractor's Role

Description %
a. Amount at Award
b. Amount at Completion
c. Duration

a. Date Awarded
b. Contract Effectivity
c. Date Completed

Notes: 1. The bidder must state only one (1) Single Largest Completed Contract (SLCC) similar to the contract to be bid.
2. Supporting documents such as Certificate of Acceptance; or Certificate of Completion; or Official Receipt (O.R); or Sales Invoice for the contract stated above shall be 

submitted during Bid Opening.

Submitted by

Designation
Date

(Printed Name & Signature)
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Negotiated Procurement • Emergency Cases

ADDITIONAL FUEL HAULING SERVICES FOR 
SPUG POWER PLANTS AND BARGES FOR CY 2023

PRICE PROPOSAL FORM

RECIPIENT PLANT
Fuel Volume to 
be Hauled for 

CY2023 (Liters)
Basic Hauling 

Rate (PhP/Llter)
12% E-VAT 
(PhP/Uter)

Total Hauling 
Cost (PhP/Liter) Total Cost (PhP)

A. DIESEL FUELOIL

Lot 2- Su III
1 Jolo DPP 4.506.600.00
2 Pandami DPP 12.000.00
3 Slasi DPP 346.400.00

Total Lot 2 4,867,000.00
Lot 2-Cagayan

1 Balimbing DPP 217.300.00
2 Languyan DPP 10.000.00
3 Manuk Mankaw DPP 1.000.00
4 Sibutu DPP 156.300.00
S WesiSimunul DPP 127.700.00
6 SItangkay DPP 92,000.00
7 Tandubanak DPP 180.200.00
6 Tandubas DPP 77,800.00
9 Mapun DPP 63.700.00

Total Lot 3 926,000.00
TOTAL DIESEL FUEL OIL 5,793,000.00

1) Any M amount titore than the Approved Budget for (he Contract (ABC) as Indicated In Attachment *B*, shall t>e disqualified.
2) All delivery points under each lot shall include/contain price offers, otherwise the bid shall be disqualified for Uiat particular lot.
3) Foreveryentryundereachcolumn:

Column A: Refer to Attachment ‘A* for locations of each delivery point/planL
Column 8: The required volume of fuel to be hauled for each plant with pick-up points indicated under Attachment *A" 
Column C: The Contractor's Basic Hauling Rate before application of E-VAT and must be rounded to 4 decimal places. 
Column 0: Mandatory E-VAT (pursuant to RA 9337 and Revenue Regulation No. 16-2005).

E-VAT = 12% of C, must be rounded to 4 decimal places 
Column E: Refer to the Total hauling Cost, the sum of Basic Hauling Rate and E-VAT 

Total Hauling Cost = C ♦ D, must be rounded to 4 decimal places.
Column F: Total Cost for plant requirements.

Total Cost 2 B X E. must be rounded to 0 decimal place.
Prepared by:

SIGNATURE OVER PRINTED NAME 
PosKlen

Company Name Data

Page 1 of 1
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Price Proposal Letter

Date:

To: NATIONAL POWER CORPORATION
BIR Road Cor. Quezon Ave., Diliman, Quezon City

Gentlemen:

Having examined the Terms of Reference for this requirement, the receipt of 
which is hereby duly acknowledged, we, the undersigned, offer to provide 
[description of SuddM In conformity with the said Terms of Reference for the sum 
of [total Bid amount in words and figures] or such other sums as may be 
ascertained in accordance with the Price Proposal Form attached herewith and 
made part of this Proposal.

We undertake, if our proposal is accepted, to supply and deliver the Fuel 
Hauling Services in accordance with the delivery schedule specified in 
Attachments “A” - Plants Covered by Hauling Services.

If our proposal Is accepted, we undertake to provide a performance security 
in the form, amounts, and within the terms specified in the Terms of Reference.

We agree to abide by this Proposal and it shall remain binding upon us up to 
the full term of the contract. Until a formal Contract is prepared and executed, this 
Proposal, together with your written acceptance thereof and your Notice of 
Award, shall be binding upon us.

We understand that you are not bound to accept the any Proposal you may 
receive.

Dated this___day of. 202

[signature] pn the capacity of]

Duly authorized to sign the Proposal for and on behalf of


