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Glossary of
Terms, Abbreviations, and Acronyms

ABC —-Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Comniiitee,

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance willl the reguirements of the bidding documents, Also referred to as
Proposai and Tender.(2016 revised IRR, Section 3[c])

Bidder — Refers to a coniractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response o the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documenis — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid. for ihe Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP — Bangko Scntral ng Pilipinas.
CDA — Cooperative Development Authority,

Consulting Services —Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to underiake such as, but not limited to:
(i) advisory and review services; (ii} pre-investment or feasibilily siudies; (iif} design; (iv)
construction superyision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 3[i])

Contract — Refers to the agreement entered into beiween the Procuring Entify and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulling
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all aftachments and appendices thereto and all
documents incarporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufaciurer, or
consultant.

CTPI — Consumer Price Tndex.



DOLE — Department of Labor and Employment.
DTI - Department of Trade and Industry.

Forcign-funded Procurement or Foreign-Assisted Project —Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR; Section

LI
GFT - Government Financial Institution.
GOCC —Government-owined and/or —controlled corporation,

Goods — Refer to all items, supplies, materials and general support seryices, except
Consuiting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or confractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation; demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication [acilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civif works or works. (2016 revised IRR, Section S[u])

LGUs - Lacal Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAD ~ Philippine Contractors Accieditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identificd procurement covering goods,
infrastructure project or consuiting services, A Procurement Project shall be described,
detailed, and scheduled in the Praject Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan, (GPPB
Circular No, 06-2019 dated 17 July 2019)

P'SA. — Philippine Statistics Authority.



SEC - Sccrities and Exchange Commission.
SLCC ~ Single Largest Completed Contract.

UN — United. Naiions.
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Section I, Invitation to Bid



BID DOC&JMENI'S . ‘ . T ; NAME OF PROJECT : CONSTRUGTION OF AGUS 6 & 7 HPPC
EMERGENCY ACCESS ROAD - PHASE 1
SECTION J- INVITATION TG BID PR MNOJ/REFE. NO.: MG-AYT23-003/INFR2023-002

NATIONAL POWER CORPORATION

MinGen

Invitation to Bid for Construction of Agus 6 & 7 HPPC
Emergency Access Road - Phase 1

1. The NATIONAL POWER CORPORATION-MINDANAQ GENERATION, through the
approved Corporate Budget of NPC for CY 2023 intends to apply the sum of Nine
Miflionn Eight Hundred Theusand Pesos (PHP9,800,000.00) being the Approved
Budget for the Contract (ABC) to paymeits under the co ntract for Construction of
Agus & & 7 BPPC Emergency Access Road — Phase 1, at Frentes,Maria Cristina,
Higan City (INFRA2023-AG7-042). Bids received in excess of the ABC shall be
automatically refected at bid opening.

2. The NATIONAL POWER CORPORATION-MINDANAO GENERATION now invites
bids for the above Procurement Project. Completion of the Works is required One
Huundved Twenty (120) calendar days. Bidders should have completed 2 contract
similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section 1L (Instructions to Bidders).

3. Pidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/faif”® criterion as specified in the 2016 revised Implementing Rules
and Regulations {IRR) of Republic Act (RA) Ne. 9184.

4, Interested bidders may obtain further information from BAC Secrerariat, NATIONAL
POWER CORPORATION-MINDANAO GENERATION and inspect the Bidding
Documents at the address given below from 8:00 AA — 5:00 PM Monday to Friday.

W
v

A complete set of Bidding Documents may be acquired by interested Bidders on
Janugry 24, 2023 to February 14, 2023 from the given address and website(s) below
and upon payment of the applicable fee for the Bidding Documents, pursuant to the
latest Guidelines issued by the GPPB, in the amount of Teu Theusand Pesos (PHP
18.004.00). The Procuring Entity shall allow the bidder to pay online and present its

proof of payment for the fees in_person. by facsimile, or through electronic means.
For those prospective bidders who wish to pay anline. below are the details of the

account;

Landbank Account name : NPC GENCO 5 COLLECTIONS FUND
Landbank Account number : 0321-1689-14
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SECTION I- INVITATION TO BID

10,

11.

12.

EMERGENCY ACCESS ROAD — PHASE 1
PR NQJ/REF. NQ. MG-ATT23-D03/INFR2023-002

1t may also be downloaded fiee of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS} provided that Bidders shall
pay the applicable fee for the Bidding Documents not later than the submission of their
bids.

The NATIONAL POWER CORPORATION-MINDANAC GENERATION will hold a
Pre-Bid Conference on February 01, 2023 at 9:08 AM at Bidding Room, NPC-
Mindanao Generation Headguarters, Maria Cristing, Itigan Cify andfor through
videoconferencing/webcasting vig ZOOM, which shall be open to prospective biddexs.
Interested online attendees are required to pre-register one (1) day before the
scheduled pre-bidding conference. For pre-regisiration, contact tel, no. (063)-222-
3459 or email logistics_afd_mingen@napocor.gov.ph.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before Fehruary 14, 2023 at 9:30 AM. Late
bids shall not be aceepted.

All bids must be accompanied by a bid ser:ur:ty in any of the acceptable forms and in
the amount stated in ITB Clause 15.

Bid opening shall be on February 14, 2023 at 9:30 AM at the Bidding Room, NPC-
Mindanao Generation Headquarters, Maria Cristina, Higan City. Bids will be opened
in the presence of the bidders’ representatives wha choose to attend the activity.

This project requires submission of at Iegst:
»  Certificate of Stte Tnspection

The NATIONAL POWER CORPORATION—- MINDANAQ GENERATION reserves the
right to reject any and all bids, declare a failure of bidding, or not award the contract
at any time prior to contract award in accordance with Sections 35.6 and 41 of the
2016 vevised Implementing Rules and Regulations (IRR) of RA No. 9184, without
thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

BAC Secretariat

Contracts Manageneni Office

Logisties Division

Mindanao Generation Headqguarters
National Power Corporation

Maria Cristina, Iligan City
logistics_afd mingen@napocor.gov.ph
Tel No,: (063)222-3459

Fax No.: (063)223-8355/(063)223-4604
WWw,napoecor. gov,.ph
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SECTION I- INVITATION TO 81D PR NOIREF NO MG ATTZ3-003INFR2023-002

13. You may visit the following websites:

For downloading of Bidding Documents:; hps:/iwww.philgeps.gov.ph/  or
https://www. h/BCSD/bids.ph

f
{
|

REXNANTE T. CIRUELA
& Chairman, Bids and Awards Committee
~ Mindanao Generation Headquarters

I/ r

Date of PhilGEPS Publication: laniry 20 2000

10
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Section I1. Instructions to Bidders
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BID DOGUMENTS NAME QF PROJECT : CONSTRUCTION OF AGUS 8 & 7 HPPC
EMERGENCY ACCESS ROAD — PHASE §
SECTION i1~ INSTRUGTION TO BIBDERS PR ROJREF. NO.: MG-ATT23-D037INFR2023-002

1. Scope of Bid

The Procuring Entity, NATIONAL POWER CORPORATION-MINDANAO
GENERATIONnvites Bids for the CONSTRUCTION OF AGUS 6 & 7 HPPC
EMERGENCY ACCESS ROAD ~ PHASE 1, with Project Identification Niumber
INFRA2023-4G7-002.

The Procurement Project {referred to herein as “Project™) is for the construction of
Works, as described in Section VI (Specifications).

2. Funding Information

2.1, The GOP through the source of funding as indicated below for CY 2023 in the
amount of Niue Million Eight Hundred Thousund Pesos (PHPY,800,000.08)

2.2.  The source of funding is:

a. GOCC and GFIs, the proposed Corporate Operating Budget.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauscs
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation ta bid by the BAC through the
- issuance of a supplemental or bid bulletin.

The Bidder, by ihe act of submitling its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the conditions
for this Project, such as the Iocation and the naturc of the work; (b) climatic
conditions; (¢) transportation facilities; (c) nailure and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction ageresates and other materials, labor, water, electric
power and access roads; and (d) oiher factors that may aficct the cost, duration and
execution or implementation of the contract, project, or work and cxamine all
instructions, forms, terms, and project requirecments in the Bidding Documents.

12



BID DOCUMENTS NAME OF PROJECT : CONSTRUCTION OF AGUS 6 & ¥ HPPC
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SECTION I- INSTRUCTION TO BIDDERS PR NOJREF. NO. MG-ATT23-003INFR2023-002

4, Corrupt, Frandulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the contract, They
or through an agent shall not engage in corrupt, frandulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised 1RR of RA Ne.
9184 or other integrity violations in competing for the Project.

5. Eligible Bidders

5.1,  Only Bids of Bidders found to be Iegally, technically, and financially capable
will be evalated,

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
ieast fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No, 9184,

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS,

5.3. For Foreign-funded Procurement, the Procuring Enlity and the foreign
government/foreign or internationa! financing institution may agree on another
track record requireiment, as specified in the Bidding Dacument prepared for
this purpose,

5.4.  The Bidders shall comply with the eligibility criterfa under Section 23.4.2 of
the 2016 IRR of RA No. 5184,

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibiled by a
decision of the UN Sccurity Council taken under Chapter VII of the Charter of the
UN.
7. Subcontracts
7.1.  The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) ol the Project.
The Procuring Enlily has prescribed that:

a. Subcontraciing is not allowed.

13
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SECTION lI- INSTRUCTICHN TC BIDDERS PR NOJREF. NO. MG-47T23-003/INFR2023-002

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at ifs physical address andfor through
videoronferencingfwebcasting as indicated in paragraph 6 of'the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of (he Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

10. Documents Comprising the Bid: Eligibility ard Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX, Checklist of Techuical and Financial
Documents,

10.2. [fthe eligibility requirements or stalements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a iranslation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or ihe
equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. For Contracting Parties to the Apostille Conveniion, only the
translated documents shall be authenticated through an apostiile pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

10.3, A valid PCAD License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the contract for
this Project. Any additional type of Contractor license or permit shall be
indicated in the BDS.

104. A List of Contractor’s key personnel (e.g., TProject Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be
bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience set
in the BDS.

10.5. A List of Conlractor’s major cquipment units, which are owned, leased, and/or
under purchasc agreements, supported by proof of ownership, certification of
availability of cquipment from the equipment lessor/vendor for the ducation of
the project, as the case may be, must meet the minitmum requirements for the
contract set in the BDS.

14
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11.Documents Comprising the Bid: Financial Component

11.1, The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX., Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurcment, a ceiling may be applied to bid prices
provided the conditions are mef under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

12.Alternative Bids

Bidders shall submit offers that comply with the requiremenis of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Uniess there is a value engineering clause in the BDS, alternative Bids
shall not be accepted,

13.Bid Prices

All bid prices for the given scope of work in the Project as awarded shail be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPP'B pursuant to the revised Guidelines for Contract
Price Escalation guidelines,

14.Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
cvaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:
a. Philippine Pesos.
15.Bid Security

15.1. The Bidder shall submit a Bid Securing Declaralion or any form of Bid
Securily in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance wilh the schedule in the BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty {126}
Culettdur Days from the Scheduied Bid Opening. Any bid not accompanied

15



BID DOCUMENTS NAKME OF PROJECT : CONSTRUCTION OF AG\US 637 HPPC
EMERGENGY ACCESS ROAD — PHASE 1
SECTION 11- INSTRUCTION TO BIDDERS PR NOJREFR. NO.: MG-ATT23-003NFR2023-002

by an acceptable bid sccurity shall be rejected by the Procuring Entity as non-
responsive.

16.8ealing and MarKking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entily may request additional hard copies and/or €lectronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other elecfronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automaticaliy
disqualified.

17.Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the 1B.

18.0pening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at ihe time, on the date, and at the
place specified in paragraph 9 of the IB. The Biddcrs’ representatives who are
present shall sign a regisier evidencing their attendance. In case
vidcoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariaf,

In case the Bids cannot be opened as schieduled due to justifiable reasons, the
rescheduding requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184,

19.Detailed Evaluation and Comparison of Bids

19.1. The Procuring Eniity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed™ using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. Tf the Project allows partial bids, all Bids and combinafions of Bids as

indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as 1o determine the Bid or combination of Bids
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offering the lowest calculated cost to ihe Procuring Entity. Bid Sccurity as
required by ITB Clansc 16 shall be submitted for each coniract (lot)

separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
reyised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

20.Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its Jatest income and Dbusiness tax returns filed and paid through the BIR
Blectronic Filing and Payment System (¢FPS), and other appropriate licenses and
penits required by law and stated in the BDS.

21.Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9134
shall form part of the Contract. Additional Contract documents are indicated in the
BDS.
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Section Ill. Bid Data Sheet
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Bid Data Sheet

JTB Clausc
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Construction of ITerizontal Structure
7.1 Subcantracling is not allowed.
10.3 None
104 The key personnel must meet the required minimum ycars of experience set
below:
Key Personnel General Experfise Relevant Expericnce
1-Project Engineer | Licensed Civil At least five (5) years
Engineer experience in related
works
1 - Construction B.S. Civil Engineering | At least three (3) years
Foreman Graduate experience in similar
works
Civil Engineering At lcast five (3) years
Technology Graduate | experience in similar
works
Non-graduate At least five (§) years
working experience as
Censtruction Foreman in
similar works
1~ Construction Consiruclion Safety At least forty (40) hours
g}?t}: ’mstgg(m“h Officer 2 of Construction Safcty
ieer (S02) and Health (COSH)
Training from
Occupational Safety and
Health Center (OSHC) or
Safety Training
Organizations (STQs)
accredited by the
Department of Labor and
Employmenl (DOLE).
Must be present during
the whole duration of'the
project)
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2 — Welder NC II Certified At lcast three (3) years
experienced in
welding/cutting works

1 - Electrician NC II Certified At least three (3) years
experienced in clectrical
works

(1) Valid Professional Reguiation Commission (PRC) license for professional
personnel; (2) Certificate of Training with accreditation from DOLE for the
Construction Safety & Healih Officer; (3) TESDA Training Certificate (NC II)
of Welders or Electrician; and (4) Diploma and/or Service Record/Certificate
of Employment of previous and/or current employer for Construction
Foreman, Welders, Elecirician & Plumber shail be submitted during poest
gualification by the winning bidder.

Project Engineer or Foreman and Consiruction Safety & Health Officer maybe
one person, as long as he meets the requirements of the two positions.
Provided however, (hat there is no overlapping of projects undertaken by the
same contractor and supervised by the same person.

The above key personnel must be either employed by the applicant or
cantracied by the applicant ta be employed for the contract to be bid,

10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Dump Truck 3.00cum, One (1)
Chainsaw 2400W One (1)
Plate Compactor 2.5 Tons One (1)
Concrete Mixer 1-bagger Two (2}
Concrete Vibrator SHP One (1)
Welding Machine 300Amp Two (2)
Generator Set 6300W One (1)
Prilling Machine At least 40mm dia, One (1)
12 N/A.
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

a, The amount of not less than PHP196,000.0¢ (2% of ABC), if bid security
is in cash, cashier’sf/manager’s check, bank drafi/guarantee or irrevocable
letter of credit;
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b. The amount of not less than PHI’490,0060.00 (5% of ABC), if bid securily
is in Surcly Bond.

19.2

Partial bids are allowed, as follows:

20

Additional documents to be submitted during Post-Qualification:

1. Other appropriate licenses and permits required by law and stated in the
Bidding documents,

a. Original Bank Statement year ending priov 1o bid opening;

b. Valid and updated PHIGEPS  Registration  (Platinum
Membership} (il pages);

c. Registration Certificate from Securities and Exchange Conunission
(SEC}, Department of Trade and Industry (DTI}  for sole
proprietorship, or Cooperative Development Authority (CDA) for
cooperatives or its equivalent document;

d. Mayor's or Business permit isstied by the cily or municipality where
the principal place of business of the prospective bidder iy located,
or the equivalent document for Exciusive Econamic Zones or Aveas;

e, Valid Tax clearance per E.O. No. 398, 5. 2005, as finally reviewed
and approved by the Burcau of Internal Revenne (BIR).Quarterly
Income Tax Returns filed and paid through the BIR Electronic
Filing and Payment Systen: (eFPS);

J The prospective bidder’s audited financial statements, showing,
among others, the prospective bidder’s total and current assets and
liabifities, stamped “received” by the BIR or its duly accredited and
authorized institutions, fov the preceding calendar year wiich
should not be earlier than two (2) years from the date of bid
submiission;

&. Philippine Contractors Acereditation Board (PCAB) License;

h. Board of Accountancy (BOA) Certificate;

2. Comtract andfor Notice of Award as supporting documents for NPC
MinGen Form No. NPCMGNSF-INFR-01, if applicable;

3. (a} Valid Professional Regulation Conunission (PRC) license for
professional persommel; (b) Certificate of Training with accreditation
Jrom DOLE for the Construction Safety & Health Qfficer; (¢) TESDA
Traintng Certificate (NC 1) of Welders or Electrician; and (d}
Diploma andlor Service Record/Certificate of Employment of previous
andfor current employer for Construction Foreman, Welders,
Electrician & Phmnber - as supporting documents for NPC MinGen
Form No. NPCMGNSF-INFR-03, if applicable.

4. Certificate of Site Inspection issued by Plant/Depariment Manager or
his authorized representaiive.
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21 Additional contract documenis relevant to the Project that may be required by
existing laws and/or the Procuring Entity, prior fo contract sicning,.such as:

a) Approved construction schedule and S-curve

b) Approved manpower schedule

¢) Construction methods

d) Approved equipment utilization schedule

€) Construction safety and health program approved by the DOLE

f) Approved Project Evaluation Review Technique/Critical Path Method

(PERT/CPM)

22
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Section IV. General Conditions of Contract
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 2184 and its 2016 revised
IRR, including the Generic Procurement Manual, and assaciated issuance s, constitute
the primary source for the terms and condilions of ihe Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as (he secandary source for
the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9134 allowing the GPPB to amend the IRR, which shall be applied to ali
procurement activities, the advertisement, posting, or invitation of which were issued
after the effectivity of the said amendment,

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Coniract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Warks (other than
references to the Compiction Dale and Intended Completion Date for the whole of the
Works},

3. Possession of Site

4.1.  The Procuring Entity shall give possession of all er parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
inours cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity,

4,2, If possession of & portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities, The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184.

4. The Contractor’s Obligations
The Contractor shall employ the key personnel named in the Schedule of Key

Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works,
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The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilitics are equal to or better than those of the
personne! listed in the Schedule.

5. Performance Security

3.1, Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR,

3.2,  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
parinership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract,

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Sile Tnvestigation Reporis
referred to in the SCC supplemented by any information obtained by the Contractor,

7. Warranty

7.1, In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from pariicipating in any public bidding, All
payables of the GOP in his favor shall be offset te recover the costs.

7.2.  The warranty against Structnral Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

8. Liabhility of the Contractor

Subject to additional provisions, if any, sct forth in {he SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entily.
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9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor lhas engaged, before, or during the
implementation of the contract, in unlawfu] deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrnpt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

10.Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

11.Program of Work

11.1. The Contractor shall submit to the Precuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and fiming for all the activities in the Works. The
submissions of the Programn of Work are indicated in the SCC.

11,2, The Coniractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the pericd
stated in the SCC, If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from 1he next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

12.Instructions, Inspections and Audits

The Contractor shall permit thec GOP or the Procuring Entity to inspeet the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors of the GOP or the Procuring Entily, as may be
required,

13.Advance Payment
The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract dacument, make an advance payment to the Contractor in an

amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sttm, or at the most two installments according to a scheduie specified in the
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SCC, subject to the requirements in  Annex “E” of the 2016 revised IRR of RA No.
9184.

14.Progress Payments

The Contracior may submit a request for payment for Work accomplished, Such
requests for payment shall be verified and certified by the Procuring Entily’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but nof completely put in place shall not
be included for payment,

15.0Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
2 Sectiona) completion is nof specificd,

4.1 The Procuring Enfity shall give possession of the Site to the Contractor
on the siart date.

6 The site investigation reports are: NONE

7.2 Fiftcen (15) years

10 Daywaorks are not applicable to the contract.

11.1 The Contracter shall submit the Program of Work to the Procuring
Entity’s Representative apon confract signing or within three (3)days
of delivery of the Notice of Award,

11.2 The amount to be withheld for late submission of an updated Program of
Work is Tilty (50) %of the billed amount, The updating of Program of
Work shail be done bi-monthly.

13 The amount of the advance payment is 15% of contract amouut and
paid in lumyp sum.
14 No further instruetion.

15.1 The date by which operating and maintenance manuals are required is
tpon complefion of the project,

The date by which “as built” drawings are required is upon completion
of the project.

15.2 The amount to be withhkeld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is one
hundred percent (100%) of the final billing,
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Section V1. Specifications
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PROJECT HIGHLIGHTS

PH-1.0 GENERAL
The purpose of Construction of Agus 6 & 7 HPPC Emergency Access Road

Phase -1 Is to provide an alternative emergency access road for Agus 6
Employees in the event that main access road is inaccessible due to
landslide, etc.

PH-2.0 LOCATION

The project is located at Agus 6 & 7 HEP Complex, Fuentes, Maria Cristina,
lligan City.

PH-3.0 SCOPE OF WORK
The major activities shall include but not limited to the following

Part |. Mobilization
Part II. General Requirements

a Occupational Safety and Health Program
Part Ill. Earthworks

a. Site Clearing, Grubbing (Cutting of Vegetation and Pruning of Trees)
and Hauling Materials

b. Removal of Obstruction and Disposal

c. Structural Backfill and Fill

d. Gravel Fill

Part IV. Construction of Grouted Riprap (Class A)
a. Grouted Riprap (Class A)

Part V. Construction of Concrete Pavement
a. Concrete (3000 PSI)

Part VI. Railings

Part VII. Painting Works

3
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Part VIl Electrical Works
Part IX. Installation of Safety Signages

Part X. Clean-Up and Demobilization

PH-4.0 CONTRACT PERIOD

The work duration of the entire project is One Hundred Twenty (120) Calendar
Days reckoned from receipt of the Notice to Proceed

The total contract period is inclusive of five (5) rainy/unworkable days considered
unfavourable for the execution of works at site The contract period shall be
reckoned from the date of contract effectively as specified in the Notice to Proceed

PH-5.0 CONTRACTOR’S CLASSIFICATION

The contractor must have a valid Philippine Contractor's Accreditation Board (PCAB)
license of at least Category C or D — General Engineering with inter-agency
registration of at least Small B — Road, Highways, Pavement, Railways, Airport
Horizontal Structure, and Bridges.
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TECHNICAL SPECIFICATIONS

In accordance with the specifications provided in the plans. the contractor shall
furnish all materials, labor. tools, equipment and other incidentals, and shall
undertake the complete at Agus 6 & 7 HEP, Fuentes, Maria Cristina, lligan City

All matenals to be used shall conform to applicable standard. If upon visual
inspection the materials appear to be of poor quality or fail to meet the standard, the
NPC inspector has the authority to reject the same out rightly.

The Contractor shall perform all activities necessary for the completion of the project
satisfactory to NPC and in accordance with the approved plans and these
specifications.

Scope

This section covers the construction and/or maintenance of access roads,
drainage system and other appurtenant structures, moving-in of the
Contractor's construction equipment, setting up of the Contractor's camp and
the disposition of the Contractor’s various facilities at the end of the Contract

TS 01 - MOBILIZATION

The Contractor upon receipt of the Notice-to-Proceed shall immediately
mobilize and transport his plant, equipment, matenals and labor forces to the
site and demobilize or remove the same at the completion of project and level/
clear the site acceptable to the Engineer and the Owner. Mobilization and
Demobilization are incidental to other items of work and will not be measured
for payment.

Moving-in

The contractor shall bring to the site all his necessary construction equipment
and plant and install all stationary construction equipment and plant at
location and in the manner approved by the NPC. The Contractor shall submit
sufficient detailed plans showing the proposed location of such stationary
equipment and plant and other pertinent data. No installation of such
stationary equipment shall be undertaken unless the corresponding plans
have been approved by the NPC.
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Contractor's Camp Facilities

The Contractor shall provide and grade his camp site. construct his camp,
employee housing, warehouse. machine and repair shops, fuel storage tanks
and provide such related facilities and sanitary conveniences that the
Contractor deems necessary for maintaining heaith. peace and order in the
camp and work areas The areas that may be used by the Contractor within
the plant site shall be designated by the NPC

The Contractor shall prowide, mamntan and operate under
competent direction. such camps and facilities as are necessary
for the housing. feeding and accommodation of his employees

Water Supply

The Contractor shall. at his own expense, be responsible for the
supply. installation. operation and maintenance of a safe and
adequate supply of drinking and domestic water

Sewerage Disposal and Sanitation

The Contractor shall. at his own expense be responsible for the
installation, operation and maintenance of an adequate sewerage
disposal and sanitation system and shall provide adequate toilet
and wash-up facilities for his employees at his camp and in the
areas where work 1s being carrnied out.

The Contractor shall execute the work with due regard to adequate
sanitary provisions and applicable codes and shall take all
necessary steps to prevent the pollution of water in any sprnng
river. or other sources of water supply All tollets or wash-up
facilities shall be subject to the prior and continuing approval of the
NPC

Fire Protection

The Contractor shall observe all necessary precautions against
fire, shall provide and maintain at his own expense portable fire-
fighting equipment he may deem necessary, and shall comply with
all applicable laws of the Philippines relating thereto

In the event of an uncontrollable fire occurring in the area of the
Contractar's operation. the Contractor shall have to extinguish the
fire immediately at his own expense, to the full extent of the
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manpower and equipment employed under the contract at the time
of the fire.

The Contractor shall indemnify NPC against all liabilities, claims,
damages and/or lawsuits ansing thereto

Construction Power

The Construction shall be responsible for providing his own electric
power supply required for construction and erection/installation. If
power is available from NPC and should the Contractor elect to
utilize the NPC's power supply, he shall make an arrangement with
NPC concerned group as to the billing rates and other
requirements needed for direct connection to NPC.

Camp Security

The Contractor shall provide sufficient security in the construction
site to prevent illegal entry or work damaged during nights,
holidays and other period when work is not executed, and during
working hours. The Contractor shall take ample precautions
against fire by keeping away flammable materials, and ensure that
such materials are properly handled and stored Fires shall not be
allowed within the area. of construction, except when permitted by
the NPC End-User or Representative.

Construction Material Storage

The Contractor is required to put up warehouse(s) with capacities
sufficient to store the construction matenals required in the work
the ‘warehouse(s) shall be specifically for this contract,
notwithstanding his other faclilites In the site that may serve the
purpose

Removal of Camp and Construction Facilities

After the completion of the work covered by the contract and prior
to acceptance of the completed work, the entire camp facilities of
the Contractor, including its water supply system. electric
distribution system, quarters, warehouses, shops, dining halls,
commissaries, temporary shed and other facilities therein shall be
removed by the Contractor. The site shall be cleared and cleaned
as directed by the NPC.
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Care of Water during Construction

In accordance with the specifications contained in this section or
otherwise directed, the Contractor shall construct and maintain all
necessary temporary drainage ditches and other temporary
protective works and he shall also furnish, install, maintain and
operate necessary pumping equipment and other devices to
protect construction operation free from water coming from any
source, including rain,

Drainage and Dewatering

The Contractor shall be responsible for dewatering foundation
areas so that work can be carried out on a suitably dry condition
The Contractor shall construct drainage ditches, holes. culverts,
furnish, maintain and operate at his own expense all necessary
pumps and other dewatering devices to keep all work area free
from water.

After the work is completed and before it is accepted by the NPC,
the Contractor shall remove all pumping equipment and shall
remove, fill or plug all temporary drainage structures as directed,
all at his expense

Disposal Area

The proposed location of dispesal area shall be at the site
designated by the Engineer. It is the responsibility of the
Contractor to disposed off site all construction debris and be
considered in the preparation of his proposal.

Disposal of all Rubbish, Demolition Waste etc.

The Contractor shall be entirely responsible for and ensure the
safe and hygienic collection. transportation and disposal of all
rubbish, tires, liquid/solid waste material off-site arising from
construction activities and from site offices. canteen and etc., and
for disposal of demolition waste that cannot be recycled. Fires and
burning of rubbish and waste on the Site will not be permitted, nor
the burying of rubbish and waste. Particular care shall be taken in
Identification and safe disposal of hazardous materials (if any).
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Relationships with Local Communities and Authorities

In siting and operating his facilities and in executing the Works. the
Contractor shall, at all times, and to the extent possible, minimize
the impact of his activities on existing communities. Where
communities are likely to be affected by major activities such as
the establishment of a camp or extensive road closure or
bypassing. he shall liaise closely with the concerned communities
and their representatives and, If so directed, shall attend additional
meetings arranged by the Engineer to resolve issues and claims
and minimize impacts on local communities. Any problems arising
from his operations and which cannot be resolved by the
Contractor shall be referred to the Engineer. The Contractor shall
be responsible for any compensation due to reinstatements
necessary with respect to any damage caused by him to areas
outside the Site and no separate payment will be made in this
regard,

Cleaning-up

The Contractor shall at all times keep the construction area
including storage area used by him free from accumulations of
waste matenal or rubbish. Upon completion of construction, the
Contractor shall leave the work and premises in a clean. neat and
workmanlike conditions satisfactory to the Engineer.

MEASUREMENT AND PAYMENT

No separate measurement and payment shall be made for the Contractor's
Construction Facilities The entire cost thereof shall be included in the various
pay items in the Bill of Quantities.

No separate measurement and payment will be made for the Care of Water
During Construction operations. The cost of furnishing, constructing,
maintaining, operating and removing of temporary drainage structure,
pumping system and other dewatering devices necessary to keep
construction operations free from water, shall be included in the various pay
items in the Bill of Quantities for structures where such careof water is
required.
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TS - 02 GENERAL REQUIRMENTS

a. Occupational Safety and Health Program

Scope

This Section pertains to the environmental and safety provisions.
requirements and conditions that shall govern during the execution of all civil
works under this project.

General Conditions

The Contractor shall ensure compliance with the applicable environmental
and safety regulations, as well as ECC conditions, during installation/construction
of this project through the implementation of measures that include, but not
limited to the following:

a Designate a Safety Officer and a Pollution Control Officer
who shall respectively handle all safety and environmental
concerns of the project.

b. Prepare and submit Construction Safety Health Plan
(CSHP)

¢ Properly manage debris and various waste generated
during installation/construction, such as the following

e Dispose of demolition and construction debris in a
designated or NPC approved disposal area(s):

e« Stockpile (and cover if possible) or haul to the
designated and/or pre developed dump sites (spoil
disposal areas) that shall be provided with suitable
drainage-equipped with sediments traps, stripped top
soll, spoils from quarry/borrow sites and excavated
materials,

e Segregate solid wastes, such as empty cement sacks,
scraps of tin or wood, used wires and other domestic.
garbage, for recycling or storage in NPC-approved
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temporary storage areas and further disposal to LGU-
designated disposal sites

e Properly handle, store and dispose off, through DENR-
accredited transporter/treater, hazardous wastes ie
used olls, paints. thinner. Etc.

d. Limit construction activities that generate excessive noise
to daytime works only to prevent nuisance to nearby
residents during rest hours.

€ As far as practicable, undertake site stripping, grading and
excavation during dry weather

f. Construction/Instaliation shall be carried-out in a manner
where landslides and erosions are minimized.

g Avoid unnecessary opening/clearing of areas outside
construction sites or destruction of vegetable cover,
especially cutting of existing trees; and to revegetate
disturbed areas.

h. Spray water, whenever and wherever necessary, to
minimize dust generation.

I. Provide PPE's and other safety provisions required by
DOLE, for its project/site works.

Accident Prevention Officer; Accidents

Due precautions shall be taken by the Contractor, at his own cost,
to ensure the safety and protection against accidents of all staff
and labor engaged on the Works, local residents in the vicinity of
the Works, and the public traveling through the Works The
Contractor shall have on his staff on Site a designated Safety
Officer qualified to promote and maintain safe working practices
This Safety Officer shall have authority to issue instructions and
shall take protective measures to prevent accidents, including but
not limited to, the establishment of safe working practices and the
training of staff and labor in their implementation.

The Contractor shall be responsible for all costs including medical
treatment, transport, accommodation etc. incurred by any member
of the public or his labor force whether on direct contract or sub-

39

/) $



BID DOCUMENTS NAME OF PROJECT  CONSTRUCTION OF AGUS 6 & T HPPC
EMERGENCY ACCESS ROAD - PHASE 1
PR NO/REF NO - MG-ATT23.000INFR2023.002

contract as a result of injuries or iliness arising from the execution
of the Works

Protective Clothing and Safety Equipment

The Contractor shall, at his own expense, provide protective
clothing and safety equipment to all staff and labor engaged on the
Works to the satisfaction of the Engineer. Such clothing and
equipment shall include, at a minimum, high visibility vests for
workers directing traffic. protective footwear for workmen
undertaking concrete mixing work, protective footwear and gloves
for workmen performing paving works, dust masks, rubber boots,
rain coats and otherwise as appropriate to the job on hand and to
the Engineer’s satisfaction.

Medical and First-Aid Facilities

The Contractor shall provide and maintain throughout the duration
of the Contract. a medical examining room and sickbay together
with all necessary supplies and equipment to be sited in the
Contractor's main camp. The rooms shall be used exclusively for
medical purposes and shall be of good quality construction with
electric lighting and otherwise suitable for their purpose The
sickbay shall have at least one bed. and shall be provided with
adjacent washing and sanitation facilities. The Contractor shall
employ permanently on site at least one fully trained medical aide,
nurse or paramedic who shall be engaged solely for medical
duties. The Contractor shall, at his own expense, provide first aid
equipment at all camps and work sites to the satisfaction of the
Engineer, and shall ensure that at all camps and works sites where
20 or more persons are engaged on the Works there shall at all
times be a person qualified in first-aid with access to appropriate
first-aid equipment. The location of the medical room and other
medical and first-aid arrangements shall be made known to all
employees by posting suitable notices at prominent locations
around the site and by verbal instruction upon recruitment

MEASUREMENT AND PAYMENT

Measurement and payment shall be made at the contract unit price or lot
price as specified in the Bid Price Schedule Payment shall include all cost in
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furnishing labor, materials, tools equipment and other Incidentals
necessary for the satisfactory implementation of these requirements

TS - 03 EARTHWORKS

e. Site Clearing, Grubbing (Cutting of Vegetation and Pruning of
Trees) and Hauling Materials

Description

All surface objects and all trees. stumps, roots and other protruding
obstructions, not designated to remain, shall be cleared and/or grubbed,
including mowed as required, except as provided below

1. Removal of undisturbed stumps and roots and nonperishable solid objects
with a minimum depth of 1 meter below subgrade or slope of embankment will
not be permitted.

2. In areas outside of the grading limits of cut and embankment areas, stumps
and nonperishable solid objects shall be cut not more than 150 mm above
the ground line or low water level

3. Grubbing of pits, channel changes and ditches will be required only to the
depth necessitated by the proposed excavation within such areas

Except in areas to be excavated, stump holes and other holes from which
obstructions are removed shall be backfilled with suitable material and
compacted to the required density

In areas where hand clearing as directed by NPC Engineer or Representative,
no requirement of wheels or trucks shall be used Care shall be taken to
ensure that the grass, moss cover, or the natural ground is not disturbed The
matenials shall be properly disposed. Maternals and debris maybe disposed of
by the methods and at locations approved by NPC Engineer or
Representative, on or off the project. If disposal is by burying, the debris shall
be placed in layers with the material so disturbed to avoid nesting Each layer
shall be covered or mixed with earth material by the land-fill method to fill all
voids. The top layer of material buried shall be covered with at least 300mm of
earth or other approved material and shall be graded, shaped and compacted
to present a pleasing appearance. If the disposal location is off the project,
the Contractor shall make all necessary arrangements with property owners
in writing for obtaining suitable disposal locations which are outside the limits
of view from the project. The cost involved shall be included in the unit bid
price. A copy of such agreement shall be furnished to NPC Engineer or
Representative. The disposal areas shall be seeded, fertilized and mulched at
the Contractor's expense
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Woody material may be disposed of by chipping. The wood chips may be
used for mulch, slope erosion control or may be uniformly spread over
selected areas as directed by NPC Engineer or Representative. Wood ships
used a s mulch for slope erosion control shall have a maximum thickness of
12 mm and faces not exceeding 3.900 mm2 on any individual surface area.

Wood chips not designated for use under other sections shall be
spread over the designated areas in layers not to exceed 75mm loose
thickness Diseased trees shall be buried or disposed of as directed by NPC
Engineer or Representative. Timber cut inside the area staked for clearing
shall be felled within the area to be cleared.

MEASUREMENT AND PAYMENT

Measurement and payment shall be made at the contract unit price or lot
price as specified in the Bid Price Schedule. Payment shall include all
cost in furnishing labor, materials, tools equipment and other
incidentals necessary for the satisfactory implementation of these
requirements

f. Removal of Obstruction and Disposal
Description

This Item shall consist of the removal wholly or in part, and satisfactory
disposal of structure and obstruction which are not designated or permitted
to remain at the site

Selected Big Boulders and Soil found near the area shall be used as

Embankment for the proposed Slope Protection along the River Bank.
Transportation for these  Materials to designated site shall also be included
in this Pay Item

The Contractor shall perform the work described above, within and adjacent
to the construction site, on Government land or easement, as shown on the
Plans or as directed by NPC Engineer. All designated salvable material shall
be removed, without unnecessary damage. in sections or pieces which may
be readily transported. and shall be stored by the Contractor at specified
places on the project or as otherwise shown in the Special Provisions.
Salvaged material which are damaged thru negligence shall be replaced or
restored at the Contractor's expense Waste material may be disposed of by
the Contractor in NPC-owned sites as shown In the Special Provision or
permitted by NPC Engineer. Otherwise the Contractor shall arrange disposal
of waste at no expense to NPC and shall be in accordance with the
requirements for disposal site selection and hauling activity stipulated in the
Contract Perishable material shall be handled as designated inClearing and
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Grubbing Nonperishable material may be disposed of outside the limits of
view from the project with written permission of NPC, the property owner on
whose property the material is placed Copies of all agreements with property
owners are to be furnished to the Engineer. Basements or cavities left by the
structure removal shall be filled with acceptable material to the level of the
surrounding ground and, if within prism of construction, shall be compacted to
the required density

All existing culverts and other drainage structures in use by traffic shall not be
removed until satisfactory arrangements have been made to accommodate
traffic. The removal of existing culverts within embankment areas will be
required only as necessary for the installation of new structures. Abandoned
culverts shall be broken down, crushed and sealed or plugged. All retneved
culvert for future use asdetermined by the Engineer shall be carefully
removed and all precautions shall be employed to avoid breakage or
structural damage to any of its part. All sections of structures removed which
are not designated for stockpiling or re-laying shall become the property of
NPC and be removed from the project or disposed of in a manner approved
by NPC Engineer. Where such portions of existing structures lie wholly or in
part within the limits for a new structure. they shall be removed as necessary
to accommodate the construction of the proposed structure.

Structures designated to become the property of the Contractor shall be
removed from the right-of-way. Blasting shall not be allowed, but other
operations necessary for the removal of an existing structure or obstruction,
which may damage new construction, shall be completed prior to placing the
new work, unless otherwise provided in the Special Provisions. When
removing manholes, catch basins or drop inlets, any functioning sewer lines
connected to it shall be restored and properly connected. Satisfactory by-pass
service shall be maintained during the construction operations.

Removal of portions of pavement, slabs, sidewalks, curbs, gutters, and similar
structures shall be undertaken with sufficient care to avoid breakage or
damage to the portion of the structures designated to remain. The portion of
the structure shall be removed from an existing joint, or sawed and chipped to
a true line with a vertical face Before concrete removal begins, a saw cut, 19
mm deep when steel reinforcement is to remain and deeper when steel
reinforcement is to be removed with concrete, shall be made into the surface
of the concrete at the pernmeter of the removal limits. Concrete shall be
completely removed (exposing the deformed surface of the bar) from existing
steel reinforcing bars which extend from the existing members and are
specified to remain. Steel reinforcement that are toc be removed shall be cut to
a minimum of 25.4 mm behind the final surface, where void resulted to the
removal thereof shall be filled with epoxy mortar and finished to a sound,
smooth, uniform colored surface. The retained concrete surface at which fresh
concrete surface will be placed shall be roughened. cleaned. and saturated
When a portion of existing concrete Is removed without replacement, the JO
concrete surface of the remaining portion shall be cleaned to a smooth
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surface of less than 1.6 mm profile In case of damage to the remaining
structure, it shall be repaired or replaced at the Contractor's expense For
structures with an asphalt wearing course, the wearing course shall be
removed separately before removing the portion designated to be removed.

Contractor is oblige to follow the scope of works and must cooperate to the
End User Decision in providing the necessary equipment to dispose the said
materials.

MEASUREMENT AND PAYMENT

Measurement and payment shall be made at the contract unit price or lot
priceas specified in the Bid Price Schedule Payment shall include all cost in
furnishing labor, materials, tools equipment and other incidentals necessary for the
satisfactory implementation of these requirements.

a. Structural Backfill and Fill
General Requirements

Excavation Works

Rock excavation shall consist of excavation of igneous, sedimentary and
metamorphic rocks matrixes with soil or sandy silt, and all boulders or other
detached  stones each having a volume of one cubic meter or more as
determined by physical  measurements or visually by the field engineer,
which can be excavated using  jackhammer, hydraulic excavator backhoe,
or hydraulicvibratory breaker/hammer

To protect workers from injuries and fatalities, preventive measures should be
implemented when workers begin excavating. General Safety measures :
inspect trenches dally before work begins; don't go near an unprotected
trench, check weather conditions before work, be mindful of rain and
storms; keep heavy equipment away from trench edges, be mindful of the
location of utilities underground. Always wear proper protective equipment;
don't work beneath raised loads Planning and implementation of safety
measures must be done by a competent person

All excavation shall conformed to the line and grade. It shall be finished to
reasonably smooth and uniform surfaces and no material shall be wasted
without authority of the ~ NPC Engineer All excavation shall be in
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accordance with the standard engineering practice. The above mention
project shall be furnish only with the approved drawing.

All excavated materials, so far as suitable, shall be utilized as backfill or
embankment The surplus materials shall be disposed of in such manner as
not to obstruct otherwise impair the efficiency or appearance of the structure.
No excavated materials shall be deposited at any time so as to endanger the
partly finished structure

The excavation shall conform to the lines. grades, cross sections an
dimensions shown on the Plans. NPC Engineer shall order the removal of any
soft spots, debris or organic material exposed when excavated areas shall be
timmed cut to than even surface free of loose material and compact as
specified by NPC Engineer to the density prescribed on the Plans

Backfill Materials

This Item shall consist of placing Mixed Gravel, Sand and Soil and
compacting for embankment of the proposed Slope Protection along
the River Bank

MEASUREMENT AND PAYMENT

Measurement and payment shall be made at the contract cubic meter
(cu.m) price as specified in the Bid Price Schedule. Payment shall include
all cost in furnishing labor, materials, tools equipment and other incidentals
necessary for the satisfactory implementation of these requirements.

b. Gravel Fill

This Item shall consist of furnishing, placing and compacting an
aggregate base course on a prepared subgrade/subbase in
accordance with this Specification and the lines. grades, thickness and
typical cross-sections shown on the Plans, or as established by NPC
Engineer

Material Requirements

Aggregate for subbase shall consist of hard, durable particles or
fragments of crushed slag, or crushed or natural gravel and filler of
natural or crushed sand or other finely divided mineral matter. The
composite material shall be free from vegetable matter and lumps or
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balls of clay. and shall be of such nature that it can be compacted
readily to form a firm, stable subbase.

Exceptional Case (only upon approval of NPC Engineer) - In some
areas where the conventicnal base course materials are scarce or hon-
avallable, the use of 40% weathered limestone blended with 60%
crushed stones or gravel shall be allowed, provided that the blended

materials meet the requirements of this Item.

The subbase material shall conform to Table 200 1, Grading Requirements.

Sieve Designation
Standard, mm Alternate US Standard Mass Percent Passing
50 r 100
25 1 55-85
95 kY 40-75
0.075 No. 200 0-12

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66
(two thirds) of the fraction passing the 0.425 mm (No. 40) sieve. The fraction passing
the 0.425 mm (No. 40) sieve shall have a liquid limit not greater than 35 and
plasticity Index not greater than 12 as determined by AASHTO 89 and T 90,
respectively The coarse portion, retained on a 2.00 mm (No. 10) sieve, shall have a
mass percent of wear not exceeding 50 by Los Angeles Abrasion Tests as

determined by AASHTO T 96.

The material shall have a soaked CBR value of not less than 25% as determined by
AASHTO T 193. The CBR value shall be obtained at the maximum dry density and
determined by AASHTO T 180, Method D

MEASUREMENT AND PAYMENT

Measurement and payment shall be made at the contract cubic meter
(cu.m.) price as specified in the Bid Price Schedule. Payment shall include
all cost in furnishing labor. materials. tools equipment and other incidentals
necessary for the satisfactory implementation of these requirements
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TS - 04 CONSTRUCTION OF GROUTED RIPRAP (CLASS A)

Piling Of Boulders, Grouting And Plastering

In accordance with the specifications contained in this section, the
Contractor shall furnish all materials, labor, equipment and tools and
perform all works from the construction of Fully-Grouted Hand Laid Rock
Riprap and/or Stone Masonry. when required and as may be applicable in
accordance with the drawings. or as otherwise directed/required by NPC.

Boulders

Some large boulders are scattered within the vicinity area which can be
utiized, provided however, that these boulders are of no use The
Contractor shall furnished the remaining volume of large boulders needed
for the completion of the works

The Contractor shall supply and install sizes of 8" — 12" dia. and 12" - 20"
dia. of boulders or as shown on the approved drawing. The Boulders shall
be carefully picked and arranged sc that adjacent rock surfaces match
within the top elevation and along the vertical exposed face or channel
side of rock

Prior to placing the grout, any type of debris, fines, smaller rock, or siit
shall be removed from around or under and on the boulders

Grout Placement shall begin at the bottom of the lowest boulder and
proceed upward to ensure no air voids exist between the grout, sub-base

“and boulders.

Grouted boulders shall be placed at the location as shown on the
approved drawings.
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Cobblestone

Small boulders considered to be cobblestones are to be furnished and
placed Cobblestones shall consist hard, durable and selected stones free
from seams, weathered parts, dirt or any other injurious matenal that may
prevent the proper adhesion of the mortar. Minimum size shall be 10
centimeter id diameter ot 0.0005 cubic meter Stones placed beside the
boulders shall be equal or less than the size in volume with the exception
that smaller rocks maybe used for pinning and for filling the interstices or
voids between them,

Mortar for Stone Masonry Works

This part deals with the proportion, mixing and transportation of the
mortars to be used for the grouted rip-rap and other relevant stone
masonry works.

Materials
1. Portland Cement - shall be furnished by the Contractor

2. Sand — Coarse and fine Sand shall consist of hard, tough, durable,
uncoated particles acceptable to NPC All foreign materials and dust shall
be removed by processing.

3. Water — Water for mortar shall be free from oil, acid, alkali. vegetable
matter of other deleterious substances and shall be reasonable clear and
clean

Proportioning

The mortars shall be proportioned by volume as specified in the following
table
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Class of Mortar gortlantd Hydrated Lime
emen Sand

A 1 PART -

2 PARTS
B 1 PART - 3 PARTS
c 1 PART 1/2 PART

3 PARTS
D 1 PART 1 12 PART

3 PARTS

The method of measuring materials for the mortar shall be such that the
specified proportions of the mortar materials can be controlled and
accurately maintained during the progress of the work

The quantity of water shall be necessary one to obtain a satisfactory
workability for the specific use of each mortar,

Mixing

The mortar shall be mixed for @ minimum of 2 minutes in a mechanically
operated drum type mixer approved by NPC.

The mixer shall be rotated at the speed recommended by the
manufacturers and the total quantity of materials mixed in any batch shall
not exceed the rated capacity of the mixer,

The gauged amount of water shall be gradually introduced into the mixer,

partly before the loading of the dry materials and partly immediately after
the loading of the same has been completed.
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The entire content of the drum shall be discharged before a new cycle of
batching is started, and at all times, the inside of the drum shall be kept
free from build-up of materials. The mixer drum shall be thoroughly
cleared-up prior to change of mix or on cessation of mixing

Hand-mixing for small batches is permissible provided that the mortar s
mixed up to the degree obtained with the mechanically operated mixer. If
hand mixing of the mortar is permitted by NPC, the fine aggregates and
cement shall be mixed dry in a light box until the mixture assumes a
uniform color, after which, water shall be added as the mixing continues

Placing

Stone shall be thoroughly wetted before placing and shall be laid by hand
in full mortar beds, in courses approximately horizontal both in longitudinal
and transverse directions. Stones will not be considered to be properly
bedded until mortar exudes from the underside of the bedded stones No
voids in any part of the riprap will be permitted.

Transportation

The equipment and the tools for transportation and for placing batched
mortar shall ensure that contamination or loss of ingredients do not take
place.

Weep holes

Install three (3) rows of 4" diameter PVC Pipe S-1000 spaced at 150
meter center to center along the grouted nprap which will serve as weep
holes.

Geotextile Filter Fabric

Usually placed beneath riprap to maintain separation from underlying soils.
Also, geotextile filter fabric is necessary within stream channels to avoid loss
of fine-grained soils In particular, use geotextile filter fabric at the inlet and
outlet of culverts, where turbulence is normally expected. The equivalent
opening size (EOS) of a geotextile filter fabric is typically between US
standard sieve size No. 40 and No. 70 for use with most soils. The minimum
recommended size for a geotextile filter fabric is No. 100, intended for use
with fine-grained silts and clays The geotextile filter fabric should be

O
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anchored securely using anchor trenches. stakes. staples, sewing or a
combination of methods.

Installation of 2-32mm Dia. Anchor Bars

32mm dia. Anchor Bars embedded on 50mm dia Drilled Holes at 1000mm
Deep On Center grouted with Two (2) Components Thixotropic Epoxy
Adhesive

Application of Epoxy Grout

Description

Thixotropic, structural 2-component adhesive. based on a combination of
epoxy resins and special filler, designed for use at normal temperatures
between +8 “C and +35 °C.

Storage Conditions

Store in original, unopened, sealed and undamaged packaging in dry
conditions at temperatures between +5 ‘C and +30 °C Protect from direct
sunlight.

Mixing Ratio
Component A ComponentB=3 1 by welght or volume
Mixing

Pre-batched units: Mix componentss A+B together for at least 3 minutes with
a mixing spindle attached to a slow speed electric drill (max. 300 rpm) until
the material becomes smooth in consistency and a uniform grey colour. Avoid
aeration while mixing Then, pour the whole mix into a clean container and stir
again for approx. 1 more minute at low speed to keep air entrapment at a
minimum. Mix only that quantity which can be used within its potlife. Bulk
packing, not pre-batched: First, stir each component thoroughly. Add the
components in the correct proportions into a suitable mixing pail and stir
correctly using an electric low speed mixer as above for pre-batched units.
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MEASUREMENT AND PAYMENT

Measurement and payment shall be made at the contract cubic meter
(cum.) price as specified in the Bid Price Schedule. Payment shall
include all cost in furnishing labor, materials. tools equipment and other
incidentals necessary for the satisfactory implementation of these
requirements.

TS - 05 CONSTRUCTION OF CONCRETE PAVEMENT
REINFORCING CONCRETE

General

The work to be undertaken under this Section shall include all labor.
matenals, equipment, plant and other facilities and the
satisfactory performance of all work necessary to complete all reinforced
concrete work shown on the drawings and specified herein

Material
a) Cement

Except as maybe otherwise provided in these specifications, cement shall
conform to the “Specification for Portland Cement" (ASTM C 150 - Latest
Revision) and shall be Type |

b) Concrete Aggregates

1.) Concrete aggregates shall be well graded, clean, hard particles of
gravel or crushed rock conforming with the "Standard Specifications for
Concrete Aggregates (ASTM C - 33 Latest Revision)

2.) The maximum size of the aggregates shall not be larger than one-fifth
(1/5) of the narrowest dimension between form and not larger than three
fourth (3/4) of the minimum clear spacing between individual reinforging bars
or bundles of bars, and in no case larger 5.1 cm (2 in) in diameter except
that larger diameter may be allowed in massive concreting with written
permission from the Engineer

c) Water
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Water used in mixing concrete shall be clean and free from INjuring amounts
of oils, acids, alkali. organic materials or other substances that may
be deleterious to concrete or steel,

d) Reinforcing Steel

All reinforcing steel bars used shall be new and freefrom rust, oil, defects,
greases or kinks. They shall conform to the latest edition of
ASTM "SPECIFICATIONS FOR DEFORMED  STEEL BARS
FOR CONCRETE REINFORCEMENT" Grade 40 as shown or latest
equivalent Philippine Bureau of Standard Specifications. Deformed Steel
Bars shall have the following unit weights

SIZE (mm) | Kg/m - SIZE (mm) | Kg/m
R R i T
A6 L iVETe TR e

e) Admixture:

To increase concrete workability and to control the set of concrete.
the engineer can request that an admixture maybe added subject to
his approval and it shall be borne by the Contractor.

Water — reducing admixtures, retarding admixtures. accelerating
admixtures. water-reducing and retarding admixtures, and water
reducing and accelerating admixtures shall conform to “Specification
for Chemical Admixtures for Concrete" (ASTM C494)

Other admixtures required for specific construction conditions and
conforming to ASTM (C494) “Standard Specification for Chemical
Admixtures for Concrete” maybe incorporated in separate concrete
design mixes and submitted to the responsible engineer for approval
prior to their use.
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STORAGE OF MATERIALS

Cement and aggregates shall be stored in such a manneras to prevent
deterioration or intrusion by foreign matter  Any material which has
deteriorated or which has been damaged shall not be used for
concrete. Steel shall be stored under cover or otherwise prevented from
rusting.

TESTING OF MATERIALS

Cement and aggregates shall be stored in such a manner as to prevent
deterioration or intrusion by foreign matter. Any material which has
deteriorated or which has been damaged shall not be used for
concrete. Steel shall be stored under cover or otherwise prevented from
rusting

The Owner or his duly authorized representative or the
Engineer shall periodically order the lest of any
material supplied by the Contractor entering into concrete or reinforced
concrete to determine its suitability for the intended purpose. Such tests shall
be in accordance with the standards of the American Society for Testing and
Materials, as noted elsewhere in these specifications. Samples shall be
provided by the Contractor without cost to the Owner. Expenses for the
testing and cost of transporting samples to testing laboratory shall be borne
by the Contractor. ‘Copies of results of tests shallbe furnished to the Owner
promptly. Compressive strength specimens for tests of concrete during
construction- shall be according to “Making and Curing of Concrete
Compression and Flexural Strength Test Specimens in the field" (ASTM C-
31)

CONTROLLED STRENGTHS OF CONCRETE
101 Concrete for structural elements shall develop a minimumz28-
day compressive cylinder strength of 20.68 MPa (3,000 psi),

unless otherwise specified in the plans.

1.0.2 Concrete for non-structural elements such as cradles,
unreinforced encasements. thrust blocks, and partition walls
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shall develop a minimum 28-day compressive cylinder
strength of 17.25 mega Pascal (2,500 psi), unless otherwise
specified in the plans

METHOD OF DETERMINING STRENGTH TRIAL BATCH

The Contractor shall submit design mixed and test results of samples made
In  accordance with “Standard Method of Making and Curing
Concrete Compression and Flexure Test Specimens in the L.aboratory"
(ASTM C-192 Latest Revision) and "Standard Method of Test for
Compressive Strength of Molded Concrete Cylinders" (ASTM Designation
C-39) for each strength required, stating the proposed slump and
the proportional weights of cement, saturated surface dry aggregates,
and water These mixes shall be proved by the preliminary tests thirty (30)
days before concreting and shall show a 28 day strength of fifteen percent
(15%) higher than theultimate strength required No substitution shall be
made In the materials or mixed without additional tests to show that quality of
concrete is satisfactory.

CONCRETE PROPORTION AND CONSISTENCY

a. The propertions of aggregate to cement for any concrete shall be
such as to produce a mixture which will work readily into the
corners and angles of the forms and around reinforcement with
the method of placing employed on the work but without
permitting the materials to segregate, or excess free water to
collect on the surface. The combined aggregates shall be of such
composition of sizes that when separated on the No 4
standard sieve, the weight passing the sieve (fine aggregate)
shall not be less than thirty percent (30%) of the total except that
these proportions do not necessarilly apply to lghtweight
aggregates

b.  The methods of measuring concrete materials shall be such that
proportions can be accurately controlled and easily checked at any
time during the work Measurement of materials for ready-
mixed concrete shall conform with the "Standard Specifications
for Ready mixed Concrete” (ASTM C-94, Latest Revision) where
applicable.
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c. Aggregates shall be measured out by weight and to within one
percent (1%). Cement shall conform to 40 kg (88 Ib.) per bag and
this is to be verified from time to time. Water shall be measured by
weight or volume to within one and one half (1-1/2 %).

d. The water shall in no case exceed 2124 liters, and 25867
liters (5.62 and 6.79 US gallons) per bag of cement for all concrete
with specified strength of fc respectively Slumps shall be within
the following limits:

"l56ﬁi'6ﬁ'6f-§frﬁi:'ﬁ}i'éw"mm""”m""S'I'L}iﬁbwwmMmz"l}ii:-ﬁ-égm
Mllllmeters :

Columns and end supported ' 50-100 24

beams, girders :

‘Walls and thin Vertical sections ~ *75-125 135

Footmgs slabs on Grade and . 50-80 R

cantileveredbeams and slabs - o

Slumps shall be according to "Test of Slump for Portland Cement
Concrete" (ASTM C-143).

e Classification and Design Mixture. The mixtures forall classes of
concrete shall be designed by the Contractor and approved by
ICWS to obtain the compressive strength at the age of twenty eight
(28) days as specified below.

Class Size of Maximum Minimum Designated Size of
Dia. of Aggregate : Compressive ! aggregate

. : Strength :
Y 1/2" (12.5mm) 3 000 psi : ' 12.5mm to 4 75mm
AA  3/4" (19mm) ; 3.000 psi S19mm  to 4.75mm

A 1-1/2"(37.5mm) 3,000 psi  37.5mm to 4.75mm

B 2" (50mm) 2,400 psi - 50mm  to 4.75mm

C 3 (75mm) 2400 ps . 75mm  to 4.75mm
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f Cement Content. The minimum cement content per cubic meter

of concrete for the different classes or gradation of aggregates
shall be in accordance with the following:

Class and Gradation off:Minimum Cement Content

Aggregates
Bwihz  e0Okgseum
zwithd 340kgskeum

g. Job mix adjustments 6n water content shall be allowed

only with Engineer's permission and provided that cement is
also added to maintain the original water cement ratio of the
design mix

EXCLUSION OF WATER

No concrete shall be placed in any structure until all water entering the
space to be filled with concrete has been properly cut off or has been
diverted by pipes, or other means, and carried out of the forms, clear of
the work No concrete shall be deposited under water without the
explicit permission of the Engineer, and then only in strict accordance
with his directions, nor shall the Contractor, without explicit permission
allow still water to rise on any concrete until the concrete has attained
its initial set. Water shall not be permitted to flow over the surface of
any concrete in such manner and at such velocity as will injure the
surface finish of the concrete. Pumping or other necessary dewatering
operations for removing ground water, If required. will be subject to the
approval of the Engineer
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MIXING CONCRETE

No hand mixing shall be allowed. except in case ofemergency such as
mixer breakdown during pouring operations and shall stop at the first
allowed construction joints. All concrete shall be machine mixed for at
least 1 minutes after all materials including water are in the mixing
drum.

The mixer shall be of approved size and type which will insure a
uniform distribution of material throughout the mass, It shall be
equipped with a device for accurately measuring and controlling
amount of water in each batch.

Placing of material in mixer shall be done in such a way that first
batch of concrete materials placed in the mixer shall contain sufficient
excess of cement, sand and water to coat the inside of the drum with-
out reducing the cement content of the mix to be discharged

Retempering. i.e | remixing with the addition of water to concrete that
has been partially hardened shall not be permitted.

PREPARATION OF SURFACES FOR CONCRETING

Earth- surfaces shall be thoroughly wetted by sprinkling prior to the
placing of any concrete, and these surfaces shall be kept moist by
frequent sprinkling up to the time of placing concrete thereon The
surface shall be free from standing water, mud. and debris at the time
of placing concrete.

Concrete surfaces upon or against which concrete is to be placed,
where the placement of the old concrete has been stopped or
Interrupted so that, in the opinion of the Engineer, the new concrete
cannot be Incorporated integrally with that previously placed, are
defined as construction joints. The surfaces of horizontal joints shall be
leveled with a wooden float to provide a reasonably smooth surface A
surface consisting largely of coarse aggregate shall be avoided. Except
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where the drawings call for joint surfaces to be painted. the joint
surfaces shall be cleaned of all latance, loose or defective concrete,
and foreign material. Such cleaning shall be accompanied by
sandblasting followed by thorough washing. All pools of water shall be
removed from the surface of construction joints before the new
concrete Is placed After the surfaces have been prepared to the
satisfaction of the Engineer, all approximately horizontal construction
Joints shall be covered with a layer of mortar approximately 25mm (1")
thick. The mortar shall have the same proportion of cement and sand
as the regular concrete mixture, unless otherwise directed by the
Engineer. The water-cement ratio of the mortar in place shall not
exceed that of the concrete to be placed upon it. and the consistency of
the mortar shall be suitable for placing and working in a manner
hereinafter specified. The mortar shall be spread uniformly and shall
be worked thoroughly into all irreqularities of the surface, and wire
brooms shall be used where possible to scrub the mortar into the
surface. Concrete shall be placed immediately upon the fresh mortar.

When placing of concrete is to be interrupted long enough for the
concrete to take a set, the working face shall be given a shape by the
use of forms or other means that will secure proper union with
subsequent work, provided that construction joints shall be made only
where approved by the Engineer.

PLACING OF CONCRETE

Concrete which upon or before placing is found not to conform with the requirements
specified herein shall be rejected and immediately removed from the work. Concrete
which is not placed in accordance with these specifications. or which is of inferior
quality, as determined by the engineer. shall be removed and replaced by and at the
expense of the Contractor. No concrete shall be placed except in a present of duly
authorized representative of the Engineer Concrete shall not be placed when
unsuitable heat or wind will prevent proper placement and curing, as determined by
the Engineer, prior to placing any concrete, the Contractor shall give the Engineer
twenty four (24) hours written notice.

Concrete shall be deposited in its final position without segregation, re-handling. or
flowing. Placing shall be done preferably with buggies. buckets, or wheelborrows No
chutes will be allowed except to transfer concrete from hoppers to buggies,
wheelborrows, or buckets in which case, they shall not exceed six (6) meters (20') in
aggregate length,
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Placing of concrete with a free drop or fall more than 1.20m (4') shall not be allowed.
except when approved by the Engineer and when approved sheet metal conduits,
Pipes or “elephant trunks” are employed. When employed, these conveyors shall be
kept full or concrete and the ends kept buried in the newly placed concrete as
pouring progresses.

Concrete In forms shall be deposited in uniform horizontal layers not deeper than
450mm (18") and care shall be taken to avoid inclined layers or inclined construction
joints except where such care required for sloping members. Each layer shall be
placed while the previous layer is still soft The rate of placing concrete in forms shall
not exceed 1.5 meters (5') of vertical rise per hour

FORMS
General

The Contractor shall provideforms to confine the concrete and shape it to the
required lines. Plastering in general, shall not be allowed. The Contractor
shallassume full responsibility for the adequate design ofall forms and shall be
smooth  surface. However, forms which in the opinion  of the
Engineer are unsafe or Inadequate in any respect may at any time be condemned
by the Engineer, and the Contractor shall promptly remove the condemned forms
from the work and replace them at his own expense. A sufficient number of formsof
each kind shall be provided to permit the rate of progress to be maintained
Whenever in the opinion of the Engineer, additional forms are necessary
to  maintain theprogressschedulesuchadditionalforms shall be provided by the
Contractor at his own expense The design and inspection of concrete forms.
falsework., and shoring shall comply with applicable safety regulations, and as
may be specified in the General Conditions of these specifications

Materials

a. Except as otherwise expressly approved by the Engineer, all
lumber brought at the job site for use as forms, shoring, or
bracing shall be new material

b. All forms shall be smooth surface forms and shall be of the
following materals:

o Walls - Steei of piywood pansis
Columns ___-...; Steel, plywood or surfaces jumber
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.. Roof - iPlywood
All other work -  Steel panels, plywood or surfaced
| lumber

Plywood shall be manufactured especially for concrete form work and
shall be oiled with an approved form oil and edge sealed.

c. Column forms shall be checked for plumbness before concrete
Is deposited. Hand holes shall be provided in column forms at
lowest points of pour lifts to render this space accessible for
cleaning,

d All girder. beam and slab centerlines shall be crowned at |east
6.3mm (1/4in) in all directions for every 4.57 meters (15ft) span
However, cambers from all cantilevers shall be as indicated on
the plans or obtained from the Engineer by the Contractor:

e The following are the tolerance limits for formwork:
1. Variation from plumb
In line and surfaces of columns. piers. walls and risers:

_In305m{106f) I63mm (14
___6,10m (20ft) $9.5mm (38
; 12 20m (40ft) or more 19 Omm (3/4 )

~ For exposed corer columns and/or piers. control joint groves
and other conspicuous lines
In any bay 610m (26&)’2'6.'351‘&1{ T

2. Variation in cross-sectional dimensions of columns and piers,
beams, and thickness of walls and slabs:

e Mins S Smim (174°)
Plus 13 00mm (1/2 )



BID DOCUMENTS NAME OF PROJECT  CONSTRUCTION OF AGUS 6 & 7 HPPC
EMERGENCY ACCESS ROAD - PHASE 1
PR NOJ/REF NO MG-ATT23-000INFR2023-002

3. Footings

Vanations in dimensions on drawings (applied to concrete only and not
to reinforcing bars or dowels)

... Minus " A3 00mm (172
. Plus . i50.00mm (2)

Misplacement of eccentricity, two percent (2%) of the footings width in
the direction of misplacement but not to exceed 50 0mm (2%)

Reduction in | Five percent (5%) at specified
NCO0SS e _iMiciness

4 Variation in steps

a) In aflight of steps

..............................................................

............................................................

phnnd o b A il e L e et L L T T PO IS RTR (A

When required for another work, or when requested by the Owner or
his Engineer. the Contractor shall remove or relocate shoring; but
existing shoring shall not be disturbed until new shores are set in
position.

f. Design

1. All forms shall be true in every respect to the required shape
and size, shall conform to the established alignment and grade,
and shall be of sufficient strength and rigidity to maintain their
position and shape under the loads and operations incident to
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placing and vibrating the concrete. Suitable and effective means
shall be provided on all forms for holding adjacent edges and
ends of panels and sections tightly together and in accurate
alignment so as to prevent the formation of ridges, fins, or
offsets, or similar surface defects in the finished concrete.
Plywood, 16.0mm (5/8") and greater in thickness, may be
fastened directly to studding if the studs are close enough to
prevent visible deflection marks in concrete. The forms shall be
tight so as to prevent the loss of water, cement, and fines during
placing and vibrating of the concrete. Adequate clean-out holes
shall be provided at the bottom of each lift of forms. The size,
number, and location of such cleanouts shall be subject to the
approval of the Engineer

. Concrete construction joints will not be permitted on locations

other than those shown or specified, except as may be
approved by the Engineer. When a second lift is placed on
hardened concrete, special precaution shall not be taken in the
way of the number. location, and tightening of ties at the top of
the old lift and bottom of the new to prevent any unsatisfactory
effect whatsoever on the concrete. Pipe stubs and anchor bolts
shall be set in the form where required

. Unless otherwise shown. exterior corners in concrete members

shall be provided with 19.0mm (3/4") chamfers. Re-entrant
corners In concrete members shall not have fillets unless
otherwise shown

.~ Reservoir forms and falseworks supporting the roof slab shall be

designed for a minimum additional live load of 0.90 Kpa (20psf).

g. Form Ties

Form ties with integral water stops shall be provided with a cork or
other suitable means for forming a conical hole to insure that the
form-tie may be broken off back of the face of the concrete The
maximum diameter or removable cones for rod ties, or of other
removable form-tie fasteners having a circular cross-section, shall
not exceed 38mm (1-1/2") and all such fasteners shall be such as
to leave holes of regular shape reaming. Holes left by the removal
of fasteners from the ends of snap-ties or form-ties shall be reamed
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with suitable toothed reamers so as to leave the surfaces of the
holes clean and rough before being filled with mortar as provided In
Section 17.20 Wire ties for holding forms will not be permitted. No
form tying device or part thereof, other than metal, shall be left
embedded in the concrete, nor shall any tie be removed In such
manner as to leave a hole extending through the interior of the
concrete member. The use of snap-ties which cause spalling of the
concrete upon form stripping or tie removal will not be permitted. f
steel panel forms are used, rubber grommets shall be provided
where the ties pass through the form in order to prevent loss of
cement paste Where metal rods extending through the concrete
are used to support or to strengthen forms, the rods shall remain
embedded and shall terminate not less than 25mm (1in) back from
the formed face or faces of the concrete Form ties or metal rods
left embedded in concrete of water retaining tanks shall be
equipped with an integral metal waterstop not less than 38mm(1-
1/27) in diameter.

h. Vertical Surfaces

All vertical surfaces of concrete members shall be formed, except
where placement of the concrete against the ground 1s called for on
the drawings or explicitly authorized by the Engineer Not less than
25mm (1°) of concrete shall be added to the thickness of the
concrete member as shown where concrete is permitted to be
placed against trimmed ground in lieu of forms. Such permission
will be granted only for members of comparatively limited height
and where the character of the ground is such that it can be

~ trimmed to the required lines and will stand securely without caving

or sloughing until concrete has been placed.

Maintenance of Forms

Forms shall be maintained at all times in good condition,
particularly as to size, shape. strength, rigidity, tightness, and
smoothness of surface. Forms when in place, shall conform to the
established alignment and grades Before concrete s placed. the
forms shall be thoroughly cleaned. The form surfaces shall be
treated with a non-staining mineral oil or other lubricant approved
by the Engineer Any excess lubricant shall be satisfactorily
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removed before placing the concrete. In addition, all forms shall be
given a preliminary oil treatment by the, manufacturer or shall be
oiled by the Contractor at least two (2) weeks in advance of their
use Care shall be exercised to keep oil off the surfaces of steel
reinforcement and other metal items to be embodied in concrete.
Forms maybe reused if in good condition and if approved by the
Engineer. Light sanding between uses will be required wherever
necessary In the opinion of the Engineer to obtain uniform surface
texture on all exposed concrete surfaces. Exposed concrete
surface are defined as surfaces which are permanently exposed to
view. In the case of forms for the inside wall surfaces of hydraulic
structures, unused tie rod haoles shall be covered with metal caps or
shall be filled by other methods approved by the Engineer

Removal of Forms

Directions of the Engineer concerning the removal offorms shall be
strictly followed. Forms and shoring shall not be removed until
concrete Is adequately set and strong enough to withstand
anticipated loading and this work shall be done with care so as to
avoid injury to the concrefe. No heavy loading on green concrete
will be permitted. In the case of roof slabs and above-ground floor
slabs, forms shall remain in place until test cylinders for the roof
concrete attain a minimum compressive strength of 15.52 MPa
(2,250 psi) provided that no forms shall be disturbed or removed
under an individual panel or unit before the concrate in the adjacent
panel or unit has attained a strength of 15.52 MPA (2,250 psi) and
has been in place for a minimum of even (7) days. The time
required to establish said strength will be determined by the
Engineer who will make several test cylinders for this purpose from
concrete used in the first group of roof panels placed. If the time so
determined is more than the seven-day minimum, then it shall be
used as the minimum length of time  Forms for all vertical walls and
columns shall remain in place at least three (3) days after the
concrete has been placed Forms for all parts of the work not
specifically mentioned herein shall remain in place for prods of time
as ordered by the Engineer

TAMPING AND VIBRATING
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As cancrete is placed in the forms or in excavations, it shall be thoroughly
settied and compacted throughout the entire depth of the layer which is being
consolidated, into a dense, homogeneous mass, filling all corners and angles.
thoroughly embedding the reinforcement, eliminating rock pockets, and
bringing only a slight excess of water to the exposed surface of concrete
during placement.

Care shall be used in placing concrete around waterstops. The concrete shall
be carefully worked by rodding and vibrating to make sure that all air and rock
pockets have been eliminated. Where flat-strip type waterstops are used, the
concrete shall be worked under the waterstops are used, the concrete shall
be worked under the waterstops by hand making sure that all air and rock
pockets have been eliminated.

Concrete in wall shall be internally vibrated and at the same time rammed,
stirred, or worked with suitable appliances, tamping bars, shovels, or forked
tools until it completely fills the forms or excavations and closes snugly
against all surfaces. Subsequent layers previously placed have been worked
thoroughly as specified. Except in special cases where their use is deemed
impracticable by the Engineer, the Contractor shall use internally vibrated.
high speed power vibrators not less than 8000 rpm of an approved immersion
type in sufficient numbers. with standby units as required, to accomplish the
results herein specified within fifteen (15) minutes after concrete of the
prescribed consistency is placed in the forms. The vibrating head shall be
kept from contact with the surfaces of the forms. Care shall be taken not to
vibrate concrete excessively or to work it in any manner that causes
segregation of its face.

CARE AND REPAIR OF CONCRETE

The Contractor shall protect all concrete against injury or damage from
excessive heat, lack of maisture, over stress, or any other cause until final
acceptance by the Owner Particular care shall be taken to the drying of
concrete and to avoid roughening orotherwise damaging the surface. Any
concrete found to be damaged or which may have been originally defective
at any time prior to the final acceptance of the complete work, or which
departs from the established line or grade, or which for any other reason
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does not conform with the specifications shall be satisfactorily repaired or
removed and replaced with acceptable concrete at the Contractor's expense.

FINISH OF CONCRETE SURFACE

All finished or formed surfaces shall conformaccurately with the shape,
alignment, grades and sections as indicated on the plans or as prescribed by
the Engineer Surfaces shall be free from fins, bulges, ridges, offsets,
honeycombing. or roughness of any kind, and shall present a finished,
smooth, continuous hard surface

Except as otherwise provided herein,  unformed top surfaces of concrete
shall be brought to uniform surfaces and worked with suitable tools to a
reasonably smooth woodfioat finish. Excessive floating of surfaces while the
concrete is plastic will not be permitted. All surfaces shall be placed
monothically with the base slab. Dusting of dry cement and sand on the
concrete surface to absorb excess moisture will not be permitted Floor slabs
and exposed tops of walls and curbsshallbe given a steel trowe! finish. At the
Contractor's option. the above mentioned floor slabs may be finished with a
power float after screeding. Subsequent to the aforementioned finish. all
sloping surfaces of floor slabs shall be lightly boomed to provide a skid
resistant surface

TREATMENT OF SURFACE DEFECTS

As soon as forms are removed, all exposed surfaces shall be carefully
examined and any irregularities shall be immediately rubbed or ground In a
satisfactory manner in order to secure a smooth, uniform, and continuous
surface. Plastering or coating of surfaces to be smoothed will not be
permitted. No repairs shall bemade until after inspection by the Engineer. and
then only in strict accordance with his directions. Concrete containing voids,
holes, honeycombing, similar depression defects shall be completely
removed and replaced, provided that where required or approved by the
Engineer, defects shall be repaired with gunite or with cement mortar
placed by an approved compressed air mortar gun. In no case will
extensive patching of honeycombed concrete be permitted. Al repairs and
replacements herein specified shall be promptly executed by the Contractor at
his own expense.

DEPOSITING CONCRETE
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Depositing:

Depositing shall be done without segregation, remanding or flowing of
concrete. It shall be done with the use of bugges, buckets or
wheelbarrows. Use of chutes will not be allowed except to transfer concrete
from hoppers to buggies, wheelbarrows or buckets in which case shall not
exceed 20 feet in aggregate length placing of concrete with a free drop of fall
of more than 5 feet are not allowed. Conveyors when used shall be kept full of
concrete and ends shall be kept buried in the newly placed concrete as
pouring progresses.

Vibrations:

No placing of concrete will be allowed without vibrators. Segregation due to
over vibration shall be avoided

Construction Joints:

If possible concreting shall be done continuous until section is complete.
When stoppage of concrete operations occur, construction joints shall
be placed either horizontally or vertically as indicated by the Engineer and
provided with shear keys or dowels to develop bond. Construction joints shall
be per plan or shall be approved or as directed by the Engineer.

MEASUREMENT AND PAYMENT

Measurement and payment shall be made at the contract cubic meter
(cum)) price as specified in the Bid Price Schedule Payment shall
include all cost in furnishing labor, materials, tools equipment and other
incidentals necessary for the satisfactory implementation of these
requirements.

TS - 06 RAILINGS
GENERAL

This specification covers the furnishing and supply of materials including
equipment. and performing labor necessary to complete the installation of all
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G.|. Pipe Railings as shown on drawings and as specified herein. Hence.
Corrugated Roofing will be provided by the End-user.

MATERIALS
a. Galvanized Iron Pipe Sched40 1-1/2" dia.

1. All materials shall be A36 steel unless otherwise noted in the Plans.

2 All arc-welding electrodes shall conform to the requirements of the
American Welding Society "SPECIFICATIONS FOR IRON AND
STEEL ARC- WELDING ELECTRODES" latest edition

WORKMANSHIP

a. Connections

1 Shed connections shall be welded unless otherwise indicated in the
Plans. All connections shall develop full strength of members.

2 Horizontal and diagonal brace shall be connected to Angle Bars to
support the frame.

3. Unless otherwise specified or shown on Plans, roofing sheets shall
be 1mm thick x 1200mm x 2440mm provided in long span sizes to
minimize end lapping.

4. Sheets shall weigh not less than 0.888kg/m and shall be marked or
stamped showing the thickness, size, amount of zinc coating, brand
and name of manufacturer
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5. Test specimens shall stand being bent through 180 degrees fiat on
itself without fracture of the base metal and without flaking of the
zinc coatings

b. Workmanship and Fabrication

1. Workmanship and fabrication shall be in accordance with AISC
“Specification for Fabrication and Erection of Structural steel for
Buildings" and with the following outline.

2. Bearing surfaces shall be planned to true beds. Abutting surfaces
shall be closely fitted

3. All columns and bearing stiffeners shall be milled to give full bearing
over the cross section. It shall not be necessary to plane bottom
surfaces of plate on grout beds

4. Assembled parts shall be brought into close contact and drift pin
shall be used only for bringing members into position, not to enlarge
or distort holes

c. Welding -

1. Welding in shop and field shall be done by operators having been
previously qualified by test prescribed in the American Welding
society "Standard Qualification Procedure” to perform the type of
work required

2. Equipment shall be of the type, which produce proper current so
that operator may produce satisfactory welds. The welding machine
shall be of 200 - 400 amperes, 200 -240 volts capacity.
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- Unless otherwise shown on the Plans, the following low hydrogen

electrodes shall be used and shall be suitable for positions and
other conditions of intended use in accordance with the instruction
with each container

Welding Electrode Submerged Arc Process

A-T to A-7 E - 60 Series Grade SAW-2

A-7 to A-36 E - 70 Series Grade SAW-2

A-36to A-36 E - 70 Series Grade SAW-2

. The technique of welding employed, the appearance and quality of

welds made, and the methods of correcting defective work shall
conform to the American Welding society code for arc welding in
Building Construction, "Section 4, and Workmanship

- Surfaces to be welded shall be free from loose scale, rust, grease,

paint and other foreign material except that mill scale, which
withstands vigorous wire brushing, may remain

. Finish members shall be true to line and free from twists, bends and

open joints

b. ABACA Rope Railings

A type of rope made from Manila hemp. Manila hemp is a type of fiber
obtained from the leaves of the abaca. It is not actually hemp, but named
so because hemp was long a major source of fiber, and other fibers were
sometimes named after it. The name refers to the capital of the
Philippines, one of the main producers of abaca Manila rope is very
durable, fiexible and resistant to salt water damage, allowing its use in
rope, hawsers, ship's lines and fishing nets

Below are the following matenals to be used for proposed Railings
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» 32mm dia. ABACA Manila Rope (Outdoor Type) — Three (3) Strand
Twisted (main)

e 8mm thk. X 100mm Grid Hemp Rope Mesh — Support

MEASUREMENT AND PAYMENT

Measurement and payment shall be made at the contract linear meter
(l.m.) price as specified in the Bid Price Schedule. Payment shall include
all cost in furnishing labor. materals, tools equipment and other
incidentals necessary for the satisfactory implementation of these
requirements.

TS 07 - PAINTING WORKS
General

The work to be executed under this section shall provide all labor,
materials, and equipment and perform all operations necessary for all painting
work specified Including Application of Waterproofing System for Roof Deck,
Parapet Walls, Roof Canopies. Exterior, Interior Walls, Ceilings of the O/M
Personnel Quarters Building, Kitchen Cabinets, Steel Fabrications, Perimeter
Fence. Plant Box, Concrete Car Stopper and Qutdoor Railings.

Inspection of Surfaces

Before starting the work, the Contractor shall inspect all surfaces to be
painted. If the surfaces cannot be put in proper condition to receive paint by
customary cleaning methods or sanding or sparkling, the Contractor shall
notify the NPC representative in writing. The commencing of the work by the
Contractor indicates his acceptance of the surfaces to be painted and
assumes responsibility for the rectification of any unsatisfactory finishing,
resulting from his negligence.
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MATERIALS

All paint materials shall meet the requirements of the Philippine National
Standard Specifications for Paintings. Paint to be used shall be odorless

Paints shall be brought to the Site in tightly closeable, convenient, original
containers, if nothing to the contrary is stipulated in the Specifications. The
containers shall be marked in a durable manner with the following particulars:

« Maker

e Paint and relevant thinner

« Gross and net weights

» Date of supply by the maker's factory

Only thinners supplied by makers of the paint or those described by them as
suitable shall be used for adjusting paints to working consistency The
instructions of the maker shall be followed in this respect

With the exception of ready-mixed materials in original containers, all mixing
shall be done at the job site. No materials are to be reduced or changed
except as specified by the Manufacturer of said matenals.

All paints ~shall be liquid tile or approved equivalent and should be
environment friendly and odorless. Sample of paint to be used shall be
brought to end-user’s office for approval before it will be used at site.

COLORS AND SAMPLES

All colors shall be subject to the approval of the NPC representative Tinting
of matching colors shall be done under the supervision of the NPC
representative. In all cases, a sample shall be applied on the job and the
NPC Representative must give his approval before work is commenced. If
required, three panels, 200mm x 250mm (8"x 10"} of each color and finish
shall be prepared in advance, for the approval of the NPC Representative
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WORKMANSHIP

All work shall be done by skilled painters in a workmanlike manner. All paints
shall be evenly applied so as to be free from sags. runs, crawls or other
defects. All painting materials shall be meet the requirements of stress and
shall be in accordance with the relevant standards All coatings shall be of
proper consistency and well brushed out so as to show the minimum of brush
marks, except varnish and enamel which shall be uniformly flowed on. All
brushes shall be clean and in good condition, with heavy brushes preferred.
Light brushes shall not be permitted

a. Paint Application

1. Materials which are subject to working instructions, shall be treated
according to these instructions, unless stipulated differently by the
relevant paint manufacturer.

2. Paint, gloss and coating may be worked manually or by machines,
unless a particular execution has been stipulated in the Specifications

3. Paint, gloss and coat shall be bond firmly and be of even surface
without scars and strips,

4. The surface shall be smooth, if not otherwise stipulated in the
Specifications, such as finely or coarsely granulated

5. Any paint, gloss or coating shall be applied without filling to create a
uniform surface or when gloss is being applied, a flowing surface with
the required materials according to instructions manuals, of white or
light shade, unless otherwise stated in the Specifications.

6. Top finish shall be high-gloss, unless otherwise stated in the
Specifications.

7. If flat levels are to be formed, the prime coated surfaces shall be
completely being covered with suitable undercoat filler ribbed and
smoothed

8. Primer protective coating shall be applied on woodwork according to
manufacturer's nstruction If several coats are requested, the
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preceding coat shall be dried before applying the subsequent one. This
does not apply for wet-on-wet techniques

9. Drying periods prescribed by the manufacturer shall be observed, for

open surfaces, as well as for edges or irregular surfaces. All edges at
doors, windows, skirting, sockets, etc. shall be of sharp and straight
line

10. New concrete and masonry surfaces must be thoroughly neutralized
either by brush or spray with a solution of 2kg of zinc sulfate to each
gallon of water

11.When applying paints by spray-gun, the object to be sprayed shall not
be contaminated by water or oil in the compressed air.

12.1n paint systems involving coats, the various coats of paints shall be
distinguishable from each other by their shade

13.All coats of paint shall be applied only to clean, dry and non-greasy
surfaces. In multi-coat paint systems. the coat last applied shall always
be sufficient dry, free from any superficial moisture and from dust and
dirt before applying the next coat; only when using the maist oil type of
paints may it be necessary for the previous coat to be hard dry

14. The Contractor shall inform the NPC representative in good time before
starting to apply the next coat so that the NPC representative shall
have the opportunity of approving the previous coat.

15. Painting work shall not be carried out at a temperature below +5 °C and
above 50 °C. In addition, painting work shall not be carried out on
surface affected by the action of rain, for and moisture or water of
condensation; work started on such surfaces may not be continued
until the surfaces to be painted are completely dry.

MEASUREMENT AND PAYMENT

Measurement and payment shall be made at the contract per lot price as
specified in the Bid Price Schedule. Payment shall include all cost in
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furnishing labor, materials, tools equipment and other incidentals
necessary for the satisfactory implementation of these requirements.

TS-08 ELECTRICAL WORKS
Description

This Item shall consist of the furnishing and installation of lighting system
including panel boards at the location shown or the approved Plans complete
with circuit breakers, cabinets and all accessories, completely wired and
ready for service.

Workmanship

All materials shall be brand new and an outdoor or waterproof approved type.
It shall conform to the requirements of the Philippine Electrical Code and
shall bear the Philippine Standard Agency (PSA) mark

Materials
a. Panel boards and Cabinets

Panel boards shall conform to the schedule of panel boards as shown on the
approved Plans with respect to supply characteristics. rating of main lugs or
main circuit breaker, number and ratings and capacities of branch circuit
breakers

Panel boards shall consist of a factory completed dead front assembly
mounted 1n an enclosing flush type cabinet consisting of code gauge
galvanized sheet steel box with trim and door. Each door shall be provided
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with catch lock and two(2) keys. Panel boards shall be provided with -
directories and shall be printed to indicate load served by each circuit

Panel board cabinets and tnms shall be suitable for the type of mounting
shown on the approved Plans. The inside and outside of panel board
cabinets and trims shall be factory painted with one rust proofing primer coat
and two finish shop coats of pearl gray enamel paint

Main and branch circuit breakers for panel boards shall have the rating.
capacity and number of poles as shown on the approved Plans. Breakers
shall be thermal magnetic type Multiple breaker shall be of the common trip
type having a single operating handle. For 50-ampere breaker or less, it may
consist of single-pole breaker permanently assembled at the factory into a
multi-pole unit

b. Wirings

Wirings shall be THWN stranded wire and shall be the size indicated in the
approved drawing including Its enclosure

All wiring Installation shall be of the concealed knob and tube vanety except
that wires passing through concrete or masonry works shall be by rigid metal
conduits of flexible pipes. Service shall be single-phase installation passing
through rigid metal conduits and shall conform to the National Electrical Code
and Regulations.

c. 100 Watts LED Floodlight — Outdoor Type

Specification

Matenal Die -Cast Aluminum

Light Source < High Brightness LED

Color Temperature 6000 K/ Daylight

Beam Angle 120 Degrees

Lifetime >50,000 hours

IP Rating - IP 86 Outdoor (Water Resistant. Good for
Outdoor Use)
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d. 2" dia. PE-Type Conduit - Flexible

Flexible conduit is commonly used for the protection and containment of
vulnerable electrical cables, wiring and fibre optics It is an extremely
effective form of cable management available in a variety of systems,
which can cope with a diverse range of environmental factors and
operating conditions. With PE as a raw material. it provides high flexibility
and high fatigue life. Also, it has high resistance to solvents, oils and acids
Temperature range: -20°C to +90°C Application: Mechanic equipment and
machine production, aviation and aerospace industries, general industnal
areas, malls. ighting and electrical installation panel as well as automotive
sector

Measurement and Payment

Measurement and payment shall be made at the contract per lot price as
specified in the Bid Price Schedule. Payment shall include all cost in
furnishing labor, materials, tools equipment and other incidentals
necessary for the satisfactory implementation of these requirements.

TS-09 INSTALLATION OF SAFETY SIGNAGES
DESCRIPTION

The work to be done under this section shall include the supply and furnishing
of all materials performing labor and tools necessary for the complete
installation ‘of all Signages as shown or indicated on drawings and as
specified herein.

MATERIALS
Specifications
Aluminum Composite Material 3mm thk . Protective Laminate (Glossy)

Reflective Acrylic Vinyl
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Post Type — Bolted with Nut and Washer and Pedestal Type — Bolted with Nut
and Washer

All Signages should be shaped with Rounded Corners
MEASUREMENT AND PAYMENT

Measurement and payment shall be made at the contract per lot price as
specified in the Bid Price Schedule. Payment shall include all cost in
furnishing labor, matenals, tools equipment and other Incidentals
necessary for the satisfactory implementation of these requirements.

TS-10 CLEARING AND DEMOBILIZATION

Before moving out. the contractor shall restore the orderly state of worksite by
clearing all temporary structures Remove all excess/waste materials and
store in designated areas

Before the Contractor will demobilize its construction equipment/ tools.
materials and crew, he shall secure approval from NPC security office for the
release of the contractor's equipment and to surrender the workers
Identification (I.D) cards. A joint Inspection with the NPC inspector and
Contractor will be conducted to make sure that all his accomplishment / work
that needs remedial attention or correction shall be done prior to the issuance
of the Certificate of Completion. The Certificate of Completion will serve as
basis for the processing of payments
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Section VII. Drawings
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LOCATION PLAN ) g

TYPICAL SLOPE PROTECTION CROSS SECTION , TYPICAL
DESIGN FOR PVC WEEPHOLES AND TYPICAL DESIGN
FOR INSTALLATION OF 12” DIA. CULV}ERT

TYPICAL G.I. PIPE RAILINGS AND TYPICAL REINFORCED
CONCRETE PATHWAY WITH ROPE RAILINGS

-
TYPICAL SECTION A-A, TYPICAL SECTION B-B, TYPICAL
SECTION C-C , TYPICAL DESIGN FOR UNEVEN TERRAIN
GROUND AND SPOT DETAIL

Ve
LED FLOODLIGHT DETAIL AND TYPICAL DESIGN FOR
FLOODLIGHT I'OST

TYPICAL SIGNAGY. DETAIL

4
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BID DOGUMENTS NAME OF PROJECT : CONSTRUGTION OF AGUS 6 & 7 HPPC

EMERGENCY ACCESS RCAD -PHASE 1 .

SECTION 1X- CHECKLIST OF TECHNICAL & PR NOJREF. NO.; MG-A7T23-003/INFR2023-002
FINANGIAL DOGUMENTS

Section IX. Checklist of Technical and Financial
Documents
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BID DOCUMENTS NAME OF PROJECT : CONSTRUCTION OF AGUS 8 &7 HPPC
EMERGENCY ACCESS ROAD - PHASE 1

SECTION [X- CHECKLIST OF TECHNICAL & PR NO./REF. NO.: MG-A7T23-002INFR2023-002
FINANCIAL DOCUMENTS

Checklist of Technical and Financial Documents

1. TECHNICAL COMPONENT ENVELOPE/Submit in three (3) copies- onte
(1) marked Original with the undersianding that the Pass/Fuil evaluation will

be based only on the copy marked “Original™}]

Class “4” Dacurents

Legal Docunients
(&) Valid and updated PhilGEPS Registration Certificate (Platinum Membership)
{(all pages)in accerdance with Scction 8.5.2 of the IRR; or

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid, using
NPC-MinGenStandard Form No, NPCMGNSF-INFR-0I: and

{(c) Statement of the bidder’s Single Largest Completed Coniract (SLCC) similar
to the contract to be bid, except under conditions provided under the
tules,using NPC-MinGen Standard Form No. NPCMGNSF-INFR-
02supported with the following documents:

v Contract andfor Notice fo Proceed;

«  For project completed within the year, submit Certificate of Completion;

» For project completed afier the lapse of one year, submit Owner’s
Ceriificate of Final Acceptance issued by the profect owner other than
the contractor, or a final rating of a least Satisfactory in the
Constructor’s Peiformance Evaluaiion System (CPES);

o Incase of contracts with the private sector, an equivalent document (Ex.
Qfficial veceipt) shall be submitted.

and

(d) Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and.

(€} Original copy of Bid Scecurity. If in the form of a Surety Bond, using NPC-
MinGen Standard Form No. NPCMGNSF-INFR-03asubmit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration using NPC-MinGen
Standard Form No. NPCMGNSF-INFR-03b; and

()  Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid using NPC-MinGen
Standard Form No. NPCMGNSF-INFR-04;
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BID DOCUMENTS NAME OF PROJECT : CONSTRUCTION OF AGUS 6 & 7 HPPC
EMERGENCY ACCESS ROAD — PHASE 1

SECTION IX- CHECKLIST OF TECHNICAL & PR NOJREF. NO., MG-A7T23-D03/INFR2022-002
FINANCIAL DOCUMENTS
b. List of contractor’s key personncl {e.g., Project Manager, Project

Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to he bid, with their complefe qualification and experience
data.ysing NPC-MinGen Standard Forn: No. NPCMGNSF-INFR-03,
oa, 6b & 07;
¢.  List of contractor’s major equipment units, which are owned, Jeased,
and/or under purchase agreements, supported by proof of ownership
or_certification of availability of equipment from the equipment
lessor/vendor for the duration of the project; as the case may be, #sing
NPC-MinGen Standard Form No. NPCMGNSF-INFR-08and its
supporting dociments;and
(g Original duly signed Omnibus Sworn Statement (OSS),using any of the
Jollowing NPC-MinGen Standard Forms No.:
NPCMGNSF-INFR-09%a — for Sole Proprietorship;
or
NPCMGNSF-INFR-09b - for Purinership/Cooperative/Corporation/
Joint Venture with the following supporting doctunents;

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving fuil power and authority
to its officer to sign the OSS and do acis te represent the Bidder,

Financial Documents
(h) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCCusing NPC-MinGen Standard Form No, NPCAMGNSF.INFR-10.

Class “B” Doctunents

(i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA Neo. 4566 and its IRR in case the joint venture is already in existence,
using NPC-MinGen Standard Form No. NPCMGNSF-INFR-11;
or
duly notarized siatements frem all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successfitl.

II. FINANCIAL COMPONENT ENVELOPE/Submit in three (3) copies- one (1)
marked Qriginal with the nnderstanding that the Pass/Fail evaluation will be
based only on the copy marked “QOriginal”f

G) Onginal of duly signed {each and every page)} and accomplished Financial
Bid Forin,using NPC-MinGen Standard Form No. NPCMGNSF-INFR-12;
and

Other documentary reguivements under RA No. 9184

v[| () Original of duly signed (cach and every page) Bid Prices in the Bill of

Quantities,usinggivern form in Section VIIF; and
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BID DOCUMENTS NAME OF PROJECT : CONSTRUCTION OF AGUS 6 & 7 HPPC

EMERGENGY ACCESS ROAD — PHASE 1
SEGTION IX- CHECKLIST OF TECHNICAL & PR NOJREF. NO.: MG-A7T23-003/INFR2023-002
FINANGIAL DOCUMENTS

{) Duly signed {cach and every page) and accomplished Detailed Estimates
Formusing NPC-MinGen Standard Form No. NPCMGNSF-INFR-13,
including a summary sheet indicating the unit prices of construction
materials, labor rates, and equipment rentals used in coming up with the
Bidusing NPC form NPCMGNSF-INFR-14; and

{m) Cash Flow by Quarter or Month, as applicable (duly signed each and every
page)
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EID DOCUMENTS NAME OF PROJECT ; CONSTRUCTION OF AGUS 6 & 7 HPPC

EMERGENCY ACCESS ROAD — PHASE 1
SECTION IX- CHECKLIST OF TEGHNICAL & PR NOJREF. NO.: MG-A7T23-003/INFR20234002
FINANCIAL DOCUNMENTS

STANDARD BIDDING FORMS
NPC-MINDANAO GENERATION

NPCMGNSF-INFR-01 List of all Ongoing Government & Private
Construction Contracts Including Confracts Awarded

but not yet Started

Statement of the Bidder’s Single Largest Completed
Contract (SLCC) similar to the contract to be bid

Form of Bid Security : Surety Bond

3

NPCMGNSF-INFR-02

NPCMGNSF-INFR-03a

NPCMGNSF-INFR-03b Bid Securing Declaration Form
NPCMGNSF-INFR-04

NPCMGNSF-INFR-05

Confractor's Organizational Chart for the Project

List of Key Personnel Proposed to be Assigned fo
the Project

NPCMGNSF-INFR-Ba Key Personnel's Cerlificate of Employment

(Professional Personnel)

NPCMGNSF-INFR-6b Key Personnel's Certificate of Employment

{Construction Safety and Health Practitioner)

NPCMGNSF-INFR-07
NPCMGNSF-INFR-08

Key Personnel’s Bio-Data

List of Equipment, Owned or Leased and/or under
Purchase Agreement, Pledged to the Proposed
Project

NPCMGNSF-INFR-09a Omnibus Sworn Statement (Sole Proprietorship)

NPCMGNSF-INFR-09b

Omnibus Swom Statement (Partnership/
Cooperative/Corporation//Joint Venture)

NPCMGNSF-INFR-10 Computation of Net Financial Contracting Capacity

(NFCC)
NPCMGNSF-INFR-11 - Joint Venture Agreement
NPCMGNSF-INFR-12 - Bid Form
NPCMGNSF-INFR-13 - Detailed Cost Estimate Form
NPCMGNSF-INFR-14 - Summary Sheets of Materiais Prices, Labor Rates

and Equipment Rental Rates
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B{0 DOCUMENTS NAME OF PROJECT : CONSTRUCTION OF AGUS B & 7 HPPC
EMERGENCY ACCESS ROAD -~ PHASE 1
SECTION X~ CHECKLIST OF TECHNICAL & PR NO./REF. NO.: MG-A7T23-003INFR2023-002

FINANCIAL DOCUMENTS

Standard Form No! NPCMGNSF-INFR-03a

FORM OF BID SECURITY (SURETY BOND)

BOND NQO.: DATE BOND EXECUTED:
By this hond, We __{Nameg of Bidder} {hereinafter calted “the Principal”)
and __{Name of Surety } of __ (NMame of Counfry of Surely) , authorized to

transact business in the Philippines (hereinafter called "the Employer™ as Obligee, in the
stm of __ famount in words & figures as prescribed in the bidding documents] |, callable an
demand, for the payment of which sum, well and truly to be made, we, the said Principal and
Surety hind ourselves, our successors and assigns, jointly and severally, fimly by these
presents.

SEALED with our seals and dated this day of 20

WHEREAS, the Princlpal has submitted a written Bid to the Employer dated the day
of 20 , for the (hereinafter called "the
Bid").

NOW THEREFORE, the conditions of this obligation are:
1) If the Bidder withdraws his Bid during the perlod of bid validity specified in the
Bidding Documents; ar

2} If the Bidder does not accept the correction of arithmetical errors of his bid price in
accerdance with the [nstructions to Bidder; or

3) If the Bidder, having determined as the LCB, fails or refuses to submit the required
tax clearance, iafest income and business tax returns and PhilGEPS registration
certificate within the prescribed period; or

4) |f the bidder having been notified of the acceptance of his bid and award of contract
to him by the Entity during the period of bid validity:
a) Fails or refuses to execute the Contact; or
b} Fails or refuses to submit the required valld JVA, if applicable; or

¢) Fails or refuses to furnish the Performance Security in accordance with the
Instruction to Bidders;

Then this obligation shall remain in full force and effect, otherwise it shall be null and veid.
PROVIDED HOWEVER, that the Surety shall not be:

a} Liable for a grater sum than the specified penalty of this band, nor

b) Liable for a greater sum that the difference between the amount of the said
Principal's Bid and the amount of the Bid that is accepled by the Employer.
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BID DOCUMENTS NAME OF PROJECT ; CONSTRUCTION OF AGUS 6 & 7 HPPC

EMERGENCY ACCESS ROAD -~ PHASE 1
SECTION IX- CHECKUST OF TECHNICAL & PR §OSREF, NO, MG-ATT23-003/NFR2023-002
FINANCIAL DOCUMENTS

Standard Form No: NPCMGNSF-INFR-03a

Page 2 of 2

This Surety executing this instrument hereby agrees that its obligation shall be valid for 120
calendar days after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension(s) to the Surety is hereby waived.

PRINCIPAL SURETY
SIGNATURE(S) SIGNATURE(S)
NAME(S) AND TITLE {8} NAME(S)

SEAL SEAL
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BID DOCUMENTS NAME OF PROJECT : CONSTRUCTION OF AGUS 6 & 7 HPPC'
EMERGENGY ACCESS ROAD — PHASE 1

SECTION )X~ CHECKLIST OF TECHNICAL & PR NOQJREF. NO.. MG-ATT23-D03fINFR2023-002
FINANCIAL DOCUMENTS

Standard Form No: NPCMGNSF-INFR-03b

REPUELIC OF THE PHILIPPINES)
CITY CF }S.8.

BID SECURING DECLARATION
Project Idenfification No.: finsert number]

To: finsert name and address of the Provuiing Entity]
IWe, the undersigned, declare that:

1. I/We understand thaf, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration,

2, |/We accept that: (a) IAwe will be automatically disqualified from bidding for any
procurement confract with any pracuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) liwe will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entily for the commission of
acts resulfing to the enforcement of the bid securing declaratlon under Sections 23.1(p),
34.2,40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other
legal action the government may undertake.

3. [MWe understand that this Bid Securing Declaration shall cease fo be valid on the
following circumstances:

& Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. [ amfwe are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and {I) lfwe failed to timely file a request for reconsideratlon or (i) liwe filed a
walver to avail of said right; and

c. | amfwe are declared the bidder with the Lowest Calculated Responsive Bid, and
Ifwe have furnished the performance security and signed the Contract.

[N WITNESS WHEREOF, 'We have hereunto set myfour hand/s this day of fmonth]
[year] at {place of exscution].

finsert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
finsert signafory's fegal capacity]
Affiant

fJurat]

{Fonmat shalf be based on the fatest Rules on Notarial Practice]
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BID DDCUMENTS NAME OF PROJECT : CONSTRUCTION OF AGUS 6 &7HPPC
EMERGENCY ACCESS ROAD ~FPHASE 1

SECTION [X- CHECKLIST OF TECHNICAL & PR NOJREF, NO.. MG-ATT23-0021INFR2023-002
FINANCIAL BOCUMENTS

Standard Form No: NPCMGNSHINFR-04

CONTRACTOR'S ORGANIZATIONAL CHART FOR THE CONTRACT

Submit Copy of the Organizational Chart that the Confractor intends to use to
execute the Confract if awarded to him. Indicate in the chart the names of the
Project Manager, Project Engineer, Foreman and other Key Engineering Personnel,

Attach lhe required Proposed Organizational Chart for the Contract as stated above -

NOTES:

1. This arganization chart shoutd represent the "Confractor's Orqanization” required for the
Project, and nof the organizationaf chart of the entire firm,

2, Each such nominated engineer/key personnel shall comply with and submit their complete
quafificatfon and experience data.

3. Allthese are required lo be in the Technical Envelope of the Bidder.

101



(44!

-(1 U0 ay) PO CAVE 2DUC
139foud 2Y1105410M 01 JUILRIWLIDS UOLINM POLZ]2 5, [FuuDZrod ADY D41 JUIPRIZUI) TINP CUGIDd4D PUT UDNICIGIIRND 233 (UMD 4104 Wilw “PIq O] 01 39EIHGS Bip 3 pauBisse vq 07 {SIUDWMDE
Fulpplyg oyl Ul poJInbat JoUUOSIId ASY WNWYIW BY] UG Pesern) [ouuowad Ady 5,401 EQUD j0IF)] ¥ £t 680 |dALY (€2 |UYIDY 53t UY PERN[PUL € 03 J0PPIg YL WAL FIEOLIINBR 34T JO DUG

o3eq
operud|sag

{8in1culs 3 owecu pojupyg)

Aq penIgng

Uoppig Bujdom 2yl Ag wonooififenk jsad Suunp pepiugns 24 [1oys
3Qofddn S I2AIDYM UORIGIZNZ JOIIFUIND DIPBAN UDLIDI0S fO J3L0)dUId JURMID JO/PUD rojazid fo 3uawADldurz fo FIRDIINGS/PI0IoY 23 AIIE JO/RUD puicrdig Jo Adon v
SIQOAAAD SLAININDYM “UBSIRII[Z 10 12p1F M JO (1) D) DIdoyfpto) Bujtiny WOsSEL ‘€
STO WIRIH PUO QBSOS VONSNYZUOD G fo TIOO WL Yo Biparsn tumm Auunei fo 33o1fiuad Z
frauuosisd (fouoyssaford) 31() Jo BSUS[T DY BIIDA T

O OINONLISO g Buinp SJURMIYIDI Y pannbIy

95UEd(1DNd '8
uoREINPI "2
uswAojdwa snojaaug ‘g
2Juo|tadxy ‘g

QoW S PRAD|IdWS ‘v

Yuig Jo |eq ml

SS2AppY ‘T
DWLN T

NOILLYNDI534

H ssou|sng

T Dlwep S59U|sNg

{sjuawniog Jutpplg sy vl paanbay [auuosiad As) wWNUsIUNAL 943 UO paseq)
LIOYHINGOD JHL OL d3INDISSY 39 O A3sQ80¥d TINNOSHId A3X 40 1St1

S0-HINI-ASNINWIIN TI3qWwnjt uirog propueys

SININA0A TWIINYNIL
2002202 4NIE00-ET L2 YO "ON "3TUrON ud 2 TWOINHO3L 20 ASITHIZHD -XINOILOIS
} SVHd = OV0d SSOIY AONIDHINIS
OddH £'¢ 9 SN2V 40 NOILOMYLSNOD * .L3ArOYd 40 JWYN SANIWRI0O aig



BID DOCUMENTS NAME OF PROJECT : CONSTRUCTION QF AGUS B & 7 HP_PC

EMERGEMCY ACCESS ROAD ~ PHASE 1
SECTION IX- CHECKLIST OF TECHNICAL & PR NOJREF. NO.. MG-A7723-003/INFR2023-002
FINANCIAL DOCUMENTS

Standard Form No: NPCMGNSF-INFR-06a

KEY PERSONNEL’S CERTIFICATE OF EMPLOYMENT
(PROFESSIONAL PERSONNEL}

fssuance Dafe
THE VICE PRESIDENT
National Power Corporafion
Mindanao Generation
Maria Cristina, [ligan City
Dear Sir;
| am {Name of Nomines) a Licensed Englneer with
Professional License No. Issued on at
{date of issuance) {place
of issuance)
| hereby certify that (Neme of Biddsr) Has engaged my setvices as
{Designation) for the _{Name of Project)  if awarded to it.
As {Designation) , | supervised the following completed projects
Similar to the contract under bidding:
DATE
NAME OF PRCJECT OWNER COST COMPLETED
At present, { am supervising the following projects:
DATE
NAME OF PROJECT OWNER COST COMPLETED

In case of my separation for any reason whatsocever from the above-mentioned

Contractor, | shall notify the Nafianal Power Corporation at least twenty one {21) days
before the effeclive date of separation.

As ___(Desianafion) . [ know | will have fo stay in the job site
all the time to supervise and manage the Contract works to the best of my ability, and
aware that [ am authorized to handle only one (1) contract at a time,

Ona of the raquirements from ifie biddar lo be Included in Its Technical Envelops is & fist of coniraclor’s key parsonnel (Viz.
Project Manager, Project Engineer, Safety & Haalth Praclittoner, Foremen, elc.), fo be essigned o the cantractla bo bid, with
their complete quatificallon and experience dala {including e key personnel’s signed wrillen commifment to work for tha
project onees swarded ihe condract),
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| do not allow the use of my name for the purpese of enabling the above-mentioned
Cantractor to qualify for the Contract without any firm commitment on my part to assuma the

post of _{Designation) therefore, if the contract is awarded to him since |
understand that to do so will he a sufficient ground for my disgualification as
{Designation) in any futtire National Power Corporation hldding or

employment with any Contracter doing business with the National Power Corporation.

{(Name and Signature)
AFFIANT

REPUBLIC OF THE PHILIPPINES )
City/Municipality of 18.8.

SUBSCRIBED AND SWQORN TQ before me this , day of 20,
afitant exhibiting to me hisfher Communily Tax Cedificate No. issued on
at , Philippines.

Notary Public
Until 31 December 20
PTR No.
Issued at:
[ssued on:
TIN No.
Doc. No.
Page No.
Book No.
Series of

Ore of the requlrements from the bidider to be includsd in its Technical Envalope is 3 fist of contracior's kay personnef {viz.
Project Managar, Project Engineer, Safely & Health Praciitioner, Foremen, stc.}, (o ha asstgned to the coniract o be bid, with
thelr complete qualificalion end experience dala {including tha ey personnel’s signed wrillen commilment to work far ife
project onca awarded the contracy),
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KEY PERSONNEL’'S CERTIFICATE OF EMPLOYMENT
(CONSTRUCTION SAFETY AND HEALTH PRACTITIONER)

Issuance Dale
THE VICE PRESIDENT
National Power Corporation
iMindanao Generation
Maria Cristina, lligan City

Dear Sir;
Il am {Name of Nominee) a Licensed Engineer with
Professlional License No, Issued on at
{date of issuance) {place
of fssuance)
| hereby certify that _(Name of Bidder) Has engaged my services as
(Designation) for the (Name of Project) , if awarded to it.
As _(Designation) . | supervised the following completed projects
Simllar to the contract under bidding:
DATE
NAME OF PROJECT CWNER COST COMPLETED
At present, | am supervising the following projects:
DATE
NAME OF PROJECT OWNER COST COMPLETED

In case of my separation for any reason whatsoever from the above-mentioned
Contractor, | shall nolify the National Power Corporation at least twenty one {21} days
before the effective date of separation.

As Safety and Health Practitioner, ! know | will have to stay in the job site all the
time and aware that ! am authorized to handle only one (1) contract at a time,

One of Ihe requirements from the bidder to be Inaluded in jts Technice! Eavalopa 18 a ljst of contracior's key personnel (viz,
Project Manager, Projsct Engineer, Safely & Hsalth Practitfoner, Foremen, etc.), {o be gssigned to {ha contract lo ba bid, with

their complote quafification and experience dala (including the key personnel’s slgned wrtten commitmant (o work for the
project once ewarded the conlracd).
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| do not allow the use of my name for the purpose af enabling the above-mentioned
Contractor to qualify for the Contract without any firn commitment on my part to assume
the post of Safety and Health Practitioner, if the contract is awarded fo him since |
understand that to do so will be a sufficient ground for my disqualification as Safety and
Health Pracfitioner in any future Natlonal Power Corporatian bidding or employment with
any Contractor deing business with the National Power Corporation.

(Name and Signelture)
AFFIANT

REPUBLIC OF THE PHILIPPINES )
City/Municipality of )S.8.

SUBSCRIBED AND SWORN TO hefore me this , day of 20,
affiant exhibiting to me hisfher Community Tax Cerlificate No. issued on
at . Philippines.

Notary Public
Until 31 December 20
PTR No.
Issued at:
Issued on:
TIN No.
Doc. No.
Page Na,
Book No.
Series of

One of the requiremenis from the bidder {o ba Included in ts Technics! Envelopa 13 a list of contracior's kay personnel (viz.
Profac! Maneger, Profact Engineer, Safaty & Health Practitfoner, Foremen, etc ), lo ba assigned to the contract lo be bid, with
thelr camplete qualificalion and exparience dala (including the key personnsf's slgned written commitment to work for tho
profect ance awarded the coniract),
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KEY PERSONNEL
(FCRMAT OF BIO-DATA)

Give the detailed informatlon of the following personnel who are scheduled to be assigned as
full-time staff for the project. Fill up a form for each persan.

Name :
. Date of Birth
Nationality

L

S

Education and Degrees
5. Specialty
Registration .

.

o
.

7. Length of Service with the Year

Firm from {months) {year)

-

— e

To {months} {year)

—

8. Years of Experience

9. Ifitem 7 is less than the required number of years stated in BDS Section Ill- ITB
Clause 10.4, give name and length of service with previous employers to satisfy
the required number of years of experience within the last ten {10) years {attached
additional sheet/s}, if necessary:

Name and Adcdress of Empjoyer Length of Sarvice
Year{s) from to
Year(s) from to
Year(s) from fo

10. Experienca:

This should cover the past ten (10) years of experlence. (Attached as many pages as necessary
to show involvement of personne! in projects using the format below).

Ore of the requifaments from the bidder to ba Included in its Tachnical Envelops fs B lisf of canfractor's kay personnel {viz.
Profect Manager, Profact Enginser, Safoly & Health Practitionsr, Foremen, etc,), lo be assignad ta the conlract ta be bid. with
thelr complete qualification and experenca dala (including the key personnel's signed writton commitment to work for the
project ance awarded the contract),
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e

1. Name

2. Name and Address of Qwner

3. Name and Address of the )
Owner’s Engineer (Consultant) ‘

4. Indicate the Features of Project
(particulars of the project
components and any other
particular inferost connected with
the project)

§. Contract Amount Expressed in
Philippine Currency

LT3

8. Position

7. Structures for which the
employse was responsible

8. Assignment Period from {months) {years)

to {months) {years)

Name and Signature of
Employee

ltis hereby certified that the above personnel can be assigned to this project, if the contract is
awarded to our company.

(Piace and Date) (The Autherized Representative)

One of the requiraments from tho bldder to bs included [t its Technical Envelope fs a list of contractor's hay personne! (viz
Profact Manager, Prafect Enginasr, Safety & Health Practitioner, Foramen, efc), lo ha assignad to the contract to be bid, with
thelr compista qualification and experience data (neluding the key personnel’s slaned written commitmant to work for the
project once awarded the caniracl).
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BID DDCUMENTS MAME OF PROJECT ; CONSTRUCYION OF AGUS 6 & 7 HPPC .

EMERGENCY ACCESS ROAD - PHASE 1
SECTION X~ CHECKLIST OF TECHNICAL & PR NO./REF, NO.: NG-A7T23-003/INFR2023-002
FINANCIAL DOCUMENTS

Standard Form No: NPCMGNSF-INFR-09a

Ormnibus Sworn Statement (Revised)
(SOLE PROPRIETORSHIP)

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF 18.8.

AFFIDAVIT
|.[Name of Affiant], of legal age, [Civil Status}, [Nationality], and residing at [Address of

Affiant], after having been duly sworn In accordance with law, do hereby depose and state
that:

1. 1 am the sole proprietor or authorized representative of [Name of Bidder] with office

address at Jaddress of Bidder];

2. As the owner and sole proprietor, or authorized representative of [Name of Bidder], |
have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for [Name of the
Profect] of the National Power Corporation-Mindanao Generation, as shown In the
attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Phillpines or any of its agencies, offices, corperations, or Local Government Units,
fareign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procuremeant Palicy Board, by itself or by

relation, membership, association, affiliation, or confrolling inferest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an

authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

8. The owner ar sale proprietor is not refated to the Head of the Pracuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Prafect Management Office or the end-user unit, and the
profect consultants by consanguinity or affinity up to the third clvii degaree;

7. [Name of Bidderjcomplies with existing labor laws and standards; and

8. [Neme of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bldding Documents;
b.  Acknowledglng all conditions, local or otherwise, affecting the implementation of the
Contract;
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BID DOCUMENTS NAME OF PROJEGCT ; CONSTRUCTION COF AGUS B & 7 HPPC

EMERGENGCY ACCESS ROAD = PHASE 1
SECTION IX- CHECKLIST QF TECHNICAL & PR NOJ/REF, NQ.. MG-ATT23-013ANFR2023-002
FINANCIAL BOCUMENTS

Standard Form No: NPCMGNSF-INFR-09a

Page 2 of 2

¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and )

d. Inquiring or securing Supplemental/Bid Bulletin{s) issued for the {Name of the
Project].

9. {NMame of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, persanhel
or representative of the government In refation to any procurement project or activity.

10. In case advance payment was macde or given, failure to petform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or enfify under an ohligation involving the duty to
deliver certain qocds or services, to the prejudice of the public and the
government of the Philippines pursuant to Article 315 of Act No. 3815 s, 1930, as
amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this dayof _ , 20 at
, Philippines.

finsert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
{insert signatory’s legal capacity]
Affiant

[Jurat]

{Format shall be based on the fatest Rules on Notarial Practice]
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BID DOCUMENTS NAME GF PROJECT : CONSTRUCTION OF AGUS 6 & 7 HPPC

EMERGENCY ACCESS RGAD — PHASE 1
SECTION X~ CHECKLIST OF TECHNICAL & PR NOJ/REF, NG : MG-ATT23-003ANFR2022-002
FINANCIAL DOCUMENTS

Standard Form No: NPCMGNSF-INFR-09b

Omnibus Sworn Statement (Revised}
PARTNERSHIP/COOP/CORF/IOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
GITY/MUNICIPALITY OF )S.S8.

AFFIDAVIT
|,[Name of Affiant], of legal age, [Clvil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that;

1. 1 am the duly authorized and designated representative of [Name of Bidder] with office
address at [address of Bldder];

2. lam granted full power and authority to do, execute and perform any and all acts
necessary to partictpate, submit the bid, and fa sign and execute the ensuing contract for
[Name of the Praject] of the National Power Corporation-Mindanao Generation, as

shown in the attached [state title of attached document showing proof of authorization

e.g., duly notarized Secretary's Cerdificate, Board/Parnership Resolutlon. or Special

Power of Atforney, whichever is applicabie;)]:

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
fareign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by

relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each ofthe documents submitfed in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and al! statements and information provided
therein are true and correct;

3. [Name of Bldder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted:

6. {if a parinership or cooperative:] None of the officers and members of fName of Bidderjis
related to the Head of the Procuring Entily, members of the Bids and Awards Committee
{BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degres;

{if a corporation or foint venture;] None of the officers, directors, and controiling
stockholders of [Name of Bidderfis related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consulfanis by consanguinity or affinity up fo the third civil degree;
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Page 2 of 2

7.
8.

10.

iN

{Name of Bidderjcomplies with exIsting labor laws and standards; and

[Name of Bidder] Is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

€. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) fssued for the {Nare of the
Project],

{Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government In refation to any procurement project or activity,

In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient arounds to
constitute criminal liability for Swindling {Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or convertin an

ayment received by a berson or enfity under an obligation involving the duty to
deliver certain goods or services, fo the prejudice of the public and the

geliver ceriain goods or services, to the prejudice of the public and the
government of the Philippines pursuant fo Article 315 of Act No, 3815 s. 1930, as

amended, or the Revised Penal Code.

WITNESS WHEREOF, | have hereunto set my hand this —day of __ , 20__ at
, Philippines.

[insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
{insert signafory's legal capacity]
Affiant

fJurat]

{Format shalf be based on the fatest Rules on Notariat Practice]
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FINANCIAL DOCUMENTS

Standard Form No: NPCMGNSF-INFR-10

NET FINANCIAL CONTRACTING CAPACITY (NFCC)

A. Summary of the Bidder's/Coniractor's assets and liabilities on the basis of the income tax
retum and audited financial statement far the Immediately preceding calendar year are:

Year 20

Total Assets

Cumrent Assets

Total Liabilities

Current Liabilities

Net Worth {1-3)

Net Working Capital (2-4)

i U R P L P

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed
as follows;

NFCC = [(Cument assets minus current liabilities) x 15] minus the value of all
outstanding or uncompleted portions of the projects under ongoing confracts,
including awarded contracts yet to be started coinefding with the contract for this
Project,

NFCC-P

Herewith atfached is certified true copy of the audited financial statement, stamped
‘RECEIVED” by the BIR or BIR authorized collecting agent for the immediately
preceding calendar year.

Submilted by:

Name of Bldder/Contractor

Signature of Autherized Representative

Date:
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JOINT VENTURE AGREEMENT
KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered in to by and between:

of legal age, _(civil status) , authorized representative of
and a resldent of .

- and -

of legal age, _{ecMl status) , authorized representative of
and a resident of .

That both parties agree to join together thefr capital, manpower, equipment, and other
resources and efforts to enable the Joint Venture fo participate in the Bidding and Undertaking of the
hereunder stated Contract of the National Power Corporation.

NAME OF FIRM CAPITAL CONTRIBUTION

That the capital contribution of each member firm:

NAME OF FIRM CAPITAL CONTRIBUTION

4 DHD
? PHP

That both parties agree to be jointly and severaliy liable for their participation n the Bidding
and Undertaking of the sald confract,

That both parties agree that andfor shall be the Official
Representativels of the Joint Venture, and are granted full power and authorify to do, execute and
perform any and all acts necessary andfor to represent the Joint Venture In the Bidding and
Undertaking of the sald confract, as fully and effectively and the Joint Venturs may do and if
personally present with full power of substitution and revocalion.

That this Joint Venture Agreement shall remain in effect only for the above stated Contract
until terminated by both parties,

Name & Signature of Authorized Name & Signature of
Representative Authorized Representative
Official Designation Official Designation
Name of Firm Name of Firm
Witnesses

ff the bidder is a joint venfire, one of the requirements is the submission of & valid Jjoint vantune agraement,
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FINANCIAL DOCUMENTS

Standard Form No: NPCMGNSF-INFR-11
Page 2 of 2

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in , Philippines, this day of

y 20 ___, personally appeared ,»  autharized
representative, of with Community Tax Cerificate No.
issted at , on .  AND

authorized representative, of with

Community Tax Ceriificate No. . issued at . on

known to me to be the same person who executed the foregoing
instrument consisting of two (2} pages, including the page whereon the acknowledgements
are written, ail pages signed by both parties and their instrumental withesses and they
acknowledged before me that the same are their free and voluntary acts and deeds and that
of the Comporations they represents,

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first
above written.

Notary Public
Untii 31 Becembar 20
PTR Ne.

Issuad at:

Issued an:
TIN Nao,

Doc. No.
Paga No.
Book No.
Series of

i the bldder is a joint venture, ane of the requiremants Is the submisstan of a valid foinf venlfure agreement,
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BID DOCUMENTS NAME OF PROJECT : CONSTRUCTIQM OF AGUS § &7 HPPC

EMERGENCY ACCESS ROAD --PHASE 1
SECTION IX- CHECKLIST OF TECHNICAL & PR NO./REF, NO.. MG-A7T23-002/iINFR2022-002
FINANCIAL DOCUMENTS

Standard Form No: NPCMGNSHINFR-12

Bid Form for the Procurement of Infrastructure Projects

BID FORM
Date :

Project Identification No. :

To:  The Vice President
MNational Power Corgoraiion
Mindanao Generation
Maria Cristina, fligan City

Having examined the Philippine Bidding Documents (PBDs} including the
Supplemental or Bid Bulletin Numbers finsert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that;

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: finserf name of contract:

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of aur Bid In werds and figures, excluding any discounts offered
below is: finserf information]:

d. The discounts offered and the methodology for their application are: finsert
informationi;

e. The total bid price includes the cost of all taxes, such as, but not lIimited to:
fspecify the applicable taxes, e.qg. () value added tax (VAT), (i} income tax, (i)
local faxes, and (iv) other fiscal levies and dufies}, which are itemized herein and
reflected inthe detailed estimates,

f. Qur Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time hefore the expiration of that period;

g. |four Bid is accepted, we commit to obtain a Performance Security in the amount
of finsert percentage amountipercent of the Contract Price for the due
performance of the Confract, or a Performance Securlng Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and condiflons
of issued GPPR guidelines! for this purpose;

h. We are not participating, as Bidders, Tn more than one Bid in this bidding process,
other than alternative offers in accardance with the Bidding Documents;

i. We understand that this Bld, together with your written acceptance thereof
included in your notification of award, shall constitute a binding coniract between
us, until a formal Contract is prepared and executed; and

! currendly based on GPPB Resolution No. 09-2020
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BID DOCUMENTS NAME OF PROJECT : CONSTRUCTION OF AGUS 8 & 7 MPPC

EMERGENCY ACCESS ROAD -~ PHASE 1
SECTION |X- GHECKLIST OF TECHNICAL & PR NOJREF. NO.. MG-ATT23-003NINFR2023-002
FINANGIAL BOCUMENTS

Standard Form No: NPCMGNSF-INFR-12

Page 20f 2

j.  We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may recelve.

k. We likewise cerlify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and ta sign
and execute the ensuing contract for the [Name of Proiect] of the National Power
Corporatian-Mindanac Generation,

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:
Duly authorized fo sign the Bid for and behalf of:

Date:
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BID DOCUMENTS NAME OF PROJECT : CONSTRUCTIOM OF AGUS € &7 APPG

Standard Form No; NPCMGNSF-INFR-14

EMERGENCY ACCESS ROAD - PHASE 1
PR NO.fREF, NO,. MG-A7T23-003/INFR2023-002

SUMMARY SHEETS OF MATERIALS PRICES, LABOR RATES AND
EQUIPMENT RENTAL RATES

Name of Bidder:

I.  Unit Prices of Materials

Materials Description

. Manpower Hourly Rates

Designation

lE. Equipment Hourly Rental Rates

Equipment Description

Name, Signature of Autharized Representative
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BID DOCUMENTS ) NAME OF PROJECT : CONSTRUCTION OF AGUS 6 & 7 HPPC
EMERGENCY ACCESS ROAD — PHASE 1
PR NOSREF. NO.. MG-A7T23-003/INFRZ023-002

Performance Securing Declaration {Revised)
fif used as an aflernative performance security but it is not required to bo submitted with the
Bld, as It shall be submitted within ten {10) days after receiving the Notice of Award]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.8.

PERFORMANCE SECURING DECLARATION

[nvitation to Bid: [Insert Reference Number indicated in the Bidding Documents]
To: [Inserf name and address of the Procuring Entity)

[We, the undersigned, declare that:

1. IAWe understand that, according to your canditions, to guarantee the faithful
performance by the supplier/distributor/manufacturer/contractor/consultant of its
obligations under the Contract, Iiwe shall submit a Perfarmance Securing Declaration
within a maximum period of ten (10} calendar days from the receipt of the Notice of
Award prior to the signing of the Contract.

2. I/We accept that: [fwe will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of one {1) year for the first
offense, or two (2) years for the second offense, upon receipt of your Blacklisting
Order if I/We have violated my/our obligations under the Confract;

3. IAWe understand that this Performance Securing Declaration shall cease to be valid
upomn:

a. issuance by the Procuring Entily of the Certificate of Final Acseptance, subject to
the following conditlons:
i.  Procuring Entity has no cfaims filed against the cantract awardee;
i. It has no claims for labor and materials filed against the coniractor; and
iii.  Qtherterms of the contract; or

b. replacement by the winning bidder of the submitted PSD with a performance
security in any of the prescribed forms under Section 39.2 of the 2016 revised
IRR of RA No. 9184 as required by the end-user,

IN WITNESS WHEREQF, livWe have hereunto set my/our handfs this day of [manth]
[vear] at [place of execution].

finsert NAME OF BIDDER OR /7S
AUTHORIZED REPRESENTATIVE]
finsert signatory’s legaf capacity]

Affiant

fJurat]

fFormat shall be based on the fatest Rufes on Notarial Practice]
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NAME OF PROJECT : CONSTRUGTION OF AGUS & & 7 HPPC
EMERGENCY ACCESS ROAD = PHASE 1
PR NO./REF, NO.: MG-ATT23-003/INFR2023-002

BiD DOCUMENTS

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
fnot required to be submitted with the Bid, but it shall be submitfed within fen {10) days after
recelving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of [insert month], finsert year]
between fname and address of PROCURING ENTITY] (hereinafter called the “Entity") and
[name and address of Confracior] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Confractor execute [name and
identification number of contracl] {hereinafter called “the Works") and the Entity has
accepted fhe Bid for [confract price in words and figures in specified currency] by the
Contractor for the execution and compietion of such Works and the remedying of any

defects therein.
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. Inthis Agreement, words and expressions shall have the same meanings as are
respecilvely assigned to them in the Canditions of Contract hereinafter referred

to.

2, The following documents as required by the 2016 revised Implementing Rules
and Regulations of Republic Act No. 9184 shall be deemed to form and be read
and construed as part of {his Agreement, viz.:

a. Philippine Bidding Documents {PBDs);
i. Drawings/Plans;
ii.  Specifications;
ii.  Bill of Quantities;
lv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Efigibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documentsfstatements contained in the Bidder's
bidding envelopas, as annexes, and all ather documents submitted (e.q,, Bidder's
response to request far clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws andfor the

Procuring Entity concerned in the PBDs, Winning bidder agrees that
additional contract documents or information prescribed by the GPPB

that are subseguently required for submission after the contract
execution, such as the Notice to Proceed, Variation Orders, and

Warranty Security, shall likewise form part of the Contract.
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BID BODCUMENTS NAME QF PROJECT ¢+ CONSTRUCTION OF AGUS 6 & 7 HPFGC
EMERGENGY ACCESS ROAD - PHASE 1
PR NQ./REF. NO. MG-A7T23-003/INFR2023-002

3. In consideration for the sum of ffotal contract price in words and figures] or such
other sums as may be ascertained, {Named of the bidder] agrees fo fstate the
object of the contract] in accordance with his/herfits Bid.

4. The {Name of the procuring entity] agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement fo be
executed the day and year first before written.

finserf Mames and Signafure] {insert Name and Signature]
finsert Signatory’s Legal Capacity] {insert Signafory's Legafl Gapacity]
for: for:
{insert Procuring Entity] {Insert Name of Supplist]

Acknowledgment
[Format shall be based on ihe fatest Rules on Notarial Practice]
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Republic of the Phllippines

0

Govemmenl Procuremeni Policy Board
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