s

NATIONAL POWER CORPORATION

SUPPLEMENTAL /

BID BULLETIN NO. 1

to the Bid Documents for the
SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF
GENERATOR ISOLATION BREAKER FOR UNIT NO.3 OF PULANGI IV HEPP
(PR No. MG-PLM22-016 / PB221004-HG)

21 September 2022

All prospective bidders and authorized copy holders of the Bid Documents of the
above mentioned project are hereby advised of the changes in the provision of the

bid documents, to wit:

1. SECTION Iil — BID DATA SHEET,
Contracts requirement shall be revised

ITB Clause 5.3, 1 paragraph, Similar
as follow:

FROM

TO

For this purpose, similar contracts shall
refer to supply, delivery, installation, test
and commissioning of at least 15kV
Power Circuit Breaker for Power Plants.

For this purpose, similar contracts shall
refer to supply, delivery, installation, test
and commissioning of Power Circuit
Breakers or Power Transformers of at

least 15kV for Substations or Power
Plants

2. SECTION VI- TECHNICAL SPECIFICATIONS, PART | , TS-3.0 DELIVERY
PERIOD AND LOCATION, the delivery period shall be revised as follow:

FROM

TO

The delivery period shall be Ninety (90)
CALENDAR DAYS reckoned from the
receipt of Notice to Proceed.

The delivery period shall be One
Hundred Eighty (180) CALENDAR
DAYS reckoned from the receipt of
Notice to Proceed.

All other terms and conditions shall remain the same.

For the information and guidance of
Documents and prospective bidders.

For the Bids and Awards Committee:

all authorized copy holders of the Bid

B. BARRUELA
ice President, Corporate Affairs Group and

Chairman, Bids and Awards Committee

BIR Road cor. Quezon Avenue, Diliman
Quezon City 1100, Philippines

Tel. Nos. (632) 921-3541 to 80

Fax No. (632) 921-2468

Website: www.napocor.gov.ph
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