

## National Power Corporation

# SUPPLEMENTAL / BID BULLETIN NO. 2022 - CMO- 03

to the Bidding Documents for the

	PROJECT TITLE	PR NO	REF NOS
1	SUPPLY AND INSTALLATION OF PIEZOMETERS AT POWER INTAKE PULANGI 4 HEP MONITORING OF DAM STRUCTURE STABILITY ABC: PHP2.099,997.26 (45 calendar days)	MG-RDW22-018	INFRA2022-RDW-002

### ADVERTISED ON JANUARY 19, 2022 AT PHILGEPS

All prospective bidders are hereby informed of the changes in some provisions of the tender documents as follows:

## 1. The new schedule for the Bid Submission/Opening shall be:

FROM	ТО
08 February 2022 at 9:30 AM	23 February 2022 at 9:30 AM

#### NOTES.

- All other items published in the previous publication that are not amended by this publication shall remain the same
- 2 For further clarifications, you may contact us at (063) 222-3459)

For the information and guidance of all concerned

HASSAN L. MACADATAR
Chairman, Bids and Awards Committee
Minganao Generation, Headquarters

BIR Road cor Quezon Avenue, Diliman Quezon City 1100, Philippines Tel Nos (632) 921-3541 to 80 Fax No (632) 921-2468 Website www.napocor.gov.ph

NPC-009 F17 Rev No.1 Page 1 of 1



Management System ISO 9001-2015

D 910606268

