


CONTRACT NO. LOG MSSP 2023-12-126-MDC

**SUPPLY AND DELIVERY OF DIESEL FUEL TO SPUG POWER PLANTS
AND BARGES FOR CY 2024
HO-FMG24-001 / PB231103-AM00329**

**PETRON CORPORATION
(SUPPLIER)**


VIRGILIO V. CENTENO
Vice President – Industrial Sales


BY:


EON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation

SIGNED IN THE PRESENCE OF:


LORLINA E. BOMEDIANO
OIC-OVP, Admin & Finance
(NPC)

**NATIONAL POWER CORPORATION
(NPC)**


FERNANDO MARTIN Y. ROXAS
President and CEO

BY:

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into in Quezon City, Philippines, by and between:

The **NATIONAL POWER CORPORATION**, a government-owned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at Gabriel Y. Itchon Building, Senator Miriam P. Defensor-Santiago Avenue corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its President and CEO, **MR. FERNANDO MARTIN Y. ROXAS**, who is duly authorized to represent it in this transaction, hereinafter referred to as **NPC**;

-and-

PETRON CORPORATION, a corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal address at SMC Head Office Complex 40 San Miguel Avenue, Mandaluyong City, Philippines herein represented by its Vice President – Industrial Sales, **MR. VIRGILIO V. CENTENO**, who is duly authorized to represent it in this transaction, hereinafter referred to as **SUPPLIER**;

WITNESSETH : That –

WHEREAS, on 11 October 2023, NPC posted the Invitation to Bid for the Public Bidding for the Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024;

WHEREAS, there were three (3) prospective bidders who secured the Bidding Documents and participated in the bidding conducted on 08 November 2023;

WHEREAS, the SUPPLIER's bid offer for the Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024 was considered as the lowest calculated and responsive bid;

WHEREAS, NPC accepted the bid offer of the SUPPLIER;


Contract between NPC and Petron Corporation
Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024
Contract No. LOG MSSP 2023-12-126-MDC

PETRON CORPORATION
(SUPPLIER)


VIRGILIO VENTENO
Vice President – Industrial Sales


BY:

SIGNED IN THE PRESENCE OF:


(SUPPLIER)
LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation


LORLINA E. BOMEDIANO
OIC-OVP, Admin & Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)


FERNANDO MARTIN Y. ROXAS
President and CEO

BY:

NOW, THEREFORE, in view of the foregoing premises and for and in consideration of the mutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

ARTICLE I
DOCUMENTS COMPRISING THE CONTRACT

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

1. Bidding Documents for the Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024 under PR No. HO-FMG24-001 / PB231103-AM00329;
2. Notice of Award dated 27 December 2023;
3. Post-qualification Report dated 15 November 2023;
4. Corporate Secretary's Certificate No. NPB-OCS-23-388 dated 21 December 2023;
5. Supplemental/Bid Bulletin Nos. 1 and 2 dated 12 & 31 October 2023;
6. Supplier's Proposal (Eligibility/Technical & Financial Components) dated 08 November 2023;
7. Notice to Proceed; and
8. The Performance Security to be filed by SUPPLIER in accordance with this Contract.

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the latter shall govern. Should there be any inconsistency/discrepancy, among the Contract Documents, the document with the latest date shall prevail.

ARTICLE II
SCOPE OF WORK

The quantity of Fuel to be delivered shall be in accordance with Section VII - Schedule of Requirements, subject to the provisions of Clause TS-7.1 – Purchase Price and Clause TS-8.3 Contract Amount and Implementation.

The monthly breakdown of fuel requirements based on the approved Fuel Procurement Plan of NPC are indicated in Section VII, Part III – Schedule of Monthly Fuel Requirements. Said monthly breakdown is for the Supplier's planning purposes and an updated monthly fuel demand forecast shall be provided to the Supplier pursuant to Clause TS-6.1 (a)-Nomination Procedure/Scheduling of Monthly Fuel Requirements.

In the event of a supply shortage and/or allocation of petroleum supplies imposed by the Philippine Government, or any of its instrumentalities, Supplier shall sell to NPC the said volumes as a minimum subject to the implementing rules and regulations issued by the Government

Contract between NPC and Petron Corporation
Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024
Contract No. LOG MSSP 2023-12-126-MDC

PETRON CORPORATION
(SUPPLIER)


VIRGLIO CENTENO
Vice President – Industrial Sales

BY:

agency of the Philippines exercising supervision over petroleum utilization and supplies.

ARTICLE III
CONTRACT PERIOD AND LOCATION

The supply and delivery of oil-based fuel shall cover the **twelve (12) months** period. The quantities of fuel to be delivered are indicated in Section VII – Schedule of Requirements, Part II – Table of Delivery Points of the Bidding Documents.

In case the contracted amount cannot be lifted by NPC during the contract period of twelve (12) months, the NPC shall continue lifting fuel from the Supplier pursuant to Clause TS-7.2. On the other hand, if the Total Contract Price has been used up and there is still remaining volume for delivery, the same shall no longer be lifted.

However, should there still be an available amount after the contract term, said contract term shall be extended until the full amount is consumed. The contract extension shall not exceed a period of six (6) months after the end of the contract term.

The locations of fuel deliveries are indicated in Section VII – Schedule of Requirements, Part II – Table of Delivery Points of the Bidding Documents.

Supplier shall deliver the fuel at NPC SPUG storage tanks or designated point of receipt as specified in the Table of Delivery Points. Such deliveries shall come from the Supplier's nominated Fuel Source Points during the bidding. In case a delivery will come from an alternate source point, delivered price of the fuel shall be as if the delivery came from the original source point.

ARTICLE IV
FUEL SPECIFICATIONS


The Supplier shall guarantee to supply and deliver fuel in accordance with the quality specifications as indicated in Section VI – Technical Specifications, Part II – Technical Data Sheets. The Supplier shall furnish NPC the Quality Certificate for each and every fuel delivery via the mode of delivery as specified in TS-10.0 - Transportation.

ARTICLE V
CONTRACT PRICE AND TERMS OF PAYMENT


The Total Contract Price shall be in the amount of and not exceeding **PHILIPPINE PESOS: TEN BILLION TWO HUNDRED EIGHTEEN MILLION EIGHT HUNDRED FIFTY NINE THOUSAND ONE HUNDRED PESOS AND 10/100 (PHP 10,218,859,100.10) ONLY**, as reflected in Annex A.

SIGNED IN THE PRESENCE OF:


CORINA E. BOMEDIANO
OIC-OVP, Admin & Finance
(NPC)


(SUPPLIER)
LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation

NATIONAL POWER CORPORATION
(NPC)


FERNANDO MARTIN Y. ROXAS
President and CEO


BY:

Contract between NPC and Petron Corporation
Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024
Contract No. LOG MSSP 2023-12-126-MDC


PETRON CORPORATION
(SUPPLIER)


VIRGILIO V. CENTENO
Vice President – Industrial Sales

BY:


(SUPPLIER)
LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation

SIGNED IN THE PRESENCE OF:


LORLINA E. BOMEDIANO
OIC-OVP, Admin & Finance
(NPC)

The Total Contract Price is inclusive of excise tax and the Twelve Percent (12%) E-VAT.

NPC shall pay the SUPPLIER in accordance with TS-8.0 - Payment.

ARTICLE VI
PERFORMANCE SECURITY

To guarantee the faithful performance of the SUPPLIER's obligation under this Contract, the SUPPLIER shall post a performance security which shall remain valid and effective during the contract duration.


- a. Cash, Manager's/Cashier's Check, Bank Draft/Guarantee issued by a Universal or Commercial Bank or Irrevocable Letter of Credit issued by a Universal or Commercial Bank. Provided however, that it shall be confirmed or authenticated by a reputable local Universal or Commercial Bank if issued by a Foreign Bank equivalent to Five Percent (5%) of the contract price.
- b. Surety Bond callable upon demand and penal in nature issued by a Surety or Insurance Company duly certified by the Insurance Commission as authorized to issue such security which shall be Thirty Percent (30%) of the total contract price.

The Insurance Company that will issue Performance Security must be accredited by the Insurance Commission and acceptable to the National Power Corporation.

The Performance Security shall remain valid and effective for the duration of the contract, including the contract extension period, plus sixty (60) days from NPC's acceptance or from the last delivery period unless otherwise the delivery schedule is amended. The Performance Security shall also answer for any damages and expenses that NPC may suffer as a result of the failure of the SUPPLIER to perform its contractual obligations herein without prejudice to the other legal remedies which may be resorted to by NPC. The bond shall be released sixty (60) days after the last delivery period following the date of completion of the Supplier's performance obligations under the Contract and the issuance of certification to that effect by NPC, including any warranty obligations, unless otherwise specified in the tender documents, provided there are no claims against the SUPPLIER and/or its bondsmen.

Any extension of the delivery period, which may be granted to the SUPPLIER, shall be considered as given and any modification of the Contract shall be considered as authorized with the express consent of the surety.


NATIONAL POWER CORPORATION
(NPC)


FERNANDO MARTINEZ ROXAS
President and CEO

BY:

Contract between NPC and Petron Corporation
Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024
Contract No. LOG MSSP 2023-12-126-MDC

PETRON CORPORATION
(SUPPLIER)

BY: 
VIRGILIO V. VENTENO
Vice President – Industrial Sales

ARTICLE VII
LIQUIDATED DAMAGES

Should SUPPLIER fails to satisfactorily deliver any or all of the Goods and/or to perform the Services within the period(s) specified in this Contact inclusive of duly granted time extensions if any, NPC shall, without prejudice to its other remedies under this Contract and under the applicable law, deduct from the Contract Price, as liquidated damages, the applicable rate of one tenth (1/10) of one (1) percent of the cost of the unperformed portion for every day of delay until actual delivery or performance. Once the amount of liquidated damages reaches ten percent (10%), NPC may rescind or terminate the Contract without prejudice to other courses of action and remedies open to it.

ARTICLE VIII
NON-ASSIGNMENT AND NO SUB-CONTRACT

The SUPPLIER shall not, without the written approval of NPC, assign, transfer, pledge, sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, transfer, pledge, sub-contracting or any other disposition, shall be sufficient ground for NPC to terminate or cancel this Contract motu proprio without need of judicial action. Should NPC give its written approval, such consent shall not relieve the SUPPLIER of its responsibilities under the Contract. The SUPPLIER shall ensure that the terms and conditions of any sub-contract shall comply and conform with the terms and conditions of this Contract. The SUPPLIER shall be responsible for the observance by the sub-contractor of the terms and conditions of this Contract.

If any portion of the project sub-contracted is not performed faithfully in accordance with the contract, the sub-contractor shall be removed or replaced immediately upon the written request of NPC, provided, however, that any failure of NPC to make such request shall not relieve the SUPPLIER of its obligations under the contract. NPC shall not be responsible for the delays or costs incurred by the SUPPLIER because of the disapproval or removal of the sub-contractor, or because of the late submission of its approval.

ARTICLE IX
AGREEMENT MODIFICATION

No modification, alteration or waiver of any provision of this agreement shall be binding upon the Parties unless evidenced by a written amendment signed by the Parties.

ARTICLE X
SUSPENSION OF WORK


NPC may suspend the work wholly or partly by written order for a certain period of time, as it deems necessary due to force majeure or any

SIGNED IN THE PRESENCE OF:


(SUPPLIER)
LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation


LURLINA E. BOMEDIANO
OIC-OPR, Admin & Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY: 
FERNANDO MARTIN Y. ROXAS
President and CEO

Contract between NPC and Petron Corporation
Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024
Contract No. LOG MSSP 2023-12-126-MDC


PETRON CORPORATION
(SUPPLIER)


VIRGILIO M. CENTENO
Vice President – Industrial Sales


BY:

SIGNED IN THE PRESENCE OF:


(SUPPLIER)
LEON S. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation


LORLINA E. BOMEDIANO
OIC-OVP, Admin & Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)


FERNANDO MARTIN Y. ROXAS
President and CEO

BY:

fortuitous events as defined in the contract. The supplier shall take all reasonable steps to minimize the costs allocable to the work covered by such order during work stoppage.

Before the suspension order expires, the procuring entity concerned shall either lift such order or terminate the work covered by the same. If the suspension order is lifted, or if the period of the order expires, the supplier shall have the right to resume work. Appropriate adjustments shall be made in the delivery or contract schedule, or contract price, or both, and the contract shall be modified accordingly.

**ARTICLE XI
PRE-TERMINATION**

Notwithstanding any provision to the contrary, NPC has the right to terminate, cancel and/or rescind this contract motu proprio, without need of judicial action, in case of breach thereof by the SUPPLIER, by giving at least ten (10) day written notice, which shall be final and binding on all parties. Upon receipt of NPC's notice, the SUPPLIER cannot remove, withdraw or pull-out any equipment, machinery, tool, material and supply brought to the project site without the written approval of NPC.

Any misrepresentation made by the SUPPLIER in the submission of documents, or suppression of material facts, which if known could have disqualified the supplier gives NPC the immediate right or recourse to motu proprio, without need of judicial action, rescind, abrogate or otherwise terminate the Contract.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall settle their respective accountabilities as of the date of termination, cancellation, or rescission, including the refund of any and all advances made, plus legal interest from the date of receipt of the amount or amount advanced.

**ARTICLE XII
WARRANTY CLAUSE**

SUPPLIER hereby warrants that it or its representative has not offered or paid, directly or indirectly, any government officer or NPC official or employee any consideration or commission for the Contract nor has its representative exerted or utilized any corrupt or unlawful influence to secure or solicit this Contract for any consideration or commission; that the SUPPLIER will not subcontract any portion or portions of the scope of work of the Contract awarded to it to any official or employee of the NPC and to the relatives within the third degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project execution; and that if any commission is being paid to a private person, it shall disclose the name of the said person and the amount being paid; and that any violation of this Warranty

Contract between NPC and Petron Corporation
Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024
Contract No. LOG MSSP 2023-12-126-MDC

PETRON CORPORATION
(SUPPLIER)


VIRGILIO V. VENTENO
Vice President – Industrial Sales

BY:

shall constitute a sufficient ground for the rescission or cancellation of this Contract or the reduction from the Contract Price of the consideration or commission paid without prejudice to the filing of any action for violation of R.A. No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the SUPPLIER and/or its representative and/or the erring NPC official(s) and employee(s).

ARTICLE XIII
JOINT AND SEVERAL LIABILITY

The liability of the SUPPLIER and/or any and all of the entities representing it on any manner under this Contract or relating to thereto is joint and several and for this reason NPC may proceed against any or all of them.

ARTICLE XIV
VALIDITY CLAUSE

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.


ARTICLE XV
CONTRACT EFFECTIVITY

The contract effectivity date shall be provided in the Notice to Proceed by NPC.

ARTICLE XVI
VENUE OF ACTION


The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract, after failure to settle the same amicably, shall be exclusively in the proper courts of Quezon City.

SIGNED IN THE PRESENCE OF:


(SUPPLIER)
LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation


LORLINA E. BOMEDIANO
OIC-QVP, Admin & Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)


FERNANDO MARTIN Y. ROXAS
President and CEO

BY:


Contract between NPC and Petron Corporation
Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024
Contract No. LOG MSSP 2023-12-126-MDC

IN WITNESS WHEREOF, the parties hereto have signed this Contract this 12th day of January, 2024 at Quezon City, Philippines.


**NATIONAL POWER CORPORATION
(NPC)**

**PETRON CORPORATION
(SUPPLIER)**


By:



FERNANDO MARTIN Y. ROXAS
President & CEO

By:


VIRGILIO V. CENTENO
Vice President – Industrial Sales

SIGNED IN THE PRESENCE OF:



LORLINA E. BOMEDIANO
OIC-OVP, Admin & Finance
(NPC)


(SUPPLIER)
LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation

FUNDS AVAILABLE:


LORLINA E. BOMEDIANO
OIC-OVP, Admin & Finance

Certificate of Inclusion	
Period:	FY 2024
Account / WO/IO:	
CBI Reference No.:	PRD-23-10-0418
Cost Center:	2703518
Amount	₱ 10,218,059,100.10


Salvador F. Oragon
Manager, BPRD

Contract between NPC and Petron Corporation
Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024
Contract No. LOG MSSP 2023-12-126-MDC

REPUBLIC OF THE PHILIPPINES)
) S.S.

ACKNOWLEDGEMENT


BEFORE ME, a Notary Public for and in Quezon City, Philippines, this JAN 12 2024 day of JAN 12 2024, 2024, personally appeared **FERNANDO MARTIN Y. ROXAS**, President and CEO, **NATIONAL POWER CORPORATION**, with Identification Document in the form of Company ID No. APW20017432, known to me and to me known to be the same person who executed the foregoing instrument consisting of ten (10) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Corporation he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public
Until December 31, 2024
IBP Lifetime No.: _____
PTR No.: _____

ATTY. DIWA RAFAEL B. BONTUYAN
Notary Public for Quezon City
Commission No. NP-401 (2023-2024)
Commission Expires on 31 December 2024
Roll No. 64390
IBP No. 1006807; 02/07/2023; Quezon City
PTR No. 4540603; 04/20/2023; Quezon City
MCLE No. VII-0009839; 02/14/2022; Pasig City
4th Floor NPC Office Building
Quezon Ave. cor. BIR Road
Diliman, Quezon City

Doc. No. 135 ;
Page No. 28 ;
Book No. 1 ;
Series of 2024.



Contract between NPC and Petron Corporation
Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024
Contract No. LOG MSSP 2023-12-126-MDC

VIRGILIO C. CAYENENO
Vice President / Head
Industrial Sales
Petron Corporation

LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation

REPUBLIC OF THE PHILIPPINES)
MANDALUYONG CITY) S.S.

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this IAN 04 2024 day of _____, 2024, personally appeared **MR. VIRGILIO V. CENTENO**, Vice President – Industrial Sales, **PETRON CORPORATION**, with Identification Document in the form of Government ID No. P7704392A, issued at DFA Calasiao, on June 27, 2018, known to me and to me known to be the same person who executed the foregoing instrument consisting of ten (10) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Company he represents.

Leon G. Pausing II. P7503584A issued at DFA Manila on June 9, 2018

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

VIRGILIO V. CENTENO
Vice President / Head
Industrial Sales
Petron Corporation

LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation


DARYL ANNE S. YANG

Notary Public for Mandaluyong City
San Miguel Avenue, 1650 Mandaluyong City
Appointment No. 0652-23
Until December 31, 2024
IBP Lifetime No. 18790
PTR No. 543910/01-03-2023/Mandaluyong
IBP No. 268625/01-04-2023/Laguna
MCLE Compliance No. VII-0014988/04-06-2

Doc. No. 238 ;
Page No. 49 ;
Book No. II ;
Series of 2024.

Contract between NPC and Petron Corporation
Supply and Delivery of Diesel Fuel to SPUG Power Plants and Barges for CY 2024
Contract No. LOG MSSP 2023-12-126-MDC

DIESEL FUEL TO SPUG POWER PLANTS AND BARGES FOR CY 2024

PETRON CORPORATION


Power Plant	Contract Quantity	Bid Price	Delivery Cost	Delivered Price	Total Contract Price
DIESEL OIL					
LUZON					
PER LOT					
Northern Luzon/Marinduque/Quezon Areas					
Package 3 - Marinduque	22,711				1,392,448,910.00
Per Plant					
1 Boac DPP	16,953	49.8368	4.9043	61.3100	1,039,388,430.00
2 PB 120	2,008	49.8368	4.9043	61.3100	123,110,480.00
3 Torrijos DPP	3,631	49.8368	4.9132	61.3200	222,652,920.00
4 Mongpong DPP	119	49.8368	4.9132	61.3200	7,297,080.00
Package 6 - Romblon					
1 Romblon DPP	2,317	62.5038	8.7565	79.8115	184,923,245.50
2 PB 106	2,494	62.5038	8.7565	79.8115	199,049,881.00
3 Sibuyan DPP	1,805	62.5038	9.8472	81.0331	146,264,745.50
4 San Jose DPP	817	62.5038	15.9582	87.8774	71,795,835.80
5 Banton DPP	443	62.5038	15.9582	87.8774	38,929,688.20
6 Corcuera DPP	738	62.5038	15.9582	87.8774	64,853,521.20
7 Concepcion DPP	383	62.5038	15.9582	87.8774	33,657,044.20
Palawan Area					
Package 10 - Northern Palawan	9,629				640,973,136.80
Per Plant					
1 El Nido DPP	7,205	57.8984	4.4730	69.8560	503,312,480.00
Per Lot - Busuanga					
2 Culion DPP	2,424	49.8368	0.8692	56.7907	137,660,656.80
3 Linapacan DPP					
Mini-Grid Linapacan					
4 Nangalao DPP					
5 Maroyogroyog DPP					
6 Pical DPP					
Mini-Grid Busuanga					
7 Galoc DPP					
8 Tara DPP					
9 Bulalacao DPP					
10 Cabugao DPP					
11 Panlaitan DPP					
12 Maglambay DPP					
MINDANAO					
Eastern Mindanao					
Package 19 - Sultan Kudarat	12,486				909,473,492.70
Per Plant					
1 Sen. Ninoy Aquino DPP	2,814	54.1307	10.8173	72.7418	204,695,425.20
2 Kalamansig DPP	8,827	54.1307	10.9425	72.8820	643,329,414.00
3 Palimbang DPP	845	54.1307	10.7981	72.7203	61,448,653.50
Package 20 - Surigao					
Per Lot - Surigao	7,272	61.9768	2.3327	72.0266	523,777,435.20
1 Dinagat DPP					
2 Hikdop DPP					
3 Loreto DPP					
4 PB 116					
5 Gibusong DPP					
6 Sibanag Hybrid PP					

PETRON CORPORATION
(SUPPLIER)

BY:


VIRGILIO VICENTENO
Vice President – Industrial Sales


SIGNED IN THE PRESENCE OF:


(SUPPLIER)
LEO G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation


LORLINA E. BOMEDIANO
OIC-OP, Admin & Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY:


FERNANDO MARTIN Y. ROXAS
President and CEO

DIESEL FUEL TO SPUG POWER
PLANTS AND BARGES FOR CY 2024

PETRON CORPORATION

Power Plant	Contract Quantity	Bid Price	Delivery Cost	Delivered Price	Total Contract Price
		Kliters	PhP/Liter	PhP/Liter	PhP/Liter
DIESEL OIL					
MINDANAO					
Western Mindanao					
Package 23-Zamboanga/Basilan	20,178				1,328,422,665.60
Per Lot - Zamboanga/Basilan	20,178	57.5701	1.2113	65.8352	1,328,422,665.60
1 Basilan DPP					
2 PB 119					
3 PB 108					
4 Sacol DPP					
5 Great Sta. Cruz DPP					
6 Manalipa DPP					
7 Pangapuyan DPP					
8 Tigtabon DPP					
9 Tumulutab DPP					
10 Pilas DPP					
11 Tapiantana DPP					
12 Lanawan DPP					
13 Saluping DPP					
14 Bubuan DPP					
15 Baluk-Baluk DPP					
16 Palahangan DPP					
Package 24-Sulu	20,811				1,370,096,347.20
Per Lot - Sulu	20,811	57.5701	1.2113	65.8352	1,370,096,347.20
1 Jolo DPP					
2 Luuk DPP					
3 Pandami DPP					
4 Pangutaran DPP					
5 Siasi DPP					
6 Lugus DPP					
7 Bucutua DPP					
8 Bulan DPP					
9 Banguigui DPP					
10 Paarol DPP					
11 Bangalaw DPP					
12 Tattalan DPP					
TOTAL	102,084				6,904,665,948.90

NOTE :


a. Delivered Price and Total Contract Price are inclusive of the 12 % E-VAT.

PETRON CORPORATION
(SUPPLIER)

BY:


VIRGILIO V. VENTENO
Vice President – Industrial Sales

SIGNED IN THE PRESENCE OF:


(SUPPLIER)
LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation


LORRAINE E. BOMEDIANO
OIC-OP, Admin & Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY:


FERNANDO MARTIN Y. ROXAS
President and CEO

DIESEL FUEL TO SPUG POWER PLANTS AND BARGES FOR CY 2024

PETRON CORPORATION

PETRON CORPORATION
(SUPPLIER)

BY:

SIGNED IN THE PRESENCE OF:


NATIONAL POWER CORPORATION
(NPC)

BY:


VIRGILIO V. CENTENO
Vice President – Industrial Sales


(SUPPLIER)
LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation


LORLINA E. BOMEDIANO
QIC-OVP, Admin & Finance
(NPC)


FERNANDO MARTIN Y. ROXAS
President and CEO

Power Plant	Contract Quantity	Bid Price	Delivery Cost	Delivered Price	Total Contract Price
	Kliters	PhP/Liter	PhP/Liter	PhP/Liter	PhPesos
DIESEL OIL					
LUZON					
Marinduque/Quezon/North Luzon Areas					
Package 1 - Batanes	3,810				219,646,500.00
Per Lot - Batanes	3,810	50.8534	0.6198	57.6500	219,646,500.00
1 Basco DPP					
2 Sabtang DPP					
3 Itbayat DPP					
Package 2 - Cagayan/Aparri	1,597				100,502,050.00
Per Plant					
1 Kabugao DPP	498	50.8534	5.5305	63.1500	31,448,700.00
2 Maconacon DPP	402	50.8534	5.5305	63.1500	25,386,300.00
Per Lot - Cagayan	697	50.8534	5.0841	62.6500	43,667,050.00
3 Calayan DPPP					
4 Balatubat DPP					
5 Minabel DPP					
6 Babuyan, Claro DPP					
7 Dibay-Dilam DPP					
Package 4 - Aurora/Quezon	4,782				333,656,116.50
Per Plant					
1 Casiguran DPP	3,145	50.8534	11.7270	70.0900	220,433,050.00
2 Palanan DPP	434	50.8534	12.1293	70.5406	30,614,620.40
Per Lot - Quezon	1,203	49.8368	11.4745	68.6687	82,608,446.10
3 Jomalig DPP					
4 Patnanungan DPP					
5 Calutcot DPP					
Mindoro/Romblon Area					
Package 5 - Mindoro	3,464				196,722,984.80
1 Lubang DPP					
2 Cabra DPP					
3 Tingloy DPP					
Bicol Area					
Package 7 - Masbate	6,033				403,746,621.60
Per Plant					
1 Ticao DPP	2,363	53.9293	6.6957	67.9000	160,447,700.00
2 PB 114	2,246	53.9293	6.6957	67.9000	152,503,400.00
Per Lot - Masbate Mini-Grid	852	53.9921	2.9373	63.7609	54,324,286.80
3 Chico DPP					
4 Gilotongan DPP					
5 Ginawayan DPP					
6 Nabuctot DPP					
7 Peña DPP					
8 Naro DPP					
9 Jintotolo DPP					
Per Lot - PRES Mini-Grid	572	53.9921	2.9373	63.7609	36,471,234.80
10 Aroroy Area					
11 Baleno Area					
12 Balud Area					
13 Cataingan Area					

DIESEL FUEL TO SPUG POWER PLANTS AND BARGES FOR CY 2024


PETRON CORPORATION

PETRON CORPORATION
(SUPPLIER)


BY: 
VIRGILIO CENTENO
 Vice President – Industrial Sales

SIGNED IN THE PRESENCE OF:

BY: 
LEON G. PAUSING II
 Assistant Vice President
 Commercial Sales
 Petron Corporation


LORLINA E. BOMEDIANO
 QIC-DVP, Admin & Finance
 (NPC)

NATIONAL POWER CORPORATION
(NPC)

BY: 
FERNANDO MARTIN Y. ROXAS
 President and CEO

Power Plant	Contract Quantity	Bid Price	Delivery Cost	Delivered Price	Total Contract Price
	Kliters	PhP/Liter	PhP/Liter	PhP/Liter	PhPesos
DIESEL OIL					
14 Cawayan Area					
15 Dimasalang Area					
16 Esperanza Area					
17 Mandaon Area					
18 Milagros Area					
19 Mobo Area					
20 Pio V. Corpuz Area					
21 Placer Area					
22 Uson Area					
Package 8 - Camarines Sur	1,857				118,198,050.00
Per Lot - Burias	1,857	53.9293	2.9011	63.6500	118,198,050.00
1 San Pascual DPP					
2 Claveria DPP					
Mini-Grid Burias					
3 Dangcalan DPP					
4 Malaking Ilog DPP					
5 Mababang Baybay DPP					
6 Osmeña DPP					
7 Peñafrañcia DPP					
8 Quezon DPP					
Package 9 - Albay / Camarines Norte	1,833				135,069,894.30
Per Lot - Albay	1,474	53.9293	11.3911	73.1588	107,836,071.20
1 Rapu-Rapu DPP					
2 Batan DPP					
Per Plant					
3 Calaguas DPP	219	53.9293	13.6340	75.6709	16,571,927.10
Per Lot - Camsur Mini-Grid	140	53.9293	14.0675	76.1564	10,661,896.00
4 Atulayan DPP					
5 Palumbanes DPP					
6 Butawan DPP					
Palawan Area					
Package 11 - Central Palawan	2,516				181,386,093.80
Per Plant					
1 San Vicente DPP	1,587	57.8984	6.1518	71.7362	113,845,349.40
2 Kalayaan DPP	118	57.8984	1.7201	66.7727	7,879,178.60
Per Lot - Taytay	227	57.8984	6.3214	71.9262	16,327,247.40
3 Biton DPP					
4 Casian DPP					
5 Paly DPP					
6 Batas DPP					
7 Debanggan DPP					
Per Lot - Araceli	584	57.8984	8.3539	74.2026	43,334,318.40
8 Araceli DPP					
9 Calandagan DPP					
10 Green Island DPP					
Package 12 - Southern Palawan	5,565				353,758,420.50
Per Plant					
1 Rizal DPP	1,328	57.8984	6.6546	72.2994	96,013,603.20

DIESEL FUEL TO SPUG POWER PLANTS AND BARGES FOR CY 2024

PETRON CORPORATION


PETRON CORPORATION
(SUPPLIER)

BY:


VIRGILIO V. GENTENO
 Vice President – Industrial Sales


SIGNED IN THE PRESENCE OF:


 (SUPPLIER)
LEON G. PAUSING II
 Assistant Vice President
 Commercial Sales
 Petron Corporation


LORLINA E. BOMEDIANO
 O/E-OVP, Admin & Finance
 (NPC)

NATIONAL POWER CORPORATION
(NPC)

BY:


FERNANDO MARTIN Y. ROXAS
 President and CEO

Power Plant	Contract Quantity	Bid Price	Delivery Cost	Delivered Price	Total Contract Price
	Kliters	PhP/Liter	PhP/Liter	PhP/Liter	PhPesos
DIESEL OIL					
Per Lot - Cuyo	3,279	49.8368	0.8692	56.7907	186,216,705.30
2 Cuyo DPP					
3 Bisucay DPP					
4 Agutaya DPP					
5 Cagayancillo DPP					
6 Concepcion DPP					
7 Macaranao DPP					
Per Lot - Balabac	958	57.8984	8.7659	74.6640	71,528,112.00
8 Balabac DPP					
9 Mangsee DPP					
10 Bancalaan 1 DPP					
11 Bancalaan 2 DPP					
12 Ramos DPP					
VISAYAS					
Eastern Visayas					
Package 13 - Leyte	501				36,194,050.60
Per Plant					
1 Limasawa DPP	470	62.1391	2.1910	72.0497	33,863,359.00
Per Lot - Hinunangan	31	62.1391	4.9891	75.1836	2,330,691.60
2 San Pedro DPP					
3 San Pablo DPP					
Package 14 - Western Samar	4,743				342,811,225.80
Per Plant					
1 Biri DPP	760	61.3406	3.0071	72.0694	54,772,744.00
2 Maripipi DPP	429	62.1391	1.8946	71.7177	30,766,893.30
3 Tagapul-an DPP	353	61.3406	3.3290	72.4300	25,567,790.00
4 Batag DPP	272	61.3406	4.0439	73.2306	19,918,723.20
5 PB 109	298	61.3406	3.0071	72.0694	21,476,681.20
Per Lot - Catbalogan	1,105	61.3406	3.0354	72.1011	79,671,715.50
6 Zumarraga DPP					
7 PB 113					
Catbalogan Area					
8 Bagongon DPP					
9 Buluan DPP					
10 Cinco Rama DPP					
11 Canhawan, Gote Hybrid PP					
Per Lot - Calbayog	1,526	61.3406	3.3925	72.5011	110,636,678.60
12 Almagro DPP					
13 Sto. Niño DPP					
14 Camandag DPP					
Mini-Grid Almagro					
15 Biasong DPP					
16 Costa Rica DPP					
17 Lunang DPP					
18 Kirikite DPP					
Mini-Grid Sto. Niño					
19 Cabunga-an DPP					
20 Ilijan DPP					
21 Takut DPP					
22 Libucan DPP					
Package 15 - Northern Samar	1,969				144,079,076.50
Per Lot - Victoria	1,636	61.3406	3.7470	72.8981	119,261,291.60
1 Capul DPP					
2 San Antonio DPP					
3 San Vicente DPP					
4 Tarnate DPP					
Per Lot - Dolores	188	61.3406	4.7387	74.0088	13,913,654.40
5 Hilabaan DPP					
6 Sta. Monica DPP					
7 Tikling DPP					

DIESEL FUEL TO SPUG POWER
PLANTS AND BARGES FOR CY 2024

PETRON CORPORATION

Power Plant	Contract Quantity	Bid Price	Delivery Cost	Delivered Price	Total Contract Price
	Kliters	PhP/Liter	PhP/Liter	PhP/Liter	PhPesos
DIESEL OIL					
Per Lot - Guiuan	145	61.3406	5.8031	75.2009	10,904,130.50
8 Cagusuan DPP					
9 Habag DPP					
10 Inapulangan DPP					
11 Suluang DPP					
12 Casuguran DPP					
Western Visayas					
Package 16 - Iloilo	1,694				121,202,085.80
Per Plant					
1 Guintarcan DPP	376	60.8231	4.2558	72.8884	27,406,038.40
2 Gigantes DPP	1,092	61.7976	1.7152	71.1343	77,678,655.60
3 Guiwanon DPP	69	60.6082	1.6838	69.7670	4,813,923.00
4 Molocaboc DPP	32	62.9802	1.8937	72.6588	2,325,081.60
5 Hilotongan DPP	48	60.8231	2.2723	70.6668	3,392,006.40
6 Tagubanhon DPP	77	60.6082	4.1689	72.5504	5,586,380.80
Package 17 - Bohol	923				66,681,027.40
Per Lot - Mini-Grid Bohol	923	62.8051	1.6983	72.2438	66,681,027.40
1 Bagongbangwa DPP					
2 Balicasag DPP					
3 Bafasan DPP					
4 Bilangbilangan DPP					
5 Cuaming DPP					
6 Hambongan DPP					
7 Mantatao DPP					
8 Mocaboc DPP					
9 Pamilacan DPP					
10 Pangapasan DPP					
11 Ubay DPP					
12 Cabul-an DPP					
13 Bilangbilangan Dako & Diyot DPP					
14 Cataban DPP					
15 Gaus DPP					
16 Hingotanan DPP					
17 Malingin DPP					
18 Maomaoan DPP					
19 Sagasa DPP					
Package 18 - Antique	1,215				87,064,010.00
Per Plant					
1 Batbatan DPP	106	60.6082	3.5813	71.8922	7,620,573.20
Per Lot - Antique	1,109	61.7976	2.1624	71.6352	79,443,436.80
2 Caluya DPP					
3 Sibolo DPP					
MINDANAO					
Eastern Mindanao					
Package 21 - Davao/General Santos	759				45,513,014.80
Per Plant					
1 Talicud DPP	685	50.7703	2.4886	59.6500	40,860,250.00
2 Sarangani DPP	74	54.1307	2.0079	62.8752	4,652,764.80
Western Mindanao					
Package 22 - Cagayan De Tawi-Tawi	972				64,683,295.20
Per Lot - Cagayan de Tawi-Tawi	972	57.5701	1.8465	66.5466	64,683,295.20
1 Mapun DPP					
2 Taganak DPP					

PETRON CORPORATION
(SUPPLIER)

BY:



VIRGILIO M. SENTENO
Vice President – Industrial Sales

SIGNED IN THE PRESENCE OF:




LORLINA E. BOMEDIANO
OIS-OVP, Admin & Finance
(NPC)



RON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation

NATIONAL POWER CORPORATION
(NPC)

BY:



FERNANDO MARTIN Y. ROXAS
President and CEO

DIESEL FUEL TO SPUG POWER PLANTS AND BARGES FOR CY 2024


PETRON CORPORATION

PETRON CORPORATION
(SUPPLIER)


VIRGILIO M. VENTENO
Vice President – Industrial Sales

BY:

SIGNED IN THE PRESENCE OF:


(SUPPLIER)
LEON G. PAUSING II
Assistant Vice President
Commercial Sales
Petron Corporation


LORLINA E. BOMEDIANO
OIC-OVP, Admin & Finance
(NPC)

NATIONAL POWER CORPORATION
(NPC)


FERNANDO MARTIN Y. ROXAS
President and CEO

BY:

Power Plant	Contract Quantity	Bid Price	Delivery Cost	Delivered Price	Total Contract Price
	Kliters	PhP/Liter	PhP/Liter	PhP/Liter	PhPesos
DIESEL OIL					
Package 25 - Tawi-tawi	5,518				363,278,633.60
Per Lot - Tawi-Tawi	5,518	57.5701	1.2113	65.8352	363,278,633.60
1 Balimbing DPP					
2 Languyan DPP					
3 Manuk Mankaw DPP					
4 Sibutu DPP					
5 West Simunul DPP					
6 Sitangkai DPP					
7 Tandubanak DPP					
8 Tandubas DPP					
9 Tabawan DPP					
10 Sikubong DPPP					
11 Baldatal Islam DPP					
12 Mantabuan DPP					
13 Latuan DPP					
14 Banaran DPP					
TOTAL	49,751				3,314,193,151.20
GRAND TOTAL					10,218,859,100.10

NOTE :

a. Delivered Price and Total Contract Price are inclusive of the 12 % E-VAT.