



National Power Corporation

NOTICE TO PROCEED

29 June 2023

MR. ABDUL FAIZ B. BERUA
Proprietor/General Manager
Berua Construction
Purok 5, Basak Malut-lut,
Marawi City

SUBJECT: NOTICE TO PROCEED

Dear Mr. Berua:

We are pleased to inform you that Contract No. INFRA-AG52023-06-009, AG5 Construction of Staff House Nos. 65-A & 65-B (PR No. MG-A5M23-022 / Ref. No. INFRA2023-AG5-019) located at NPC Compound, Ditucahan, Iligan City has been approved in your favor. In this regard, you are required to proceed with the works called for under the contract upon receipt of this Notice.

You shall execute the works in accordance with the Scope of Services and all the provisions contained in the approved contract and its supporting documents. It is understood that the aforementioned contract shall be carried out for Ninety (90) calendar days, consistent with Article III, "Commencement and Completion Period" of the contract.


For further details and other requirements relative to the contract implementation, please coordinate with NICHOLAS T. BENIGRA, Plant Manager, Agus 4 & 5 HPPC, Mindanao Generation.

Kindly signify your conformity by signing on the space provided below and return to us one (1) original copy for our reference and file.


We are looking forward for your favorable action and the early completion of the project.

Thank you.

Very truly yours,


ATTY. EDGAR L. RAMIREZ
OIC-Vice President, Mindanao Generation

Confirme.

By: 
Date: 07/05/2023

BIR Road cor. Quezon Avenue, Diliman
Quezon City 1100, Philippines
Tel. Nos. (632) 921-3541 to 80
Fax No. (632) 921-2468
Website: www.napocor.gov.ph

