

Approved Budget for the Contract (ABC)	PHP 11,027,630.00
Delivery Period/Project Duration	One Hundred Twenty (120) Calendar Days Reckoned from receipt of Notice to Proceed
Delivery Location	National Power Corporation, North National Highways, Brgy. Tinguliban, Puerto Princesa City, Palawan
Mode of Procurement	Public Bidding (Goods)
Mode of Award	Per Package Award
Authority to Implement	Included in the Interim Annual Procurement Management Plan (APP) for CY 2023
Certificate of Funds Availability (CFA)	PHP 11,027,630.00 CY 2023 for the amount of Source of Fund: UCMF
Issued by:	L.E. BOMEDIANO SDM, Finance

1. SALIENT PROVISIONS

The non-discretionary "Pass/Fail" criterion was used against the Checklist of Documents to ascertain the completeness of documents submitted during the bid submission and opening of the respective Eligibility and Technical Documents:

The bid submission/opening was conducted on 15 February 2023 at the Kanao Room, NPC HO, Diliman, Quezon City.

Argent Ventures, Inc. secured the bidding documents and submitted bid proposal for the project.

A. BACKGROUND

Submitted for consideration and approval of the Bids and Awards Committee (BAC) is the report on the bid evaluation and post qualification conducted on 01 March 2023 by the Technical Working Group (TWG) on the bid of ARGENT VENTURES, INC., the Single Calculated Bid (SCB) for the subject requirement.

DATE : 02 MARCH 2023

SUBJECT : POST QUALIFICATION REPORT
 SUPPLY AND DELIVERY OF MECHANICAL PARTS FOR 500KW MAN-CXZ ENGINE FOR PALAWAN AREA UNDER PR NO. S1-PWN23-001

FROM : THE TECHNICAL WORKING GROUP

FOR : THE BIDS AND AWARDS COMMITTEE

MSSPD
 LOGISTICS DEPT.

RECEIVED BY: [Signature]
 DATE: APR 18 2023
 TIME: 3:52pm

MEMORANDUM

NATIONAL POWER CORPORATION



APR 18 2023

2. ELIGIBILITY AND TECHNICAL REQUIREMENTS

500KW MAN-CXZ ENGINE FOR PALAWAN AREA UNDER PR NO. S1-PWN23-001

BIDDER/S	Argent Ventures, Inc.	FINDINGS	Complete Submission	RATING	Passed
-----------------	-----------------------	-----------------	---------------------	---------------	--------

3. FINANCIAL EVALUATION

ABC: P 11,027,630.00

BIDDER	BID PRICES (PHP)	"As Read"	P 9,105,175.00 (82.57% of the ABC)	Argent Ventures, Inc.
		"As Corrected"	P 9,105,175.00 (82.57% of the ABC)	
RANKING	(use as corrected/calculated prices)	SCB		

Attached are the following as references:

1. Report on the result of Bid Opening;
2. Technical Evaluation; and
3. Checklist of Requirements for Post-Qualification.
4. Certificate of Satisfactory Performance of Argent Ventures, Inc. to its on-going contacts/projects from Project Proponents.

B. POST QUALIFICATION

1. Evaluation of Legal Requirements

The following licenses, certificates, permits and agreements submitted by the bidder as indicated in the Checklist of Requirements were verified and validated.

Documents	Findings
PhilGEPS Certificate of Registration and Membership under Platinum Category in accordance with Section 8.5.2 of the IRR;	Responsive
SEC Registration (for Corporation) DTI (for Sole Proprietorship) CDA (for Cooperatives)	Responsive
Mayor's Permit	Responsive
Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed and approved by the BIR	Responsive

It was also verified that **ARGENT VENTURES, INC.** is not included in the GPPB's consolidated file of "blacklisted" suppliers, contractors, and consultants.

2. Evaluation of Technical Requirements

The following documents were verified and validated to ascertain conformance with requirements:

a. SLCG/Track Record, Contract Value of at least 50% of ABC

Contract/Customer	Amount / Date Awarded	Findings
National Power Corporation Consolidated Mechanical S/P for 500KW CXZ MAN-B&W	Php 10,898,680.00 July 29, 2020	Responsive (Purchase Order, Certificate of Inspection and Acceptance, and Collection Receipt)

b. Ongoing Contracts

Argent Ventures, Inc. has declared seven (7) ongoing contracts during the submission of documents for bidding. Seven (7) contracts were found to be responsive with satisfactory performance as certified by the respective project proponent.

Contract/Customer	Amount/Date Awarded	Findings
National Power Corporation Supply, Delivery, Erection/ Installation, Test & Commissioning of 7.97 / 13.8kV Distribution Line (Extension) at San Pascual, Burias Is., Masbate under the Barangay Line Enhancement Program (BLEP)	Php 25,580,688.00 May 30, 2022	Responsive (Certificate of Accomplishment)
National Power Corporation Supply, Delivery, Erection / Installation, Testing and Commissioning of 7.97 / 13.8kV Distribution Line System (Extension) at Sitio Dapdap, Osmeña, Claveria, Masbate under the Barangay Line Extension Program (BLEP)	Php 14,588,680.00 May 31, 2022	Responsive (Certificate of Satisfactory Performance)
National Power Corporation Supply, Delivery, Erection / Installation, Testing and Commissioning of 7.97 / 13.8kV Distribution Line (Extension) at Naro Island, Cawayan, Masbate	Php 28,488,680.00 May 31, 2022	Responsive (Certificate of Satisfactory Performance)
Supply, Delivery, Erection/ Installation, Test & Commissioning of 7.97 / 13.8kV	Php 46,780,883.00 August 11, 2022	Responsive (Certificate of Accomplishment, Purchase Order, Certification)

-----remaining space is intentionally left blank-----

The bidder's bid price proposals, Audited Financial Statement (AFS) and Net Financial Contracting Capacity (NFC) were verified, validated, and found to be responsive with the requirements of the tender.

3. Evaluation of Technical Requirements

Documents	Findings
Latest Income Tax Return	Responsive
Business Tax Return	Responsive
Completely filled-out Technical Data Sheets	Responsive See attached technical evaluation result
Authorization to bid	Responsive

c. Other Requirements

National Power Corporation Distribution Line (Extension) at San Pascual DPP to Nazareno & San Pascual DPP to Sitio Bucal, Burtas Is., Masbate under the Barangay Line Enhancement Program (BLEP)		
National Power Corporation S/D of Mech S/P for Cummins Engine & 500KW MAN-CXZ under S1-PWN22-002 Palawan Div.	Php 21,015,827.00	August 31, 2022 Responsive (Certificate of Satisfactory Performance)
National Power Corporation S/P for Gensets of Plants under MR0D (Package 1) S1-MR022-001 Mindoro/Romblon	Php 2,280,000.00	December 2, 2022 Responsive (Certificate of Satisfactory Performance)
National Power Corporation S/D of Spare Parts for 4x600KW Cummins Engine under S1-TDP22-009 Ticao DPP	Php 1,510,612.00	December 23, 2022 Responsive (Certificate of Satisfactory Performance)

C. RECOMMENDATION

In view of the foregoing, the TWG recommends approval of the award of contract for the SUPPLY AND DELIVERY OF MECHANICAL PARTS FOR 500KW MAN-CXZ ENGINE FOR PALAWAN AREA under PR NO. S1-PWN23-001 to ARGENT VENTURES, INC. as the Single Calculated and Responsive Bid (SCRB) in the total contract amount of Nine Million One Hundred Five Thousand One Hundred Seventy Five Pesos (P 9,105,175.00).

For the BAC's consideration and endorsement of award.

THE TECHNICAL WORKING GROUP

ALEX G. BERNABE
 Chairman

ATTY. DIWA RAFAEL B. BONTUYAN
 Member

JETHRO T. CAGUINGIN
 Member

FREDERICK B. BARRIOS
 Member
See Attached

GENALYN M. VINAGRERA
 Member

THE BIDS AND AWARDS COMMITTEE HEREBY RESOLVED ON 09 March 2023 TO RECOMMEND THE APPROVAL OF THE AWARD OF CONTRACT:

RENE B. BARRUELA
 Chairman

ATTY. ALDEN V. GIANAN
 Vice-Chairman

JUDITH M. MOJICA
 Member

ATTY. FRITZ BON-BON A. SOMYDEN
 Member

BIVERLY B. ESTELLA
 Member

EDWIN T. TATEL
 End-User

GODOFREDO B. MAGPOC, JR.
 Member

APPROVED THE AWARD OF CONTRACT AS RECOMMENDED:

LARRY I. SABELINA
 Vice President, Small Power Utilities Group

*5/12 Apr 2023
 18:15
 21 24*