



National Power Corporation

SUPPLEMENTAL / BID BULLETIN NO. 2022 - CMO-019

to the Bidding Documents for the:

	PROJECT TITLE	PR NO.	REF. NOS.
1	Construction of CDD Office Extension (Phase II) at MinGen HQ, Maria Cristina, Iligan City ABC: PHP6,999,978.38	MG-PDD23-002	INFRA2023-CDD-005
2	Construction of Public Market at Lumbatan, Lanao Del Sur ABC: PHP2,499,959.89	MG-COM23-004	INFRA2023-CDD-006
3	Construction of Multi-Purpose Gymnasium at Barangay Sugod 1, Tugaya, Lanao Del Sur ABC: PHP2,499,994.49	MG-COM23-005	INFRA2023-CDD-007
4	Construction of Multi-Purpose Gymnasium at Tamparan, Lanao Del Sur ABC: PHP3,199,994.38	MG-COM23-006	INFRA2023-CDD-008
5	Construction of Multi-Purpose Gymnasium at Taraka, Lanao Del Sur ABC: PHP3,199,994.38	MG-COM23-007	INFRA2023-CDD-009
6	Construction of Multi-Purpose Gymnasium at Madalum, Lanao Del Sur ABC: PHP2,499,994.49	MG-COM23-009	INFRA2023-CDD-010
7	Construction of Multi-Purpose Gymnasium at Pacalundo, Balo-i, Lanao Del Norte ABC: PHP3,199,994.38	MG-COM23-010	INFRA2023-CDD-011

ADVERTISED ON DECEMBER 13, 2022 AT PHILGEPS

All prospective bidders are hereby informed of the changes in some provisions of the tender documents as follows:

To give ample time of Prospective Bidders to renew their Mayors Permit and update the corresponding Annex "A" of their PhilGeps Registration, the Submission and Bid Opening of the above stated Infra projects scheduled on January 04, 2023 will be postponed.

FROM	TO
January 04, 2023 at 9:30 AM	January 11, 2023 at 9:30 AM

NOTES:

- All other items published in the previous publication that are not amended by this publication shall remain the same.
- For further clarifications, you may contact us at (063) 222-3459).

For the information and guidance of all concerned.

REYNANTE T. CIRUELA
Chairman, Bids and Awards Committee
Mindanao Generation, Headquarters

BIR Road cor. Quezon Avenue, Diliman
Quezon City 1100, Philippines
Tel. Nos. (632) 8921-3541 to 80 • Fax No. (632) 8921-2468
Website: www.napocor.gov.ph

