



NATIONAL POWER CORPORATION

SUPPLEMENTAL / BID BULLETIN NO. 1

to the Bid Documents for the

SUPPLY OF LABOR, MATERIALS, TOOLS/EQUIPMENT, CONSUMABLES, SUPERVISION AND OTHER INCIDENTAL EXPENSES NECESSARY FOR THE REPLACEMENT OF POWER INTAKE GATE NO.3 HYDRAULIC ACTUATOR OF PULANGI IV HEP

(P.R. NO. MG-PLM22-002 / PB230116-HG00456)

27 December 2022

All prospective bidders and authorized copy holders of the Bid Documents of the above mentioned project are hereby advised of the changes in the provision of the bid documents, to wit:

SECTION VI- TECHNICAL SPECIFICATIONS, PART I, TS-3.0 CONTRACT PERIOD AND LOCATION, the contract period shall be revised as follow:

FROM	TO
The contract period shall be NINETY (90) CALENDAR DAYS reckoned from the receipt of Notice to Proceed.	The contract period shall be ONE HUNDRED TWENTY (120) CALENDAR DAYS reckoned from the receipt of Notice to Proceed.

All other terms and conditions shall remain the same.

For the information and guidance of all authorized copy holders of the Bid Documents and prospective bidders.

For the Bids and Awards Committee:


RENE B. BARRUELA

Vice President, Corporate Affairs Group and
Chairman, Bids and Awards Committee

